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APPENDIX SHOWING IMPORTANT SCHEDULES 
 
 
 
1. COMMENCEMENT OF WORK : Within ten days of the issue of letter of 

intent/order. 
 
2. PERIOD OF COMPLETION : One hundred twenty (120) Days. 
 
3. LIQUIDATED DAMAGES : Rs. 1000/- per day subject to the max of 

10% of the Accepted Contract sum. 
 
4.  PERIOD AND VALUE OF  : Thirty days ,minimum 6 lac. 
 RUNNING/ON ACCOUNT BILL 
 
6. TOTAL RETENTION AMOUNT : 10% of cost of works executed + EMD.  
 
7.  REFUND OF RETENTION MONEY : To be refunded to the Contractor Thirty 

days after the end of Defects Liability 
period. 

 
8. INCOME TAX DEDUCTION : At prevailing rate from each bill 
 
9. DEFFCTS LIABILITY PERIOD : Six months from the date of completion. 
 
10.  PERIOD OF FINAL MEASUREMENT : Fifteen days after virtual completion of 

work. 
 

11.   DEVIATION LIMIT OF THE QUANTITIES  :   >20%  `off scheduled  quantities  
 

12.   REFUND OF EMD                                     :   Acceptance of final bill  submitted by the  
                                                                                               contractor 
 
 
. 
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SECTION - I    INVITATION TO TENDERERS 
 
1.1 Sealed tenders in two bid system are invited from established experienced 

contractors by the Regional Manager (Estate), The Oriental Insurance Company 
Ltd. Regional Office, Ulubari, Guwahati-781007. 

 
S.No. Name of Work Estimated Value 

of Work (Rs.) 
Time of 

Completion 
 

1.         REPAIR AND PAINTING WORKS 
AT COMPANY RESIDENTIAL 
FLATS NOS- 10 to 27 SHIV 
APARTMENT (3

rd
, 4

th
, and 5

th
 floor), 

LACHIT NAGAR BYLANE 7, 
GUWAHATI 

 

 
17 LAC. 

 

 One hundred 
twenty  days 

 
1.2 The intending contractors may collect the tender documents from the office of 

Regional Manager (Estate), The Oriental Insurance Company Ltd. Regional Office, 
Ulubari, Guwahati-781007 on payment of Rs.  575/- in form of  Demand Draft from a 
bank in favour of “THE ORIENTAL INSURANCE COMPANY. Ltd.” Payable at 
Guwahati’ from   13/06/2016 to 08/07/2016 between 10:00 hrs to 16:30 hrs. and 
shall be received back on or before 08/07/2016 before 17:00 hrs. If the tender 
document is downloaded from the web site then the demand draft of Rs.575/- shall 
be attached with tender document. 

1.3 Tenders are invited into two bid system i.e. “Technical bid” and “Financial bid”. The 
intending contractors should submit the following details in the technical bid duly 
contained in closed  sealed envelope no. 1 superscribed as “Technical bid”: 

 
a. Organisational setup 
b. Proof of financial capability (proof from bankers for execution of the projects 

within a period of Sixty days 
c. Copy of Permanent account number (PAN) 
d. Copy of registration with Work Contract Tax department 
e. Average Annual financial turnover, balance sheet duly certified by the chartered 

accountant shall be submitted  during the last 3 years, ending 31st March of the 
previous financial year, The turnover should be at least 30% of the estimated 
cost of the proposed project. 

f. Proof of successfully completing One project costing Not less that 80% of the Estimated 
Cost OR minimum two similar projects each costing not less than 50% of the Estimated 
Cost in last Five financial years, one should be for a public sector undertaking with 
complete details, name, address & phone nos. of clients etc. 

g. Details of projects in hand with name of clients, addresses & phone nos.,  
h. Earnest money of Rs. 30,000.00 (Thirty Thousand) In the form of Demand 

Draft from a   bank in favour of  “The Oriental Insurance Company Ltd”. 
payable at Guwahati. 

 
The Earnest Money will be refunded without any interest to all the unsuccessful 
tenderers after the award of the work subject to the relevant provisions in the tender 
documents. Any false information furnished by the contractor shall lead to the 
forfeiture of the earnest money. 

 
1.4 The “Financial bid” shall be contained in a closed sealed envelope no. 2 

superscribed as “financial bid”. The financial bid shall contain Section-VI 
(Schedule of Quantities) duly filled in by the intending tenderers. This shall form 
the part of the agreement.                                                                    

 
1.5 Both the sealed envelopes of “Technical bid” and “financial bid” should be kept in 

envelope no. 3 sealed and super scribed with the name of work on the top of 
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envelope shall be deposited in the tender box provided in The Oriental Insurance 
Company Ltd. Regional Office, Ulubari, Guwahati-781007 on or before 08/07/2016  . 
The tender received in any manner other than prescribed above shall be summarily 
rejected. The company will not accept any responsibility for the tender lost in transit. 
The tenderer’s are asked to visit, inspect / Carefully the site. 

 
1.6 At first instance technical bid shall be opened on 11/07/2016. The technical bid will 

then be evaluated on the basis of documents/information furnished as also if 
necessary, after physical examination of the tenderers office/workshop & projects 
successfully executed by them. The criteria followed by the company will be at its 
sole discretion and will not be open to question. The contractors who shall qualify in 
the technical bid will only be eligible for the opening of their financial bid.  

1.7 Date of commencement of the work shall be reckoned from the 10th day of award of 
work. 

 
1.8 The work as detailed in this tender shall be executed and completed in all respects 

in accordance with the Tender documents, which includes instructions to tenderers, 
General conditions of contract, special conditions of contract, schedule of 
Quantities, list of approved materials and Drawings to complete satisfaction of the 
Architects and the Employer.  

 
1.9 Rates must be quoted for complete work at site inclusive of all costs, taxes and 

charges etc. All taxes and duties including Sales Tax on work contract. ESI charges 
etc. as applicable at Guwahati on the date of receipt of tender, Central & State 
Sales Tax, Octroi, Royalties etc. on works and materials required for use in the 
execution of this project shall be entirely borne and payable by the Contractor and 
the Employer will not entertain any claim what so ever in this respect.  

 
1.10 The tender for the works shall remain open for acceptance for a period of 60 days 

from the date of opening of tenders. If any Tenderer withdraws his tender before the 
said period or makes any modifications in terms & conditions of the tender which are 
not acceptable by the company, then the company, shall without prejudice to any 
other right or remedy, be at liberty to forfeit 100% of the earnest money as 
aforesaid. 

 
1.11 Total Security Deposited during execution of work shall comprise of 

 
(a) Earnest Money Deposit 
(b) Retention Money 

 
1.12 Retention Money 

The retention money (i.e. deduction from interim & final bill shall be 10% of the 
gross value of each. The retention money & earnest money shall form the total 
security deposit during execution of work. The retention amount will be refunded to 
the contractor after the end of Defect Liability Period provided he has satisfactorily 
carried out all the works and attended to all defects in accordance with the condition 
of contract. No interest is allowed on retention money & earnest money. Earnest 
money shall be refunded after the submission and acceptance of final bill. 
 

1.13 Earnest money of the successful tenderer is liable to be forfeited in the event of 
refusal or delay on his part in signing the agreement or starting the work as 
mentioned in the tender and employer will be at liberty to award it to another 
contractor. 

 
 
 
1.14 The competent authority on behalf of the Regional Manager (Estate)The Oriental 

Insurance Company Ltd. Regional Office, Ulubari, Guwahati-781007 reserves to 
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himself the right of accepting the whole or part of the tender and the tenderer shall 
be bound to perform the same at the rate quoted. 

 
1.15 Canvassing whether directly or indirectly in connection with the tender is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing in 
any form would be liable to rejection. 

 
1.16 The tendering firms, in case the tenderer is a partnership firm, shall submit the 

tender signed by the partners. In the event of absence of any partner, it must be 
signed on his behalf by a person holding power of attorney which shall be attached 
along with the tender and it must also disclose that the contractor is duly registered 
under the Indian partnership Act or not. 

 
1.17 The notice inviting tender shall form part of the contract document. The successful 

tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall 
within 10 days from the stipulated date of start of work sign the contract consisting 
of : 

 
a) The notice inviting tender, all the documents including additional conditions, 

invitation of tender and acceptance thereof together with any correspondence 
leading there to. 

 
b) Offer in standard tender form. 
 

1.18 The tenderer shall unconditionally accept terms & conditions of the company. 
Conditional offer shall be summarily rejected. 

1.19 The employer reserves the right to accept or reject any tender without assigning any 
reason whatsoever. 
 

 
 
 
 

            REGIONAL MANAGER (Estate) 
 

For The Oriental Insurance Company Ltd. Regional 
Office, Ulubari, Guwahati-781007 
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STANDARD TENDER OFFER 

 

The Oriental Insurance Company Ltd. Regional Office, Ulubari, Guwahati 
Item Rate Tender & Contract for Works 

 
TENDER FOR THE REPAIR AND PAINTING WORKS AT COMPANY RESIDENTIAL FLATS 

NOS- 10-27 (3
rd

, 4
th

 and 5
th

 floor) Shiv Apartment, Lachit Nagar, Guwahati. 
 

 
To be submitted by ………………….. between ……..…… hrs. to ….………… hrs. 

 
Issued to: ……………………………………………………………………. 
 
Signature of the person issuing the documents:   …………………………………… 
 
Designation: ...……………………………………………………………………………. 
 
Date of Issue: ………………… …………….. 
 

TENDER 
 
I/We have read and examined the notice inviting tender, Schedule, specifications 
applicable, Drawings & Designs, General rules and Directions, Conditions of Contract, 
clauses of contract, Special conditions, Schedule of Quantities & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document 
for the work. 
 
I/We hereby tender for the execution of the work specified for Regional Manager, The 

Oriental Insurance Company Ltd. Regional Office, Ulubari, Guwahati the within the time 
specified in schedule, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in General Rules 
and Directions and the Conditions of contract and with such materials as are provided for, 
by, and in respects in accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for One hundred twenty days (120 days) from the due 
date of submission thereof and not to make any modifications in its terms and conditions. 
 
A sum of Rs. 30,000/- (Rupees Thirty Thousand only) is hereby forwarded in the form of 
Demand Draft of a  Bank as earnest money. If I/we, fail to commence the work specified 
I/we agree that the said Regional Manager( Estate), The Oriental Insurance Company Ltd. 
Regional Office, Ulubari, Guwahati-781007 or his successors in office shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely otherwise the said earnest money shall be retained by him towards security 
deposit to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to therein and to carry out such deviations as may be 
ordered, up to maximum of the percentage 20% mentioned in the schedule and those in 
excess of that limit at the prevailing market rates/tendered rates whichever is lower of the 
two and shall be determined in accordance with the provision contained in the tender form. 
 
I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of The Oriental Insurance Company Ltd.. 
 
I/We agree that should I/we fail to commence the work specified in the above 
memorandum, an amount equal to the amount of the earnest money mentioned in the form 
of invitation of tender shall be absolutely forfeited to the Regional Manager (Estate), The 
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Oriental Insurance Company Ltd. Regional Office, Ulubari, Guwahati and the same may at 
the option of the competent authority on behalf of the Regional Manager (Estate), The 
Oriental Insurance Company Ltd. Regional Office, Ulubari, Guwahati  be recovered without 
prejudice to any other right or remedy available in law out of the deposit in so far as the 
same may extend in terms of the said bond and in the event of deficiency out of any other 
money due to me/us under this contract or otherwise. 
 
 
Dated………………………. Sign. of Contractor 
     Postal Address 
Witness: 
Address: 
 
Occupation: 
 

ACCEPTANCE 
 
The above tender (as mentioned by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of the Regional Manager (Estate), The Oriental Insurance 
Company Ltd. Regional Office, Ulubari, Guwahati for a sum of Rs. …………………… 
(Rupees ……………………..  
 
…………………….. ………………………. …………………… 
………………………………………) 
 
The letters referred to below shall form part of this contract Agreement: 
a)  
b)  
c) 

 
For & on behalf of the Regional Manager (Estate), The Oriental Insurance Company 
Ltd. Regional Office, Ulubari, Guwahati. 
 
 
 
 
Dated ……………………..  Signature/Designation……………………… 
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SECTION-2: INSTRUCTION TO TENDERERS 
 
2.1 The tenderer shall examine carefully all the tender documents consisting 

of: 
TECHNICAL BID 
 

Section  - I  Invitation to Tenderers 
Section - II Instructions to Tenderers 
Section - III General Conditions of Contract 
Section - IV Special Conditions of Contract 
Section - V List of approved Materials 

 
FINANCIAL BID (separately given) 
 

Section - VI Schedule of Quantities,  and Drawings 
 

These shall form part of the agreement. 
 
The tenderer is advised to visit and inspect the site at his own cost and 
responsibility and to secure all necessary information which may be 
required for completing the tender. Ignorance of site conditions or local 
information shall not be considered as an excuse for non-performance of 
the contract. All costs, charges and expenses that may be incurred by the 
tenderer in connection with the preparation of his tender shall be borne by 
him and the Employer/Architect does not accept any l iability whatsoever in 
this regard. 
 

2.2 Time is the essence of the contract and the tenderers are required to 
complete the work in all respects within the stipulated time of completion 
and hand over the same, complete in all respects to the satisfaction of the 
Architects/Employer. 

 
2.3 The tender should contain not only the rates but also the value of each 

item of work entered in the prescribed column of the BOQ and all the items 
should be totaled up in order to show the aggregate value of the entire 
tender. The rates quoted by the tenderer should be expressed accurately 
both in words and figures so that there is not discrepancy. All corrections 
in the tender shall be duly attested by initials of the tenderers. Corrections 
if not attested, may entail rejection of tender. The rates quoted by the 
tenderers in item rate tender will be the basis (and not the amounts in case 
of discrepancies) in finalising the tender. 

 
2.4 It shall be clearly understood that the rates quoted in the tender are to be 

for complete work at site as per instructions to tenderers, conditions of 
contract, special conditions of contract specifications and drawings, 
addenda referred to therein and also for all such work’s as are necessary 
for the proper completion of the contract. Although specific mention thereof 
may not have been made in the specifications or in drawings or in tender 
documents. The rates shall be firm and shall not be subject to cost 
escalation on account of labour and material and labour conditions or any 
other reason whatsoever. 
 

 
 
 
2.5 The tenderers shall use only the form issued with this tender to fill up the 

rates. 
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2.6 Every page of the tender shall be signed on the bottom of right hand side 
and any tender not so completed is liable to be treated as defective and 
liable to be rejected. 

 
2.7 The successful tenderer will be notified about the acceptance of his tender 

by the employer and he will execute agreement within 10 (ten) days 
thereof, failing which his tender would be liable to rejection with forfeiture 
of the Earnest Money and the employer would be at Liberty to award it to 
another tenderer. 

 
2.8 The contract will be governed by the Indian Contract Act, Indian Sale of 

goods Act and all other relevant laws. All payments due to the contractor 
under the contract will be made in Indian Rupees Currency. 

 
2.9 The rates quoted shall be for complete work at site and should be inclusive 

of incidentals expenses necessary for carrying out the work. The rates 
shall be inclusive of Sales Tax if applicable at Guwahati for or any other 
tax or duty levied by any Government or Public bodies. The rates shall be 
firm and shall not be subject to cost escalation of labour and material and 
exchange variations, labour conditions or any other conditions whatsoever.  

 
2.10 A schedule of approximate quantities for various items accompanies this 

tender. It shall be clearly understood that neither the architect nor the 
employer accept any responsibility for the correctness or completeness of 
this schedule in respect of items and quantities and this schedule is liable 
to alterations by omission, deduction or additions at the discretion of the 
employer in consultation with the architect without violating the terms of 
the contract. 

 
2.11 The employer does not bind itself to accept the lowest or any tender or to 

assign any reason thereof and also reserves the right of accepting the 
whole or part of the tender. The part acceptance will not violate the terms 
and conditions of the contract and will execute the work at the specified 
rates without any extra charges or compensation. 

 
2.12 Tax deductions will be made as per the prevailing rates from the 

contractors on account bills.
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SECTION III - GENERAL CONDITIONS OF THE CONTRACT 
 
3.1.0 DIRECTIONS REGARDING PROCEDURES 
 
In construing these conditions, specifications and Contract Agreement, the following 
words shall have the meaning here in assigned to them except where the subject or 
context otherwise requires: 
  
(a) "Employer" Shall mean “The Oriental Insurance Company Ltd. 

Regional Office, Ulubari, Guwahati”.Shall include 
authorized representative/s assign/s or successor/s. 

 
(b) "Contractor/Builder” Shall mean the individual or firm or company, whether 

incorporated or not, undertaking the work and shall include 
legal personal representatives of such individual or the 
persons comprising such firm or company or the 
successors of such individual or firm or company and the 
permitted assignee of such individual or such individual or 
firm or company. 

 

(c) "Architect" Shall mean ARCHIVENTIONS- Architects & Engineers 

whose registered office is situated above Kailita 

Enterprise,First Floor,Junali, Opp Sbi Zoo Rd Branch, 
R.G.Baruah  Road, Guwahati-24, (and shall include his 
authorised representative) or in the event of his death or 
termination of his services by the Employer in his sole and 
unqualified discretion, such other person/persons as shall 
be provided always that no person subsequently appointed 
to be Architect under this contract shall be entitled to 
disregard or over rule any previous decision or direction 
given or expressed by the Architect specified here in 
unless otherwise approved by the Employer. 

 
(d) "Project Manager" Shall mean the accredited representative of the Employer 

and shall be over all in-charge of the work. He shall 
administer the contract as per contract Agreement 
conditions. 

 
(e) “Contract”    Means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the 
competent authority on behalf of the Regional Manager, 
The Oriental Insurance Company Ltd. Regional Office, 
Ulubari, Guwahati  and the Contractor, together with the 
documents referred to therein including these conditions, 
the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-Charge and all 
these documents taken together, shall be deemed to form 
one contract and shall be complementary to one another. 

    
   In the contract, the following expressions shall, unless the 

context otherwise requires have the meanings, hereby 
respectively assigned to them: 



Deviation=   Deletion=   Correction= 
Stamp and Signature of the bidder 

 

 The expression works or work shall, unless there 
be something either in the subject or context 
repugnant to such construction, be construed and 
taken to mean the works by or by virtue of the 
contract contracted to be executed whether 
temporary or permanent, and whether original, 
altered, substituted or additional. 

 

 The site shall mean the land/or other places on, 
into or through which work is to be executed under 
the contract or any adjacent land, path or street 
through which work is to be executed under the 
contract or any adjacent land, path or street which 
may be allotted or used for the purpose of carrying 
out the contract. 

 

 Schedule(s) referred to in these conditions shall 
mean the relevant schedule(s). 

 

 Tendered Value means the value of the entire 
work as stipulated in the letter of award of work. 

 
3.1.1 General 
 
The work shall be carried out strictly in accordance with the drawings amplified by the 
specifications of materials and workmanship given hereunder. The drawings and 
specifications shall be taken together and shall complement each other. In case of any 
discrepancy, the following order of preference shall be followed: 
 
(a) Particular Specifications. 
(b) Drawings. 
(c) CPWD Specifications & Latest DSR on date of Publication of the tender. 
(d) National Building Code and Relevant IS Provisions. 
 
In case there are no specifications for items shown on the drawings or where items are 
not exhaustively described, the general specifications of CPWD shall be followed for 
which nothing extra shall be paid. However the specification should be got approved 
from the Architect before commencement of work.  
 
3.1.2 Drawings and Specifications 
 
(a) After signing the Contract, the contractor will be given free of charge three prints of 

all working drawings. The contractor shall make at his own expense any additional 
copies he requires. One copy of the drawing furnished to the contractor as 
aforesaid shall be kept by the contractor at site and the same shall, at all 
reasonable times be available for inspection and use by the Architect and his 
representatives any by any other person authorized by him in writing. 

 
(b) Such further drawings and instructions including revisions, as the Architect may 

furnish to the Contractor shall form part of this contract. 
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(c) Only figured dimensions and detailed drawings shall be followed.  The Contractor 
shall verify all dimensions in the field before any work is started and obtain 
instructions of the Architect in case of any discrepancy. 

 
(d) The Architect with approval of the project manager shall have power and authority 

to supply to the Contractor from time to time during the progress of the work, such 
further drawings and instructions as shall be necessary for the purpose of proper 
and adequate execution and maintenance of work and the Contractor shall carry 
out and be bound by the same. 

 
3.1.3 Architects Status and Decisions 
 
(a) Status: 
 

The Architects shall have general supervision and direction of the work. He has 
authority on behalf of the Employer to stop the work whenever such stoppage may 
be necessary to ensure the proper execution of the work. The architect shall be the 
interpreter of the conditions of contract and the judge of its performance, subject to 
the approval of the Project Manager. 
 

(b) Decisions: 
 
The Architect shall, within a reasonable time, make decisions on all claims of the 
contractor and on all other matter relating to the execution & progress of the work 
or the interpretation of the contract documents. The decisions, opinion direction of 
the Architects with respect to all or any of the following matters shall be referred to 
the Project Manager and decision so taken shall be final & binding to the 
contractor.  
 
i) Variation or modifications of the design. 
 
ii) The quality or quantity of works or the additions/alterations or omissions or 

substitutions of any work. 
 

iii) Any discrepancy in the drawings or between the drawings and or 
specifications. 

 
iv) The removal and / or re-execution of any work by the contractor. 

 
v) The dismissal from the work of any persons employed therein. 

 
vi) The opening up for inspection of any work covered up. 

 
vii) The amending the making good of any defects under defects liability period. 

 
viii) Approval of materials and workmanship. 

 
ix) The contractor to provide every thing necessary for the proper execution of the 

work. 
 
(c) The authorities so conferred in the architect vide various clause above shall be 

subject to review of the Project Manager at any time whenever desired his decision 
shall binding under the contract. 
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(d) The employer shall be at liberty to take over the project at any time get the work 
executed directly under the supervision of Project Manager. The power vested in 
the Architect under this tender shall automatically be vested in the Project Manager 
thereafter.  

 
(e) In the event of any dispute under this contract or between the Architect & the 

contractor, the speedier decision will be final in the matter. In case the contractor 
refer the matter to the Project Manager for speedier decision. 

 
(f) Dismissal: 
 

The contractor shall on the report of the architects immediately dismiss from the 
works within 24 hours any person employed thereof by him, who may, in the 
opinion of Architects be incompetent or misconducts himself and such person shall 
not be re-employed on the works without the permission of the Architects. 
 

3.2.1 Extent of Contract 
 

The contractor shall supply at his own cost all material implements, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper execution 
of the work whether original, altered or substituted and whether included in the 
specifications or other documents forming part of the contractor of the contract or 
referred to in these conditions or not and which may be necessary for the purpose 
of satisfying of conditions he is entitled to be satisfied which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also 
supply survey instruments and other materials necessary for the purpose of setting 
out works, and counting weighing and assisting to the measurement or 
examinations at the any time and from time to time of the work material, falling his 
so doing the same may be provided by the engineer-in-charge at the expense of 
the contractor and the expenses may be deducted from any money due to the 
contractor under the contract from his security deposit or the proceeds of sale 
thereof. The contractor shall also provide a sufficient portion of fencing and lights 
required to protect the public from accident, and shall be bound to bear the 
expenses of defence brought by any person for injury sustained owing to neglect of 
the above precautions and to pay any damage and costs which may be awarded in 
any such suit, action or proceedings to any such person or which may with the 
consent of the contractor be paid to compromise any claim by any such person. In 
no case, the employer shall be as a party to any such claim/claims and the 
contractor shall indemnify the employer against any claim for any person on this 
account. 
 
 
 

 
3.2.2 Sufficiency of Tender 

 
The contractor shall be deemed to have satisfied himself before tendering to the 
correctness and sufficiency of his tender for the work and of his prices for the work 
and of his prices stated in the schedule, which shall, except in so far as it is 
otherwise provided in the contract, cover all his obligations under the contract and 
all matters and things necessary for the proper completion and maintenance of the 
work. 

 
3.2.3 Assignment or Sub Letting of Contract 
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The contractor shall not assign the contract or any part thereof or any benefit or 
interest therein or there under or any claim arising out of the contract to any other 
party without the prior written consent of the employer. 

 
3.2.4 Power to make Alterations 

 
Architect shall have power to make any alterations or additions to the stipulated 
specifications, drawings, designs, and in striations that my appeal to him to be 
necessary or, advisable during the progress of the work and the contractor shall 
have no claim for compensation on account of such alterations or additions. The 
contractor shall be bound to carry out the work in accordance with any instructions 
which may be given to him in writing signed by the Architect and such alterations 
shall not invalidate the contract and any additional work which the contractor may 
be directed to do in the manner above specified as part of the work shall be carried 
out by the contractor on the same conditions in all respects on which he agreed to 
do the main work and at the same rates as are specified in the tender for the main 
work. The time for the completion of the work shall be extended in the proportion 
that the additional work bears to the original contract work and the certificate of the 
Architect/Project Manager shall be conclusive as to such proportions. 

 
3.3.0 WORKS SUBJECT TO APPROVAL OF ARCHITECT 
 

All works to be executed under the contract shall be subject to approval of the 
architect who shall be entitled to direct at what point or points and in what manner 
they are to be commenced and from time to time carried on. 
 

3.3.1 Contractors office and Stores 
 

All offices, sheds and stores required by the contractor shall be enacted at his own 
cost with the prior approval of the Project Manager or his representative and shall 
be dismantled and removed upon the completion of the work if so directed within 7 
(seven) days of the issue of such intimation. 

 
3.3.2 Urgent Repairs and Urgent works 

 
If by reason of any accident or failure or other event occurring to or in connection 
with the work or any part thereof either during the execution of the work or during 
the period of Guarantee, any remedial or other work or repair shall in the opinion of 
Project Manager be urgently necessary for security and the contractor is unable or 
unwillingly at once to do such work or repair, the employer may on its own get the 
work done/remedied/repaired as the Resident Engineer may consider necessary. If 
the work or repair so done by the employer is such, which, in the opinion of the 
Architect the contractor was liable to do at his own expense under the contract, all 
costs and changes incurred by the employer in doing so shall on demand be paid 
by the contractor to the employer or may be deducted by the employer from any 
money due or which may become due to the contract. Provided always that the 
resident engineer shall soon after the occurrence of any such emergency as may 
be reasonable notify the contractor thereof in writing.  

 
3.4.0 DIRECTION FOR EXECUTION OF WORK 
 
3.4.1 Setting outs  
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The contractor shall be responsible for the true and proper setting out of the works 
in relation to the original points, lines and levels of reference given by the architect 
in writing and for correctness subject as above mentioned of all the positions, 
levels dimensions and alignments of all parts of the work and for the provision of all 
necessary instruments, appliances and labour in connection therewith. If at any 
time during the progress of the work any error shall appear or arises in any part of 
the work, the contractor on being required to do so by the Project Manager shall at 
once inform the architect or their representatives. The checking of the work by the 
architect/representative shall not in any way relieve the contractor from his 
responsibilities of carrying out the work as per the best practises of construction. 
 

3.4.2 Work to be to the satisfaction of the Architect 
 

The contractor shall execute, complete and guarantee the work in accordance with 
the contract to the satisfaction of the architect and shall comply with the adhere to 
their instructions & directions concerning the work. 

 
3.4.3 Engagement of Labour 

 
The contractor shall employ labour in sufficient numbers either directly or through 
subcontractors, where such sub letting is permitted to maintain the required rate of 
specified in the contract and to the satisfaction of the architect. The contractor shall 
not employ in connection with the works any person who has not completed his 
fifteen years of age. 
 
The contractor shall comply with the provisions of the payment of Wages Act, 
1936; Minimum Wages Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and 
Mines Act, 1938, Labour Contract (Regulations & Abolishing) Act or Rules, or any 
modifications thereof or any other law relating thereto and rules made there under 
time to time. 
 
The contractor shall indemnify the employer against any payment to be made 
under and for observance of the Regulation aforesaid without prejudice to his right 
to claim indemnify from his sub-contractors. 
 
The contractor shall provide and maintain at his own expenses all rights, guards, 
fencing and watching when and where necessary or required by the Resident 
Engineer for the protection of the works or for the safety and convenience of those 
employed on works or the public. 
 

3.4.4 Disruption of Progress 
  

The contractor shall give written notice to the Architect whenever planning or 
progress of the works is likely to be delayed or disrupted unless any further 
drawings or order, including a direction, instruction or approval is issued by the 
Architect within a reasonable time. The notice shall include details of the drawing 
or order required and by when if is required and of any delay or disruption likely to 
be suffered if it is late.  
 
If, by reason of any failure or inability of the Architect to issue within a time 
reasonable in all the circumstances any drawings or order requested by the 
contractor and the work suffers delay then the architects shall take such delay into 
account in determining any extension of time to which the contractor is entitled 
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under provisions of contract hereof, however no other compensation will be 
admissible on this account.  
 

3.4.5 Rectification of Defects   
 
if, it shall appear to the Architect or his representative in-charge of the works that 
any work has been executed with unsound, imperfect or un-skillful workmanship or 
material or any inferior description, the contractor shall, on demand, in writing from 
the Architect specifying the work material or articles complained of shall rectify or 
remove and reconstruction work so specified in part, as the case may require. 

 
3.4.6 Variation 
 

In case the quantity of any item of the work executed increases by more than 20% 
from the quantity given in the tender document, the rate of such item would be 
settled as under: 
 
a) Rate of the item worked out as per market rate 
b) Rate of the item quoted by the contractor. 
 
The rate of such item would be lowest of the two rates mentioned above. 

 
3.4.7 The contractor shall submit the samples of various material for the approval of the 

Architect & Client. The contractor shall use the material only after the approval of 
the Architect/Client. The verification of the material shall be done on random base 
during the progress of the work in either the following manner : 

 
(a) Random samples would be picked up during execution of work from site & if 

decided by the Architect/client, it would be sent to one of the approved 
laboratories for test & quality check. The cost of such tests would be borne by 
the client. 

 
(b) The Architect/client may direct the contractor to submit the challan of delivery 

of the material brought at site. It would be on Random based. The Architect 
may also direct the contractor to submit the copy of the test/verification 
certificate provided by the manufacturer of that particular material. 

 
3.4.8 Free Access to work site 
 

The contractor shall provide all necessary and reasonable facilities and free access 
to the works and his records at site of work to the Architects, Resident Engineer 
and their representatives. He shall provide facilities and space to the satisfaction of 
the Architect or his representative for inspection of any part of work. 

 
3.4.9 Inspection of work 

 
All work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to inspection and supervision of the Architect or his 
representative and the contractor shall at all times with reasonable notice or the 
intention of the Architect or his representatives to visit work shall have been given 
to the contractor, either himself be present to receive orders and instructions, or 
have responsible agent duly accredited in writing present for that purpose. Orders 
to the contractor's agent shall be given to the contractor himself. 
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3.4.10 Preparation of Construction Programme Schedule 
 

As and when sufficient planning information is available, the contractor in 
consultation with the Architect shall prepare a programme schedule of the 
activities. Contractor should prepare bar-charts & articles path method analysis of 
the light of the tendered quantities and their rates respectively. Under no 
circumstances shall this schedule be prepared later than one week of finalisation of 
contract. Throughout the work, all programmes, schedules and charts shall be 
revised wherever any significant change occurs. The contractor shall also submit 
weekly progress chart to the Architect. 

 
3.4.11 Site Order Book 

 
The contractor shall maintain a Site Order Book at the site of the works 
wherein the instructions of the architect/Project Manager or their 
representatives shall be reasoned. The site order book shall be the 
property of the employer and the instructions recorded therein shall be 
deemed to have the same force and effect as if they had been given to 
the contractor himself. The contractor or his representative on the site 
must sign the book in taken of his having persuade the orders given 
therein. 
 

3.4.12 Hindrance Register  
 
A Hindrance Register shall be maintained at the site of  work wherein the 
contractor shall notify the items affected and the execution of work, the 
date on which the delay was cleared. These entries shall be initiated by 
the Project Manager/Architect as well.  
 

3.4.13 Suspension of Work 
 
The contractor shall on the written order of the Architect/Project Manager 
suspend the progress of the work or any part thereof for such time or time 
and in such a manner as the Architect/Project Manager may consider 
necessary and shall during such suspension properly protect and secure 
the work as considered necessary in the opinion of the architect/Project 
Manager or their representative-in-charge of the work. No compensation 
shall be payable to the contractor on what so ever account for the 
suspension of work. 
 

3.4.14 Extension of time for completion 
 

If the contractor shall desire an extension of the time for completion of the 
work, on his having been unavoidably hindered in its execution or on any 
other ground, he shall apply in writing to the architect within three days of 
the date of starting of the hindrance on account of which he desires such 
extension as aforesaid. The architect in consultation with employer shall, 
if, in his opinion, will authorise, such extension of time, if any, as may in 
his opinion be necessary or proper extension granted shall be without 
prejudice to the right of the Employer to recover compensation for delay 
as per provisions of Para 3.4.15 
 

3.4.15 Liquidated Damages for Delay 
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The times and date stipulated in the contract for the completion of the 
work or any part or stage thereof shall be deemed to be the essence of 
the contract. 
 
The work shall, throughout the stipulated period of the contract, be 
carried out with all diligence. If the contractor fails to complete the work 
within the time prescribed or within the extended time under the contract, 
he shall pay to the Employer on demand amount without prejudice to 
other rights and remedies the Employer may have against the contractor, 
a sum of Rs. 1000/- per day as liquidated damages for such fault, i f the 
work remain unfinished after the stipulated date of completion provided 
that the total liquidated damages payable shall not exceed 10% of the 
accepted contract price. The Employer may, without prejudice to any 
other method of recovery, deduct the amount of such damages from any 
money due or which become due to the contractor. The recovery or 
deduction of such damages shall not relieve the contractor from any 
obligations and liabilities under the contract.  

 
3.4.16 Defects Liability Period 
 

The contractor shall be responsible to make good and remedy at his own 
expense within such period as may be stipulated by the employer any 
defect which may develop or may be noticed before the expiry of 6 (six) 
months from the date of completion and intimation of which has been sent 
to the contractor within seven days of the expiry of the said period.  
 
If the contractor or his work people, or servants shall break, deface, 
injure, or destroy any part of a building, or interiors, then the contractor 
has to rectify the same part at his own expenses to the satisfaction of the 
Architect. 

 
3.4.17 Approval of Materials 

 
The contractor would bring samples of necessary materials per the 
directions & would get them approved prior to execution of work.  
 

3.5.0 SECURITY DEPOSIT 
 
3.5.1 Rate of Security Deposit (Retention Money)  
 

The employer will, at the time of making any payment to the contractor for 
work done or supply made under the contract deduct 10% of Gross value 
of each interim bill. The maximum amount of Retention money + Earnest 
Money shall amount to total Security Deposit.  
 
All compensations or other sums of money payable by the contractor to 
the employer in terms of this contract may be deducted from, or paid by, 
the sale of a sufficient part of his security deposit, or from any sums 
which may become due to the contractor by the employer on any account 
whatsoever, and in the event of his security deposit being reduced by 
reason of any such deduction or sale as aforesaid, the contractor shall 
within ten days. Thereafter make good in demand draft, endorsed in 
favour of the employer as aforesaid any sum or sums which may have 
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been deducted from, or raised by sale of his security deposit or any part 
thereof. 
 

3.5.2 Forfeiture of Security Deposit 
 

The above said security deposit shall be liable to forfeiture wholly or in 
part at the sole discretion of the Employer if the contractor fails to carry 
out the work or perform or observe any of the conditions of the contract.  
 

3.5.3 Interest on the Security Deposit  
 

No interest would be payable by the employer to the contractor on the 
security held in deposit. 

 
3.5.4 Responsibilities for the Structural Adequacy  
 

The contractor shall comply with the provisions of the contract and with 
due cares and diligence, execute and maintain the work and provide all 
labour, including supervision of all works, structural plans and other 
things whether of temporary or permanent nature required for such 
execution and maintenance in so far as the necessary for providing these, 
is specified or is reasonably inferred from the contract. The contractor 
shall take full responsibilities for the adequacy, suitability and safety at 
site of all the works and methods of the construction provided.  
 
 

3.6.0 MEASUREMENT AND PAYMENTS  
 
3.6.1 All bill supported with measurement details shall be submitted by the 

contractor fortnightly to the Architect for all works executed in the 
previous period and the Architect/Project Manager or his representative 
shall verify the requisite measurement for the purpose of having the 
same verified for the claim as far as admissible, if possible before the 
expiry of 15 days from the presentation of the bill.  

 
All measurements to be taken in duplicate and all bills shall be 
submitted in triplicate along with a contractor’s copy of each.  

 
3.6.2 Final Bill 

 
Final bill supported with consolidated measurement of the full work 
executed shall be submitted by the contractor within 1 month of 
completion of work. 
 
When the final bill has been verified and corrected, the architect will 
give seven days notice to the contractor to countersign the bill in token 
of acceptance, the contractor shall countersign the bill within the above 
seven days or intimate in writing his intention to dispute. If the 
contractor fail to take appropriate action as above within the period 
prescribed, the bill finalised by the architect or his representative shall 
be final and binding on the contractor and the contractor shall have no 
right to dispute the same. 

 
3.6.3 Claim for Interest 
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No claim for interest will be entertained by the Employer with respect to 
any moneys or balances which may be in its hands owing to a dispute 
between itself and the contractor or with respect of any delay on the part 
of the employer in making interim or final payments or otherwise.  

 
3.6.4 Rates for extra Additional, Altered or Substituted work  

 
The rates for additional, altered or substituted work shall be worked out 
in accordance with the following provisions in their respective order.  
 
i) If the rates for similar additional, altered or substituted work and 

directly available in the contract for the work, the contractor is 
bound to carry out the work at the same rates as are available in the 
contract for the work. 

 
ii) If the rates for additional, altered or substituted work are not directly 

available in the contract for the work the rates will be derived from 
the rates for a similar class of work as are specified in the contract 
for the work. 

 
iii) If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in sub-clause (I) to (ii) above, 
then the contractor shall within three days of the date of receipt of 
order to carry out the work, inform the Architect of the rate which it 
is intended to charge for such works supported by analysis of the 
rate or rates claimed. Rates finalised and approved by the Architect 
on the basis of these details will be final and binding. However, the 
architect by notice in writing will be at liberty to cancel his order to 
execute such work and arrange to carry it out in such a manner as 
he may deem advisable, but under no circumstances shall the 
contractor suspend the work once ordered in writing on the plea of 
non-settlement of rate. 

 
3.6.5 Reimbursement of Variation in Price  

 
Prices and rates quoted by the bidders shall be considered as f irm for 
the complete work and entire duration of the contract. No claim for extra 
payment due to any rise in rates of raw material and labour or due to 
whatsoever reasons, shall be considered, not even for extended period 
of completion. 
 

3.7.0 GUARANTEES  
 
3.7.1 Quality of Work 

 
The contractor shall guarantee that the materials and workmanship are 
the best of their respective kinds for the service intended and that all 
items of work will be free from all inherent defects in workmanship and 
materials. He shall also guarantee that the works will not fail in any 
respect due to quality of materials, workmanship and methods of 
construction. 
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The specifications assume a proper degree of skill on the part of 
contractor and workmen employed. The contractor shall consult the 
Architect or his representative, whenever in his judgment variation in the 
methods of construction or in the quality of material would be beneficial 
methods of construction or in the quality of material would be beneficial 
or necessary to fulfill the guarantee called for. Such variations may be 
made by the contractor only when authorised by the architect.  

 
3.7.2 Rejection 

 
If during the “Period of Guarantee”, as defined under clause 3.7.6 
hereof, any work or material shall fail in any respect to meet the above 
guarantee, the contractor shall replace such work or material in a 
condition which will meet the above guarantee, immediately.  

 
3.7.3 Cost of Execution of work or repair etc.  

 
All work of repair shall be carried out by the contractor at his own 
expense if the necessity thereof shall in the opinion of the Architect be 
due to the use of materials or workmanship not in accordance with the 
contract or on account of neglect or failure on the part of the contractor 
to comply with any obligation expressed or complied on the contractor’s 
part under the contract. 

 
3.7.4 Remedy on Contractor’s failure to carry out the work required  

 
If the contractor shall fail to do any such work as aforesaid required by 
the architect the employer shall be entitled to carry out such work which 
the contractor should have carried out, at the contractor’s own cost. The 
employer shall be entitled to recover from the contractor the cost thereof 
or may deduct the same from any money due or that may be come due 
to the contractor. 

 
3.7.5 Certificate of completion of works  
 

On completion of the work, the contractor shall be furnished with a 
certificate, but not such certificate be given nor shall the work be 
considered to complete until the contractor shall have removed from the 
area of the premises (to be distinctly marked by the Architect/Project 
Manager in the site plan which, the work shall be executed) all 
scaffolding, surplus materials and rubbish and clean the dirt from all 
wood work, doors, windows, walls, floors or other parts of any building, 
in or upon which the work is to be executed, or of which he may have 
had in possession for the purpose of the execution hereof. If the 
contractor shall fail to comply with the requirements of the clause as to 
the removal of scaffolding, surplus materials and rubbish and cleaning 
off dirt on or before the date fixed for the completion of the work, the 
architect may at the expense of the contractor remove such scaffolding, 
surplus materials, and the contractor shall forthwith pay the amount of 
all expense so incurred, and shall have no claim in respect of any such 
scaffolding or surplus materials aforesaid, except for any sum actually 
realized by the sale thereof. 

 
3.7.6 Period of Guarantee for Complete work  
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The period of Guarantee for the works shall be six month starting from 
the date of issue of the completion certificate. 

 
3.7.7 Contract Valid during Guarantee Period  

 
This contract shall remain valid and in force until the expiry of 
Guarantee period. 

 
3.8.0 RESCINDING/TERMINATE CONTRACT 
 
3.8.1 Rescinding Contract 

 
In any case in which under any clause or clauses of this contract the 
contractor has rendered himself liable to pay compensation amounting 
to the whole of his security deposit in hand of employer (whether paid in 
one sum or deduced by installments) the architect on behalf of the 
employer shall have power to adopt any of the following course, as 
deemed best suited to the interests of employer.  
 
(a) To rescind the contract (of which rescission notice in writing to the 

contractor under hand of the architect shall be conclusive evidence), 
and in which case the security deposit of the contractor shall stand 
forfeited and be absolutely at the disposal of the employer.  

 
(b) To employ a contractor paid by the employer and to supply materials 

to carry out the work, or any part of the work, debiting the contractor 
with the cost of the labour and the price of the materials (of the 
amount of which cost and price certificate of architect shall be final 
and conclusive against the contractor) and credi ting him with the 
value of the work done, in all respects in the same manner and at 
the same rates as if it has been carried out by the contractor under 
the terms of the contract. The certificate of the architect as to the 
value of the work done shall be f inal and conclusive against the 
contractor. 

 
(c) To measure up the work of the contractor, and to take such part of 

the work of the contractor as shall  be unexecuted out of his hands, 
and to give it to another contractor to complete in which case any 
expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor if the whole work has been 
executed by him (of the amount of which excess certificate in writing 
of the architect shall be final and conclusive) shall be borne and 
paid by the original contractor and may be deducted from any money 
due to him by employer under the contract or otherwise, or from his 
security deposit or the proceeds of sale thereof, or a sufficient part 
thereof. 

 
(d) In the event of any of the above courses being adopted by the 

architect, the contractor will have no claim to compensation to any 
loss sustained by him by reason of his having purchased any 
materials, or entered into any engagements made any advances on 
account of execution of the work or performance of the contract. And 
in case of the provisions aforesaid, the contractor shall not be 
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entitled to be paid for any work actually performed under this 
contract unless and until the architect shall have certified in writing 
the performance of such work and the value payable in respect and 
he shall only be entitled to be paid the value so certified.  

 
3.8.2 Termination of the Contract 

 
If at any time after the commencement of the work the employer for any 
reason whatsoever does not require the whole or part thereof as 
specified in the tender to be carried out, Architect/ Project Manager 
shall give notice in writing of the fact to the contractor who shall have no 
claim to any payment or compensation whatsoever on account of any 
profit or advantage, which would have derived from the execution of the 
work in full, but which he did not derive in consequences the full amount 
of the work not having been carried out, neither shall he have any claim 
nor compensation by reason of any alterations having been made in the 
original specification, or the designs  and instruction on which shall 
involve any containment of the work originally contemplated.  

 
3.8.3 Jurisdiction 

 
The contractor and its operation shall be governed by the law of India 
for the time being in force, irrespective of the place of delivery of 
materials the place of execution of work or place of payment under this 
contract shall be deemed to have been entered into at Guwahati.  

 
3.8.4 Bye Laws of Local Authorities 

 
The contractor shall conform to the provisions of any Government Acts 
which relate to works and to the regulations and bye laws of any local 
authorities. The contractor shall give all such notices required by the 
said Act or Laws, etc., and pay all fees payable to such authorities and 
allow for these contingencies in his tendered rates including fees for 
encroachment, stacking charges, costs of restorations, etc., and all 
other fees payable to the local authorities. The contractor shall keep the 
employer indemnified against all penalties and liabilities for every hand 
of breach of any such Act, Rules, Regulations or Bye-laws. 
 
Contractor shall comply with all laws and statutory regulations dealing 
with the employment of labour such as: 
 
a. The payment of wages Act, 1936 
b. The Minimum Wages Act, 1938 
c. The Workmen Compensation Act, 1923 
d. The Contract Labour (Regulations & Abolishing) Act.  
e. The employer’s liabilities Act, 1938 
f. Industrial Dispute Act, 1938 
g. Maternity Benefit Act, 1961 
h. The Employees State Insurance Act, 1948  
i. The Child Labour (Prohibition and Regulation) Act, 1986 
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Safety code, labour welfare Act or rules or any modification thereof any 
other laws and regulations framed by the Competent Legislative 
Authorities from time to time. 
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SECTION IV – SPECIAL CONDITIONS OF THE CONTRACT  
 
4.1.0 Insurance for Works 

 
The contractor at the time of signing the contract or before commencing 
the execution of work, without limiting his obligations and 
responsibilities shall insure the works at his own cost and keep them 
insured until the virtual completion of the contract against all acts of 
God including Fire, Theft, Riots, War, Floods, Storm, Earthquake, 
Impact Damage etc. with a Nationalised Insurance company in the joint 
names of the employer and the contractor (the name of the former being 
placed first in the policy) for the full amount of the contract. Such policy 
shall cover the property of the employer and fees for assessing the 
claim and in connection with is services generally therein and shall not 
cover any property of the Contractor or of any sub contractor or 
employee. Such insurance shall be for a minimum value of Rs. 1.0 lakhs 
(Rupees One Lakh only). 
 
The contractor shall deposit the policy and receipt for the premiums with 
the employer within seven (7) days, from the date of signing of the 
contract/commencement of the execution of the work or unless 
otherwise instructed by the employer. In default of the contractor 
insuring as provided above, the employer on his behalf may so insure 
and may deduct the premiums paid from any moneys due on which may 
become due to the contractor. The contractor shall as soon any claim 
under the policy is settled on the work reinstated by the Insurance office 
should elect to do so, proceed with all due diligence with, the 
completion of the works in the same manner as through the 
misfortune/accident had not occurred and in all respects under the same 
conditions of the contract. The contractor in case of rebuilding or 
reimbursement after accident shall be entitled to such extension of time 
for completion, as the employer deems fit.  

 
4.1.1 Insurance in respect of damage to persons and property  

  
a. The contractor shall be responsible for all injury to persons, animals 

or things and for all structural and decorative damage to property 
which may arise from the operation or neglect of himself or of any 
approved sub-contractor’s or employees, whether such injury or 
damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this 
contract. The clause shall be held to include any damage to 
buildings, whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths, bridges and works forming the 
subject of this contract by frost or other inclemency of the weather. 
The contractor shall indemnify the employer and hold him harmless 
damage to persons or property as aforesaid and also respect of any 
claims made in respect of injury or damage under any Acts of 
Government or otherwise and also in respect of any award of 
compensation of damages consequent upon such claims.  

 
b. The contractor shall reinstate all damages of every sort mentioned in 

this clause, so as to deliver up the whole of the contract works 
complete and perfect in every respect and so as to make good or 
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otherwise satisfy all claims for damage to the property of third 
parties. 

 
c. The contractor shall indemnify the employer against all claims which 

may be made against the employer by any member of the public or 
other third party in respect of works in consequence thereof and 
shall at his own expense arrange to effect and maintain, until the 
virtual completion of the contract, with any Nationalised Insurance 
company in the joint name of the employer and the contractor 
against such risks and deposit such policy or policies with the 
employer from time to t ime during the currency of this contract. The 
contractor shall similarly indemnify the employer against all claims 
which may be made upon the employer whether under the 
Workman’s Compensation Act or any other statute in force during the 
currency of this contract or at common law in respect of any 
employee of the contractor or any sub-contractor and shall at his 
own expenses effect and maintain with an approved office a policy of 
Insurance in the joint names of the employer and the contractor 
against such risks and deposit such policy of policies with the 
employer and the contractor against such risks and deposit such 
policy or policies with the employer from time to time during the 
currency of the contract. The contractor shall be responsible for any 
thing which may be excluded from the insurance policies above 
referred to and also for all other damages to any property arising out 
of and incidental to the negligent or defective carrying out of this 
contract. He shall also indemnify the employer in respect of any 
costs, charges or expenses arising out of any claim or proceedings 
and also in respect of any award of or compensation of damages 
arising therefrom.  

 
d. The employer shall be at liberty and is empowered to deduct the 

amount of any damages, compensation costs, charges and expenses 
arising or occurring from or in respect of any such claim or damage 
from any sum or sums due to or become due to the contractor 
including the security deposit. 

 
e. If the contractor fails to comply with the terms of these conditions , 

the employer may insure the works and may deduct the amount of 
the premiums paid from any moneys that may be or become payable 
to the contractor or may at the option, not release running payment 
to the contractor until the contractor shall have complied with the 
terms of this condition. 

 
f. Such insurance whether effected by the employer or the contractor 

will not limit or bar the liability and obligation of the contractor to 
deliver the works to the employer completed in all respects according 
to the contract. In case of loss or damage due to any of the aforesaid 
clause, the moneys payable under any such insurance shall be 
received and retained by the employer until the works are finally 
completed and such moneys shall then be credited to the contractor 
in final settlement of accounts.  

 
g. The Site being in the heritage zone, The contractor shall deal with all 

the approvals and handling of NDMC/MCD and other Government 
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agencies and full fill the all the directions issued either orally or 
written. Any objection raised by them shall be solved / resolved for 
which nothing shall be paid by The OIC. 

 
h. No incomplete works shall be accepted and nothing shall be paid to 

the contractor. However the part rates may be allowed to the 
contractor for the executed works which shall be treated as advance 
and recovered if the works left incomplete. 

 
i. The electrical load for GMC shall be got augmented by the Contractor with 

out any extra charges 
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SPECIFICATIONS/BRAND NAMES of materials and finished approved by the 
Architect/Employer are listed below: However equivalent materials and finished of any 
other specialized firms may be used , In case it is established that the brands 
specified below are not available in the market are subject t o the approval of the 
alternative brand by the Architect.  
 
 
 
 

PREAMBLE TO THE BILL OF QUANTITIES 

 

The work proposed is to be carried out at the Office premises mentioned on the cover 
page (no.1) of the tender. The premises is proposed to be provided with Furnishing, 

civil, plumbing works and Air-conditioning works. The quality of work proposed should 

have the best workmanship. The contractor should ensure that only the first quality 

materials mentioned in the list of material is purchased for the project. 

 
1. The work should be carried out in such a way that the structure is not disturbed. 

 

2. Any difference / discrepancies in the specification should be clarified with the 

Architect before submitting the tender. The Architect will have the liberty to modify the 

specification to a reasonable limit to suit the basic concept during the course of work; 

the tenderer should carry out such work without any extra cost. 
 

3. In case of any major modification such items will be considered as an extra items. 

Payment for such items will be paid based on the Architect’s rate / Market rate 

analysis. 15% of the total cost of material and labour will be considered as 

tenderer’s profit. 
 

4. The contractor should co-ordinate with the other contractors employed at the site for 

smooth flow of work. 
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SPECIFICATIONS 

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE–

FURNISHING 
 

 Commercial plywood confirming 
to BIS. 

Austin / Fiden / Mayang / 
Century / Donear/   Mayur /  
Archidply / Green 

 Marine/ water proof plywood 
confirming to relevant BIS 

Austin / Fiden / Mayang 
/Century / Donear/   Mayur /  
Archidply / Green 

 Flush Door confirming to relevant 
BIS 

Archidply / Austin / Garnet / 
Kutty  

 Block Board confirming to 
relevant BIS 

Austin / Fiden / Mayang / 
Donear / Mayur / Century / 
Archidply / Green 

 One side Laminated sheet (1 mm 

thick) 

SUNMICA/Archidlam/ Century / 

Green / Marino / or any ISI 
make. 

 One side Laminated sheet (1.5 mm 
thick) 

SUNMICA/Archidlam/ Century / 
Green / Marino / or any ISI make 

 12 mm thick pre-laminated (on 
both sides) particle board 

NOVAPAN (India) Ltd., Greenply 
or equivalent. 

 ACP Al Strong, Alstone / Euro Bond or 
Equivalent 

 Soft Board Jolly Board or equivalent. 

 Fabric POLYURETHANE SYSTEMS 
COLORSIRCA or equivalent. 

 Corian Solid Surface DuPont, Durlax, Merino 

 Veneer Archidlam / Donear / 
Garnet/Greenlam / Century 

 Veneer – Indian Donear / Century / Greenlam / 
Archidply 

 Melamine Finish Wood coat pigmented (2 coats) 
manufactured by M/s. MRF Ltd. / 
Asian Paints – as per 
manufacturers specification 

 Glazing Tata Float / Modi / Saint Gobian 

 Glazing (Clear) Modi / Hindustan / Tata / Saint 
Gobian 

 Mirror Modi float / Tata asahi / Saint 
Gobian 

 Tower bolt Jyoti/ ISI Mark / Flora or 
equivalent. 

 Ball catch ordinary Brass Heavy Duty 

 Ball catch magnetic Earl Bihari Pvt. Ltd. 

 Handle Brass lacqure quoted / brush 
finish 

 Hinges for cupboards – with 
stainless steel rod 

Heavy-duty brass 4” for the 
cupboard shutters. 

 Hinges for cupboards – with 
stainless steel rod 

Heavy duty 

 Box Hinges Lama Imported 
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 Drawer Guide – Telescopic Efficient / Earl Bihari or 
equivalent. 

 Drawer Guide – Regular Earl Bihari Pvt. Ltd. or equivalent. 

 Keyboard – Indian Earl Bihari Pvt. Ltd. or equivalent. 

 Keyboard – Imported with HDP BTC – first quality 

 Screws GKW or equivalent 

 Lock for drawers – multi lock Efficient / Godrej 

 Lock – for cupboards Godrej 

 Door Lock – Cylindrical lock YELE / Union / Godrej 

 Door Lock – Mortise  Godrej 

 Night latch Godrej / Yele 

 Door Closure Garnish / Hyper / Everlite 

 Floor Spring Everite/ Garnish 

 Door stopper Earl Bihari Pvt. Ltd. or equivalent. 

 Aluminum Section HINDALCO / JINDAL / SHUBAM 

 Adhesive for wood Fevicol / Vamicol 

 Rubberised adhesive SR 998 or SR Express of M/s. 
Pedilite 
Industries. 

 Acrylic sheet Approved quality 

 Asbestos cement sheet Everest 

 False Ceiling Sections India Gypsum Ltd. / Boral 

 Plaster of Paris Approved quality 

 Marble First quality with uniform texture 

 Cement Larsen & Tubro / ACC - 53 grade 
or high. 

 Cement for fixing tiles as dado Larsen & Tubro / ACC - 43 grade. 

 White cement Birla white 

 Steel for reinforcement TATA/SAIL conforming to BIS 
specification. 

 Water proofing compounds Roffe/ Cica / Krishna Chemicals 
/ SunandaPerma quick 

 Vitrified Tiles Bell/ Kajaria/ RAK/ Johnson/ 
Nitco 

 Ceramic tiles Bell/ Kajaria/ RAK/ Johnson/ 
Nitco 

 Sanitary fittings Parryware / Jaguar & Co. 

 Water supply fixtures Jaguar & Co./ Essco 

 CI Pipe & fittings – LA Class NICO / BIC / ISI marked 

 GI Pipe – C Class TATA/ zenith / ISI marked 

 Stoneware pipe – Grade A Dalmia / ISI marked 

 Cement pipe Everest / ISI marked 

 PVC Pipe & fittings Prince/ Tribore / ISI marked 

 Gate valve Leader / ISI marked 

 Pipe fittings R Brand / ISI marked 

 Colour pigment Roffe Compound 

 Toilet Seat cover Parryware / Jaguar & Co. 

 Toilet – Accessories Jaguar – continental series 

 Liquid Soap Container ASCON Engineers / ISI marked 

 Hand dryer ASCON Engineers / ISI marked 

 Paint Nerolac/ Asian/ Berger / ICI 
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 Sealant Silicon – Dow Corning 995 
Polysulphide – Pedilite Industries 

 
 
 
LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE –
ELECTRICAL 

 

ALL MATERIAL USED MUST HAVE ISI & FIA APPROVED 

 Rigid PVC Conduit Medium Gauge wall thickness ISI & 
FIA approved & manufactured from 
virgin material Precision, BEC or 
equivalent 

 Accessories for conduit Same make as sr. no. 1 above. 

 Copper Conductor PVC 
coated wire 

(Flexible) 

As per IS:694-1977 of Finolex (FRLS), 
National (FRLS) 

 Raceways and Junction 
Boxes 

Legrand/ L&T  

 Switches Legrand/ L&T / Havells/ Anchor 

 Main Switch fuse upto 63 
Amps - 
A.C. 23 duty 

Legrand / L&T/ Hager 

 Above 63 Amps-A.C. 23 duty L&T / Hager  

 HRC Fuses L&T / Hager  

 MCBs Legrand (Load Contact) / L&T / Hager  

 Distribution boards MDS/L &T (Double Door), Factory 
fabricated duly as per the drawing / 
Legrand / Hager 

 Rewirable Porcelain Fuse CPL, KEW. 

 Telephone wires Delton, D-LINK, Finolex as per ITD S/WS-
113 B 

 PVC tape Steel grip. 

 Compound Shalimar No. 6 

 Main Cables down stream up 
to 35 
sq.mm 

PVC armoured cable For 1.1 KV as per ISI 
1554. KEI / Asian / National/Polycab 

 Branched Cable downstream 
from 
35 sq.mm. 

KEI / Asian / National/Polycab 

 Glands Double compression type, siemens type 
with rubber ring and double washers 
(Sample to be approved) Comet/ Comex 

 Cable Lugs Dowells, 3-D. 

 Metal Clad Plugs Legrand/ Havells 

 Switch Plate & Switches Legrand/ Havells 

 Connectors/ Indicator Technic, Mimic (Static LED type), 
Technoplast, Porcelain 

 Button holder, Angle holder, 
ceiling Rose 

Anchor, Precision 

 M.S.Conduit ISI BEC 16 gauge 
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 M.S. Boxes Fabricated out of 16 gauge continuously 
welded (sample to be approved) 

 ELCB Legrand / Hager 

 A.C.B. Drawout type (LT) L&T 

 Telephone tag block Chrone India Ltd./ Legrand/ D-LINK 

 Capacitor L&T / Crompton Greaves. 

 Relay L&T 

 MCCB Legrand / Hager 

 Meter Jaipur, Havells. 

 Light Fixture HAVELLS / Bajaj/ SYSKA 

 Ceiling Fans Crompton / Orient / Usha 

 Exhaust Fan Crompton/ Havells/ ORIENT.with PVC 
body. 

 Electronic call bell / timer Anchor / Precision 

 TV Cable Finolex / D-LINK 

 Volt meter & Ammeter 
(Digital) 

Meco, AE 

 Current Transformer AE, Kappa 

 L. T. Panel L&T or fabricated by CPRI approved 
Fabricator / Hager  

 Data Telephone(Cat5 & Cat 
6) 
cabling & its Components 

AMP / D Link 

 Change over switch Legrand / L&T / Hager 

 24 port jack Panel AMP / D Link 

 4U/9U / 12U / 15U Rack for 
jack 
Panel 

Vallrack 

 

NOTE:- 
 

 The tenderer shall use all the material strictly as per the list of 
approved make as stated above, it is mandatory to take the written 
confirmation well in advance if the material as stated above is not 
available and / or the same is not suitable (colour, size, shape, 
texture) as per the site condition. 

 

 In case the tenderer wish to verify the detailed specification of 
materials, workmanship etc. the same may be verified from the 
office of Architect before submission of the tender. 

 

 Whether a product is equivalent or not will be decided by the 
Engineer-in-Charge only. 

 


