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TENDER FOR MAJOR  REPAIR AND RESTORATION  WORKS  OF
“THE ORIENTAL INSURANCE CO. LTD [MAGNET HOUSE, Ballard Estate, Mumbai]” Mumbai Regional

Office No.1, Oriental House, 2nd Floor, 7, J. Tata Road, Churchgate, Mumbai. 400 020

TENDER NOTICE
1] Sealed tenders in two bid system are invited from the Contractors of repute having adequate resources &
experience in the execution of similar works of comparable magnitude, for

Name & Nature of Works :- MAJOR REPAIR AND RESTORATION  WORKS  OF  : 

THE ORIENTAL INSURANCE CO. LTD                       
[MAGNET HOUSE, Ballard Estate, Mumbai]” Mumbai 
Regional Office No.1, Oriental House, 2nd Floor, 7, J. Tata 
Road, Churchgate, Mumbai. 400 020

Time of completion :- The Work should be completed by the date 27.08.2016 , given
by Mumbai port Trust in their NOC. 

Tender cost :- Rs. 5,000/-( Rupees Five Thousand Only) by DD to be given 
separately with EMD  along with Technical Bid. 

Estimated cost :- Approx.  Rs 94 lakhs . (Rupees  Ninety Four lakhs Only) 

PRE-BID MEETING :- 25th May,2016 between 3pm to 4pm at  Regional Office No.1, 
Oriental House, 2nd Floor, 7, J. Tata Road, Churchgate, 
Mumbai. 400 020

Tender documents will be available at the Estate Department The Oriental Insurance Company Ltd.,  Mumbai

Regional Office No.1, Oriental House,  2nd Floor 7, J. Tata Road Churchgate Mumbai-400 020 from  09/05/2016

onwards upto  27/05/2016  on all working days between  11 AM to  3.00 PM. [ Except Saturday and Sunday ]

OR can be downloaded from the Company's  website 'www.orientalinsurance.org.in'

Only  sealed  tenders  shall  be  accepted.   They  should be  addressed  to  the Regional  Manager  and  should be

submitted on or before  30/05/2016  by 3.00 PM. 

The bidders are advised to inspect the site prior to quoting.

Tenders shall be valid for   period of 90 days from the date of submission

The Company reserves the right to reject/cancel any or all the tenders without assigning any reasons

 whatsoever.
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APPENDIX  TO  TENDER

Earnest Money Deposit & Tender Cost :- 2,00,000/(Rs. Two lakhs only) - in form of EMD [ FIXED AMOUNT ]

Rs. 5,000/-( Rupees Five Thousand Only) by DD to be given 
separately with EMD  along with Technical Bid. 

Security Deposit & Retention Money 

a) Initial :- 2,00,000/- Rs. Two lakhs only) Earnest Money Deposit as above.

b) During Execution :- 10% Retention Money out of every R.A.Bill.

TOTAL (Retention Money and Security
Deposit)

:-  10% of cost of works executed + EMD 

Insurance :- •  i) All Risk Insurance policy to cover completed work,material and 
equipment brought at site from Fire,Theft/Burglary.

• ii)Third Party Insurance Policy: For accidental loss or damage 
caused to the property of other persons for fatal and non-fatal in-
jury.

• iii) Workmen compensation Insurance as per local regulations 

Period of commencement of works from
the date of acceptance of the contract. 

:- 10 Days.[Maximum]

Time of completion. :- The Work should be completed by the date 27.08.2016 , given by Mum-
bai port Trust in their NOC. 

Income tax deduction at source (TDS) :- At prevailing rate from each bill 

Period of maintenance. (Defect liability
period.)

:- 12 months from certified completion

Amount of interim certificate :- Rs. 10,00 000/- Minimum.(Rs. Ten lacs only)

Refund of EMD :-   Acceptance of final bill submitted by the contractor.

Liquidated Damages :- Rs. 2000/- per day subject max. of   10 % of Contract Value

Time within which payment of interim certificate be made to the Contractor after Consultant's certification - 7
Days.
Time within which payment of final bill will be made after Consultant's certification - 30 Days.
In case of delay in finalization of the award of contract,  the Company shall  refund all  EMD`s collected from
Tenderers, on completion of 45 days, but within 60 days from date of tender opening.

-------------------------- ---------------------- ----------------------
ORIENTAL INSURANCE CO.LTD. CONTRACTORS S.P.C.E.PVT.LTD.
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APPENDIX SHOWING IMPORTANT SCHEDULES

1. SIGNING THE AGREEMENT :   Within seven days of the issue of letter of intent/work order.

2. COMMENCEMENT OF WORK :    Within ten days of the issue of letter of intent/work
order.

3.    PERIOD OF COMPLETION                 :     The Work should be completed by the date 27.08.2016 , 
                                                                                 given by Mumbai port Trust in their NOC. 

4. LIQUIDATED DAMAGES : Rs.  2000-  per  day  subject  to  the  max  of  10%  of  the
Accepted Contract sum.

5.    PERIOD AND VALUE OF : Fifteen days 
RUNNING/ON ACCOUNT BILL

6. TOTAL RETENTION MONEY : 10 % of cost of work executed.
  

7. TOTAL SECURITY DEPOSIT  : Retention money + EMD .

8. REFUND OF E.M.D : To be refunded to the Contractor within 30 days (Thirty
days) after submission and acceptance of the final bill.

9. REFUND OF RETENTION MONEY :  To be refunded to the Contractor in 30 days (Thirty days)
after the end of Defects Liability period.

10. INCOME TAX DEDUCTION : At prevailing rate from each bill

11. DEFECTS LIABILITY PERIOD : 12 months from the date of completion.

12. PERIOD OF FINAL MEASUREMENT : Fifteen days after virtual completion of work.

13. MINIMUM VALUE OF RUNNING BILL : Rupees 10 Lakhs (Rs. Ten Lakhs).
14. DEVIATION  LIMIT                                                          :    Plus 20% of scheduled quantities. 

15. INSURANCE :   i) All Risk Insurance policy to cover completed work,material 
and equipment brought at site from Fire,Theft/Burglary.
ii)Third Party Insurance Policy: For accidental loss or damage 
caused to the property of other persons for fatal and non-fatal 
injury.
iii) Workmen compensation Insurance as per local regulations 
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SECTION  - I  INVITATION   TO   TENDERS

1.1
S.No. Name of Work Estimated Value of

Work (Rs.)
Time of Completion

1. MAJOR REPAIR AND RESTORATION  
WORKS  OF  : 

THE ORIENTAL INSURANCE CO. LTD          
[MAGNET HOUSE, Ballard Estate, 
Mumbai]” Mumbai Regional Office No.1, 
Oriental House, 2nd Floor, 7, J. Tata Road, 
Churchgate, Mumbai. 400 020

Approx.                Rs.
94  Lakhs  (Rupees
Ninety Four lakhs)
  

The Work should be com-
pleted by the date 
27.08.2016 , given by Mum-
bai port Trust in their NOC. 

1.2 The  intending  contractors  may  collect  the  tender  documents  from  the  office  of  Regional  Manager

(Estate), The Oriental Insurance Company Ltd., Mumbai Regional Office No.1, Oriental House, 2nd Floor ,

7, J. Tata Road Churchgate,Mumbai-400 020 on payment of  Rs.5,000/-  in form of demand draft in

favour of “ The Oriental Insurance Co. Ltd"  Payable at Mumbai from  09/05/2016  to 27/05/2016

between 11 am to 3.00 pm.on all working days except Saturday and Sunday.

In case of forms downloaded from the Company's website:www.orientalinsurance.org.in  the cost of

the tender forms shall  be submitted in the form of demand draft  favoring as mentioned above

alongwith Technical Bid

1.3 Tenders are invited into two bid system i.e.  “Technical bid” and “Financial bid”.  The intending

contractors should submit the following details in the technical  bid duly contained in closed  sealed

envelope no. 1 superscribed as “technical bid”:

NOTE : THE CONTRACTOR WILL BE REQUIRED TO OBTAIN ALL STATUTORY PERMISSIONS FROM
ALL STATUTORY AUTHORITIES OR LOCAL BODIES (BMC / MCGM,  HERITAGE COMMITTEE  ETC. ) IN
CO-ORDINATION WITH CLIENT. 
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PREQUALIFICATION CRITERIA OF CONTRACTORS FOR ELIGIBILITY TO BID 

a.) Organizational setup including  details/assets of workshop/office facilities with infrastructure, for
office infrastructure/assets  proof  of copy audited balance sheet of last  2 years to be furnished.
Either the Owner / Owners, Directors, Partners must be qualified Civil Engineers.  OR a qualified
Civil Engineer with minimum 10 years of experience (out of which 5 years of repairs experience)
must head the Team. 

b.) Proof of financial capability (proof from bankers for solvency certificate for executing the entire job
of  Rs 94 lakhs   )

c.)  Copy of PAN, Service Tax registration certificate and VAT / TIN.
d.) Registration/empanelment  with Govt/Psu/reputed organizations 

e.) Copy of registration with Work Contract Tax department , registration is compulsory 

f.) Average Annual financial turnover, balance sheet duly certified by the chartered accountant shall be
submitted during the last 3 years, ending 31st March of the previous financial year, The turnover
should be at least 30% of the estimated cost of the proposed project. 

g.) Completion certificate of successful completion of similar works from the client shall be submitted.
The works executed during last 07 years ending last day of month previous to the one in which
applications are invited should be either of the following. 

h.) Three similar completed works costing not less than the amount equal to 40% of the estimated cost.
(or) 

i.) Two similar completed works costing not less than the amount equal to 50% of the estimated cost.
(or) 

j.) One similar completed works costing not less than the amount equal to 80% of the estimated cost. 

k.) Definition of “similar work” means Civil / Structural work. 

l.) Details of projects in hand with name of clients, addresses & phone nos.

m.) Earnest money of Rs. 2,00,000/-  (Rupees Two Laksh  only) & Tender cost of Rs. 5000/-.    In the
form of Demand Draft from in favour of   “The Oriental Insurance Co. Ltd.” Payable at Mumbai.

n.) The Earnest Money will be refunded without any interest to all the unsuccessful tenderers after the
award of the work subject to the relevant provisions in the tender documents. Any false information
furnished by the contractor shall lead to the forfeiture of the earnest money.

o.) 1.4 The “Financial bid” shall be contained in a closed sealed envelope no. 2 superscribed as 
“financial bid”. The financial bid shall contain Part -II Section-VII (Schedule of Quantities) duly 
filled in by the intending tenderers. This shall form the part of the agreement.

p.) 1.5 Both the sealed envelopes of “technical bid” and “financial bid” should be kept in envelope
no. 3 sealed and superscripted with the name of work on the top of envelope MAJOR REPAIR
AND RESTORATION  WORKS  OF   THE ORIENTAL INSURANCE CO. LTD  [MAGNET HOUSE,
Ballard Estate, Mumbai]”  Mumbai Regional Office No.1, Oriental House, 2nd Floor, 7, J.  Tata
Road,  Churchgate,  Mumbai.  400 020  on or  before 30/05 /2016   by 3.00  pm.  The tender
received in any manner other than prescribed above shall be summarily rejected. The company will
not accept any responsibility for the tender lost in transit.
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q.) Relationship with the Employees :A Non-relationship Certificate is required to be submitted ( refer clause

no. 1.19).  

1.6 At first instance technical  bid shall be opened The technical  bid will  then be evaluated on the basis of

documents/information  furnished  as  also  if  necessary,  after  physical  examination  of  the  tenderers

office/workshop & projects successfully executed by them. The criteria followed by the company will be at its

sole discretion and will not be open to question. The contractors who shall qualify in the technical bid will only

be eligible for the opening of their financial bid. The date and time of opening of financial bid shall be intimated

to individual qualified contractors .

1.7 Date of commencement of the work shall be reckoned from the 7th day of award of work.

1.8 The work as detailed in this tender shall be executed and completed in all respects in accordance with

the Tender documents, which includes instructions to tenderers, General conditions of contract, special

conditions of  contract,  schedule  of  Quantities,  list  of  approved  materials  and Drawings  to  complete

satisfaction of the Consultant and the Employer.

1.9 Rates must be quoted for complete work at site inclusive of all costs, taxes and charges etc. All

taxes and duties including Service Tax  and VAT on work contract . ESI charges etc. as applicable at

on the date of receipt of tender, Central & State Sales Tax, Octroi, Royalties etc. on works and materials

required for use in the execution of this project shall be entirely borne and payable by the Contractor

and the Employer will not entertain any claim what so ever in this respect. Service Tax and VAT shall

be reimbursed by the Company on Actuals, as and when applicable.

1.10 The tender for the works shall remain open for acceptance for a period of 60 days from the date of

opening  of  tenders.  If  any  Tenderer  withdraws  his  tender  before  the  said  period  or  makes  any

modifications in terms & conditions of the tender which are not acceptable by the company, then the

company,  shall  without  prejudice  to any other right or remedy,  be at  liberty to  forfeit  100% of  the

earnest money as aforesaid.

1.11 Total Security Deposited during execution of work shall comprise of-

           (a) Earnest Money Deposit

(b) Retention Money

1.12 Retention Money

The retention money (i.e. deduction from interim & final bill shall be 10% of the gross value of each. The
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retention money & earnest money shall form the total security deposit during execution of work. The

retention amount will be refunded to the contractor after the end of Defect Liability Period provided he

has satisfactorily carried out all the works and attended to all defects in accordance with the condition of

contract. No interest is allowed on retention money & earnest money. Earnest money shall be refunded

after the submission and acceptance of final bill.

1.13 Earnest money of the successful tenderer is liable to be forfeited in the event of refusal or delay on his

part in signing the agreement or starting the work as mentioned in the tender and employer will be at

liberty to award it to another contractor.

1.14 The competent authority on behalf of the Regional Manager (Estate), The Oriental Insurance Company

Ltd. Mumbai Regional Office No.1, Oriental House, 2nd Floor ,7, J. Tata Road  Churchgate, Mumbai-400

020 reserves to himself the right of accepting the whole or part of the tender and the tenderer shall be

bound to perform the same at the rate quoted.

1.15     Canvassing whether directly or indirectly in connection with the tender is strictly prohibited and the

tenders  submitted  by  the  contractors  who  resort  to  canvassing  in  any  form  would  be  liable  to

rejection

1.16 The tendering firms, in case the tenderer is a partnership firm, shall submit the tender signed by the

partners. In the event of absence of any partner, it must be signed on his behalf by a person holding

power of attorney which shall  be attached along with the tender and it  must  also disclose that the

contractor is duly registered under the Indian partnership Act or not.

1.17 The notice inviting tender shall form part of the contract document. The successful tenderer/contractor,

on acceptance of his tender by the Accepting Authority, shall within 7 days from the stipulated date of

start of work sign the contract consisting of :

a. The notice inviting tender, all the documents including additional conditions, invitation oftender and

acceptance thereof together with any correspondence leading there to.

b.Offer in standard tender form.

1.18 The tenderer shall unconditionally accept terms & conditions of the company. Conditional offer shall be

summarily rejected.

1.19  Relationship with the Employees :A Non-relationship Certificate is required to be submitted as per the

following format along with the Technical Bid. The EstateDept of MRO 1 ( OICL ) will debar the parties

from  tendering  having  relatives  working  in  THE  ORIENTAL  INSURANCE  CO.LTD.  in  any  capacity.:

Participation of near relatives of Employees in the tender / execution of works:
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I  /  We  / Our organization ……………………………………………………………………………….

including our Partners / Share holders / Directors hereby certify that none of my  / our relative (s)

is  / are employed in THE ORIENTAL INSURANCE CO.LTD .

In case at any stage  if it is found that the information given by me /us  is   false/ incorrect . 

THE ORIENTAL INSURANCE CO.LTD .shall  have the absolute right to take any action 

as deemed fit without any prior intimation to me /us.

                                            DY.GENERAL MANAGER 
for THE ORIENTAL INSURANCE CO. LTD
Mumbai Regional Office No.1,

            "Oriental House", 2nd Floor 
             7, J. Tata Road,  Churchgate,

 Mumbai-400 020 
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STANDARD TENDER OFFER

THE ORIENTAL INSURANCE CO. LTD., 
Mumbai Regional Office No.1
Oriental House,2nd Floor 
7, J. Tata Road ,Churchgate,  Mumbai-400 020 

Item Rate Tender & Contract   Works for 

Tender for the  MAJOR REPAIR AND RESTORATION  WORKS  OF   THE ORIENTAL INSURANCE CO. LTD  
[MAGNET HOUSE, Ballard Estate, Mumbai]” Mumbai Regional Office No.1, Oriental House, 2nd Floor, 7, J. 
Tata Road, Churchgate, Mumbai. 400 020

To be submitted by ………………….. between ……..…… hrs. to ….………… hrs.

Issued to: …………………………………………………………………….

Signature of the person issuing the documents:   ……………………………………

Designation: ...…………………………………………………………………………….

Date of Issue: ………………………………..

TENDER

I/We  have  read  and  examined  the  notice  inviting  tender,  Schedule,  specifications  applicable,  Drawings  &

Designs, General rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of

Quantities & other documents and Rules referred to in the conditions of contract and all other contents in the

tender document for the work.

I/We hereby tender for the execution of the work specified for the  Regional Manager (Estate), The Oriental

Insurance Company Ltd. Mumbai Regional Office No.1, Oriental House, 2nd Floor

 7, J. Tata Road  Churchgate,Mumbai-400 020 within the time specified in schedule, viz., schedule of quantities

and in accordance in all respects with the specifications, designs, drawings and instructions in writing referred

to in General Rules and Directions and the Conditions of contract and with such materials as are provided for, by,

and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety days (90 days) from the due date of submission thereof and not to

make any modifications in its terms and conditions.
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A sum of Rs. 2,00,000/- (Rupees Two Lakhs only) & Tender cost Rs. 5000/-  is hereby forwarded in the form

of Demand Draft of a   Bank as earnest money. If I/we, fail to commence the work specified I/we agree that the

said  Regional Manager (Estate),  The Oriental Insurance Company Ltd.Mumbai Regional Office No.1, Oriental

House, 2nd Floor ,7, J. Tata Road  Churchgate,Mumbai-400 020 or his successors in office shall without prejudice

to any other right or remedy,  be at liberty to forfeit  the said earnest money absolutely otherwise they said

earnest money shall be retained by him towards security deposit to execute all the works referred to in the

tender  documents  upon  the  terms  and  conditions  contained  or  referred  to  therein  and  to  carry  out  such

deviations as may be ordered, up to maximum of the percentage 20% mentioned in the schedule and those

in  excess  of  that  limit  market/tendered  rate  whichever  is  lower  at  the  rates  to  be  determined  in

accordance with the provision contained in the tender form.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the

work  as  secret/confidential  documents  and  shall  not  communicate  information/derived  therefrom  to  any

person other than a person to whom I/we am/are authorised to communicate the same or use the information

in any manner prejudicial to the safety of The Oriental Insurance Company Ltd..

I/We agree that should I/we fail to commence the work specified in the above memorandum, an amount equal

to the amount of the earnest money mentioned in the form of invitation of tender shall be absolutely forfeited to

the  Regional Manager (Estate),  The Oriental  Insurance Company Ltd.Mumbai Regional Office No.1,  Oriental

House, 2nd Floor ,7, J. Tata Road  Churchgate,Mumbai-400 020 and the same may at the option of the competent

authority on behalf of the  DY GENRAL MANAGER, The Oriental Insurance Company Ltd.Mumbai Regional Office

No.1, Oriental House, 2nd Floor ,7, J. Tata Road  Churchgate,Mumbai-400 020  be recovered without prejudice to

any other right or remedy available in law out of the deposit in so far as the same may extend in terms of the

said bond and in the event of deficiency out of any other money due to me/us under this contract or otherwise.

Dated………………………. Sign. of Contractor

    Postal Address

Witness:

Address:

Occupation:
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ACCEPTANCE

The above tender (as mentioned by you as provided in the letters mentioned hereunder) is accepted by me for

and on behalf of the  DY GENERAL MANAGER, The Oriental Insurance Company Ltd. Mumbai Regional Office

No.1, Oriental House, 2nd Floor ,7, J.  Tata Road  Churchgate, Mumbai-400 020 for a sum of Rs. ……………………

(Rupees  ……………………..  

…………………….. ………………………. …………………… ………………………………………)

The letters referred to below shall form part of this contract Agreement:

a.

b.

c)

for & on behalf of the DY GENERAL MANAGER, The Oriental Insurance Company Ltd. Mumbai Regional

Office No.1, Oriental House, 2nd Floor ,7, J. Tata Road  Churchgate, Mumbai-400 020 

Dated ……………………..  Signature/Designation………………………
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SECTION-2: INSTRUCTION TO TENDERERS

2.1 The tenderer shall examine carefully all the tender documents consisting of:

PART - I

TECHNICAL BID

Section  - I Invitation to Tenderers

Section - II Instructions to Tenderers

Section - III General Conditions of Contract

Section - IV Special Conditions of Contract

Section - V List of approved Materials

Section – VI       Technical specifications / Drawings   

PART – II

FINANCIAL BID (separately given)

Section - VII  Schedule of Quantities

These shall form part of the agreement.

The tenderer is advised to visit and inspect the site at his own cost and responsibility and to secure all

necessary information which may be required for completing the tender. Ignorance of site conditions or

local information shall not be considered as an excuse for non-performance of the contract. All costs,

charges and expenses that may be incurred by the tenderer in connection with the preparation of his

tender shall be borne by him and the Employer/Consultant does not accept any liability whatsoever in

this regard.

2.2 Time is the essence of the contract and the tenderers are required to complete the work in all respects

within  the  stipulated  time  of  completion  and  hand  over  the  same,  complete  in  all  respects  to  the

satisfaction of the Consultant/Employer.
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2.3 The tender should contain not only the rates but also the value of each item of work entered in the

prescribed column of the BOQ and all the items should be totaled up in order to show the aggregate

value of the entire tender. The rates quoted by the tenderer should be expressed accurately both in

words and figures so that there is not discrepancy. All corrections in the tender shall be duly attested by

initials of the tenderers. Corrections if not attested, may entail rejection of tender. The rates quoted by

the tenderers in item rate tender will be the basis (and not the amounts in case of discrepancies) in

finalising the tender.

2.4 It shall be clearly understood that the rates quoted in the tender are to be for complete work at site as

per instructions to tenderers,  conditions of contract,  special  conditions of contract specifications and

drawings,  addenda referred to therein  and also for all  such work’s  as are  necessary  for the proper

completion  of  the  contract.  Although  specific  mention  thereof  may  not  have  been  made  in  the

specifications or in drawings or in tender documents. The rates shall be firm and shall not be subject

to cost escalation on account of labour and material and labour conditions or any other reason

whatsoever.  

2.5 The tenderers shall use only the form issued with this tender to fill up the rates.

2.6 Every  page  of  the tender  shall  be  signed  on  the  bottom of  right  hand side and any tender  not  so

completed is liable to be treated as defective and liable to be rejected.

2.7 The successful tenderer will be notified about the acceptance of his tender by the employer and he will

execute agreement within 2 (two) days thereof, failing which his tender would be liable to rejection with

forfeiture of the Earnest Money and the employer would be at Liberty to award it to another tenderer.

2.8 The contract will be governed by the Indian Contract Act, Indian Sale of goods Act and all other relevant

laws. All payments due to the contractor under the contract will be made in Indian Rupees Currency.

2.9 The rates quoted shall  be for complete work at site and should be inclusive of incidentals expenses

necessary for carrying out the work. The rates shall be inclusive of Sales Tax if applicable at Mumbai for

or any other tax or duty levied by any Government or Public bodies. The rates shall be firm and shall not

be subject to cost escalation of labour and material and exchange variations, labour conditions or any

other conditions whatsoever.
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2.10 A schedule  of  approximate  quantities  for  various  items  accompanies  this  tender.  It  shall  be  clearly

understood that neither the Consultant nor the employer accept any responsibility for the correctness

or  completeness  of  this  schedule  in  respect  of  items  and  quantities  and  this  schedule  is  liable  to

alterations by omission, deduction or additions at the discretion of the employer in consultation with the

Consultant without violating the terms of the contract.

2.11 The employer does not bind itself to accept the lowest or any tender or to assign any reason thereof and

also reserves the right of accepting the whole or part of the tender. The part acceptance will not violate

the terms and conditions of the contract and will execute the work at the specified rates without any

extra charges or compensation.

2.12 Tax deductions will be made as per the prevailing rates from the contractors on account bills.
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SECTION-3

  [ IT 1 ]

The bidder, upon accepting the tender documents, is expected to verify the linearity of Pages.  In case of any 

discrepancies, the Consultant’s Office is to be contacted.                     

  [ IT 2]                  TENDER OPENING 

1) The COMPANY  will  open the tenders,  including submissions in presence of Company  members.,   at  the

Company  Premises 

2) Tenders for which an acceptable notice of withdrawal has been submitted shall not be opened. 

3) When opening a tender,  the Consultant will  ascertain whether the tenderer has furnished a proper valid

Earnest Money Deposit. Tenders received without the EMD shall be considered as non-responsive, shall not be

opened and shall be rejected outright.

4) COMPANY  will  open the envelopes/Parcels/Packages of those tenders for which valid tender guarantees

have  been  received  and  examined  whether  the  tenders  are  complete,  whether  the  documents  have  been

properly signed and whether the tenders are generally in order. 

5) After opening the tenders the COMPANY   will  announce the tenderers names the tender prices,  written

notification of the tender modifications & withdrawals,  if any, and such other details, as the COMPANY  may

consider appropriate. 

[ IT 3 ] 

1. Tendering is open to all contracting firms who fulfill the requirements set over herein for financial standing,

past experience of executed works (ONLY REPAIRS) of similar nature and organizational capability with at

least one qualified Engineer as either proprietor/partner/director as the case may be.

2. The tenderers are requested to go through the requirement of their eligibility for the work under this tender

given herein-under.

3. They are also required to furnish necessary documentary evidence in support of their competence under the

above schedules. The data/documents furnished should be true or if the tenderer has attempted to conceal

any data unfavorable to him, his tender will be rejected out-right.

4. The  tenderers  are  requested  to  take  a  special  note  of  the  fact  that  only  those  tenderer  who meet  the

minimum requirement for this work in respect of financial standing, qualifications, possession of plant and

equipment's, past experience of executing similar    works and their organizational capability will only be

considered for evaluation and scrutiny. The tenders in respect of which these - requirements are not fulfilled

will be rejected without assigning any reasons. The tenderers are requested to please take a special note of

the fact that the above mentioned qualifications will form an important consideration for evaluation and
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scrutiny in addition to their financial offer. The tenderers are also requested to note that the information 

called for should be invariably given in the formats of schedules accompanying and not in any other form. In

case  the space  available  in  the schedules  is  inadequate,  the  tenderers  may furnish  this  information on

separate sheets, which should be invariably in the formats asked for.

                      

[ IT 4 ]                       FINANCIAL STANDING

1) BANK REFERENCE: Every tenderer will submit indisputable authentic bank references from any nationalized

bank with proper signature verification and solvency certificate. The Consultant reserves the right to verify and

confirm from the bankers about the status of the Contractor. The value of the solvency certificate is to be proof

from bankers for solvency certificate for executing the job of Rs 94 lacs in 3 months.

2) RESOURCE MOBILISATION : This will be judged by the overdraft facilities/credit rating from a bank available

to the tenderer in relation to the estimated value of the contract. The tenderer is expected to furnish credit

rating from a govt.  recognized bank equivalent  to a minimum 10% of  the estimated cost  of contract  under

consideration in the form of Solvency certificate.

3) LOCAL STANDING : It is necessary that the tenderer has a sound financial standing with little, if any, history

to litigation's, arbitration's etc. for this  purpose, reference and testimonials from bankers & clients with whom

the applicant has had past association, have been called for in the questionnaire in schedules Nos. `A' to `E'. Their

reports whenever submitted and our own investigations, wherever possible and necessary, will be duly weighed

to establish the overall financial capability of the tenderer.

4) Tenderers are required to furnish along with the tender, required details in support of their financial standing

as indicated on schedule `A'.

[ IT 5 ]                    PAST EXPERIENCE 

Quantum and experience of works executed.  

It is necessary that the tenderer has successfully executed in the past of similar type, They shall have to submit

along with the tender a certificate from their clients for successful completion of the  works mentioned above.

The present worth’s or jobs executed in the past shall be calculated based on escalation of 10% per annum and

brought up to date.  It is expected that the present worth of any one job executed by the tenderer is at least of

Rs.75 laksh . 

Organizational Capability: Tenderers organizational capability will be judged based on data furnished by him

in  respect  of  personnel,  construction  plant  and  equipment  for  the  job  quoted  and  past  experience  vide

respective schedules. The tenderer is required to confirm that he has required personnel in his employment &

Page 18 of 75



also possesses the required number of construction plant & equipment in his working condition. The tenderer is

expected to furnish bio-data of the key personnel proposed to be engaged by him on the work. The tenderer is

also required to give an Undertaking that he will deploy adequate supporting staff i.e. Jr. Engineers Foreman/

Supervisor and below) & any additional plant & equip.(other than mentioned in the list) for completing of the

contract in schedule time.

                   

 [ IT 6 ]                  COST OF TENDERING 

The COMPANY will not defray the expenses incurred by the tenderers in tendering & will not be bound to accept

the lowest or any tender.

[ IT 7 ]                RIGHT OF REJECTION OF TENDER

Any tender which is received after the time and date as specified above, is liable to be rejected.   The Company

reserves the right to reject all the tenders or the lowest or any other tenders which in the best judgement of the

Consultants does not appear to be in the best interest of the Clients/Owner & the tenderers shall have no cause

of action or claim against the Consultants  or its officers, employees, successors for rejection of his tenders.

[ IT 8 ]                  SITE VISIT 

The tenderer is advised to visit and examine the site of works and its surrounding & obtain for himself on his

own responsibility all information that may be necessary for preparing the bid and entering into a contract. The

costs of visiting the site shall be at tenderers own expense.

[ IT 9 ] Specified reference in the specification to any material by trade name or catalogue number shall be

considered as establishing a standard of quality and performance and not as limiting competition & tenderer, in

such cases, Contractor may freely use any other product provided that it ensures an equal or higher quality than

the standard and meets the Consultants approval.

[ IT 10 ] It shall be incumbent on the successful and legal tenderer to pay stamp duty on the contract charges

and legal charges for preparation of the contract agreement as ruling on the date of execution of the contract.

[ IT 11] The terms of payment are defined under term's special condition of contract. The Consultants shall not

under any circumstances relax these terms of payment and will not consider any alternative payment terms.

Tenderers should therefore in their own interest note this provision to avoid rejection of their tenders.

[ IT 12 ] The following documents and drawing set are referred to as tender documents.

Envelope 1 :

• Tender Notice.

• Instructions to Tenderers

• General Condition of Contract.

• Technical Specification  
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• Special Condition of Contract

• Schedule ''A'' to ''E''

Envelope 2 :

• Bill of Quantities and Rates

               

 [ IT 13 ] Tenderers shall carefully examine the tender documents and fully satisfy themselves as to all  the

condition and matters which may in any way affect the work or omission,  from the specifications or other

document or should he be in doubt as to their meaning, or should he require any other clarifications of the

tender documents, he should at once address the query to the Consultants. All queries should be raised in Pre-

Bid meeting or minimum 4 days prior to date of submission. In case of any details, specifications, pages etc are

found to be missing the same shall be brought to the notice of CE as above.

[ IT 14] At any time prior to the deadline for submission of tenders the Consultants may, for any reason whether

at their own initiative or in response to a clarification requested by a prospective tenderer, modify the tender

documents by the issuance of an addendum and extend the date of opening of tender.

[ IT 15 ] Tenders shall be submitted in English and all information in the tender shall be in English. Information

in any other language shall be accompanied by its translation in English. Only English text shall be governing.

Failures to comply with this may disqualify a tender.

[ IT 16 ] In the event of a contract, the tender and documents attached thereto shall be considered as forming

part of the contract documents. No tender shall be accepted unless it is properly sealed, tenderers shall not be

allowed to fill in or seal their tenders at the Consultants/Company's   office.  Tenderers are requested to present

the tenders in good time on the stipulated day as to avoid rush at the closing hours.

List of documents which will form part of contract document:-

i. Letter of award by Company   indicating the approval of successful bidders tender

ii. Letter of intent issued by consultants to the successful bidder

iii. Letter of acceptance by successful bidder.

iv. Agreement Between Company and successful bidder. (along with Bar Chart)

v. Any  other  documents/correspondence  pertaining  to  works  executed  out  by

Company/consultant/contractor.  
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Each copy of the tender shall be accompanied by the following documents:

a. The tenderer's general programme for the execution of the works.

b. A chart showing estimated monthly labour force.

c. A list of the major items of plant and machinery which the tenderer proposes to deploy on the site.

d. A list of those parts of the works which the tenderer proposes to sub-let together with the names of the

appropriate sub contractors.

e. A covering letter stating any other matter in relation to his tender, which the tenderer considers, should be

drawn to the particular notice of the Consultants. 

In addition, the original tender shall be accompanied by:-

a. The solvency certificate.

b. Signed copies of the addendum if any.

Time  being  the  essence;  the  tenderer  should  indicate  the  tender  completion  

date(s). Erasures and other changes shall be noted over the initials of the person signing the tender. 

                       

[ IT 17 ] Tenders must be received by the Company   on the day and at the address specified in the tender notice.

The  Consultants  may  at  their  discretion,  extend  the  deadline  for  submission  of  the  tenders  by  issuing  an

amendments  in  which case  all  right  and obligation of  Consultants  and the tenderer’s  previously  subject  to

original deadline shall thereafter be subject to the new deadline as extended.

[ IT 18 ] Tenderers are requested to note that although tender is for item rate only, they are required to add or

deduct the amount due to the percentage premium /rebates as the case may be and workout the final figure at

the end of tender in the summary sheet.

[ IT 19 ] The tender shall be kept valid for acceptance for a period of 90 calendar days from the day of opening

the tenders.

[ IT 20   Tenderer are requested to sign  the tender form, annexes, all schedules, forms addendum's, if any and

the bill of Quantities and Rates, etc. after making appropriate entries wherever necessary.

[ IT 21 ]      MODIFICATION & WITHDRAWALS OF TENDERS

1) The tenderer may modify his tender before submission, provided that modification is received in writing by
the Consultants prior to the prescribed date of submission of tenders.

2) The tenderers modifications shall be prepared, sealed marked and delivered with the envelopes additionally
marked "MODIFICATION” as appropriate and as applicable.

3) Tenderer cannot withdraw the tender once submitted till the validity of tender. This may result in forfeiture
of the EMD
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[ IT 22               PROCESS TO BE CONFIDENTIAL          

1) After the public opening of tenders, information relating to the examination and comparison of tenders and
recommendation concerning the award of contract shall not be disclosed to the tenderers or other persons not
officially  concerned  with  such  process  until  the  award  of  the  contract,  to  the  successful  tenders  has  been
announced.

2) Any effort by a tenders to influences the Consultants personnel's or representatives on matters relative to
tenders under study in the process of examination, clarification, evaluation  and comparison of tenders , and in
decisions concerning award of contract, may result in  rejection of tender's tender and forfeiture of his EMD.

[ IT 23  ]                 AWARD OF WORK 

Notification of the award will be made in writing to the successful tenderer. The work will be awarded to the
best-qualified and responsive tender offering best overall evaluated tender in conformity with the specification
and technically  feasible  rates.  It  shall  not  be binding upon the Consultants/Client  to  offer  any reasons and
compensation to unsuccessful bidders.

[ IT 24  ]                 SIGNING OF CONTRACT

At the same time it notifies the successful bidder that his bid has been accepted, the Consultants will send the
bidder the forms of agreements provided in bidding documents after the tenderers pays the contract deposits
and the legal charges prevailing on that date, incorporating all agreements between the particles, within 7  days
of receipt of the form of agreements, the successful bidder shall sign the form and return it to the Consultants. 

[ IT 25 ]           INCOME TAX CLEARANCE CERTIFICATE

The tender must be accompanied by the latest Income Tax clearance certificate in the standard form. 

[ IT 26]           

A. ALL THE WORKERS OF CONTRACTORS, INCLUDING SUPERVISORS / ENGINEERS, ETC. MUST HAVE
BADGES / I-CARDS, SAFETY HELMETS AND SAFETY BELTS (WHILE ON SCAFFOLD)   ON THEM AT
ALL TIMES.

B. CONTRACTOR WILL PROCURE ALL MATERIALS OR START ACTIVITY OF THE WORK ONLY AFTER
GETTING WRITTEN CONFIRMATION FROM THE CONSULTANTS

C. ALL DEBRIS MUST BE CLEARED FROM COMPOUND TIME TO TIME BY THE SELECTED BIDDER AT
HIS OWN COST. 
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GC / 1

SECTION – III GENERAL CONDITIONS OF CONTRACT DEFINITION

[ GC 1 ] DIRECTIONS REGARDING PROCEDURES

In  construing  these  conditions,  specifications  and  Contract  Agreement,  the  following  words  shall  have  the

meaning here in assigned to them except where the subject or context otherwise requires:

 

(a) "Employer" Shall  mean  and  shall  include  his  (their)  legal  representative/s  assign/s  or

successor/s.

a. "Contractor/Builder” Shall  mean  the  individual  or  firm  or  company,  whether  incorporated  or  not,

undertaking  the  work  and  shall  include  legal  personal  representatives  of  such  individual  or  the  persons

comprising such firm or company or the successors of such individual or firm or company and the permitted

assignee of such individual or such individual or firm or company.

(c)  "Consultant"           Shall mean the said whose registered office is situated at 

D/210,  2nd  Floor,  CRYSTAL  PLAZA,  New  Link  Road,    Andheri  (West),

Mumbai 400 053. (and shall  include his  authorised  representative)  or  in  the

event of his death or termination of his services by the Employer in his sole and

unqualified discretion, such other person/persons as shall be provided always

that  no  person  subsequently  appointed  to  be  Consultant  under this  contract

shall  be entitled to disregard or over rule any previous decision or direction

given  or  expressed  by  the  Consultant  specified  here  in  unless  otherwise

approved by the Employer.

(d) "Project Manager" Shall mean the accredited representative of the Employer and shall be over all

in-charge  of  the  work.  He  shall  administer  the  contract  as  per  contract

Agreement conditions.

(e) “Contract” Means  the documents  forming the    tender  and  acceptance  thereof  and  the

formal agreement  executed between the competent authority on behalf of the

DY.GENERAL Manager, The Oriental Insurance Company Ltd.Mumbai 
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Regional  Office  No.1,  Oriental  House,  2nd Floor  ,7,  J.  Tata  Road

Churchgate,Mumbai-400020 and the Contractor,  together with the documents

referred   to there in including these conditions, the specifications,   designs,

drawings and instructions issued from time to time by the Engineer-in-Charge

and all    these documents taken together, shall be deemed to form one contract

and shall be complementary to one another.

In the contract,  the following expressions shall,  unless the context  otherwise

requires have the meanings, hereby respectively assigned to them:

i. The expression  works or  work shall, unless there be something either in the

subject or context repugnant to such construction, be construed and taken to

mean  the  works  by  or  by  virtue  of  the  contract  contracted  to  be  executed

whether temporary or permanent, and whether original, altered, substituted or

additional.

ii. The site shall mean the land/or other places on, into or through which work is

to be executed under the contract or any adjacent land, path or street through

which work is to be executed under the contract or any adjacent land, path or

street  which  may  be  allotted  or  used  for  the  purpose  of  carrying  out  the

contract.

iii. Schedule(s) referred to in these conditions shall mean the relevant schedule(s).

iv. Tendered Value means the value of the entire work as stipulated in the letter of

award of work.

 E) "CONTRACT SUM" means the sum named in the letter of acceptance including physical contingencies

subject to such addition or deduction there from as may be under the provisions hereinafter contained.

In case of item rate contracts, the cost of the work arrived at after extension of the quantities shown in

schedules of items/quantities by the item rates quoted by the tenderer for various items and summation

of the extended cost of each item.

(F) "SPECIFICATIONS" means the specifications refereed to in the tender and any modifications thereto as may

from time to time be furnished or approved in writing by the Consultants.
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[ GC 2 ]               CONSULTANT'S DECISION

The whole work shall be under the direction of the Consultant whose decision shall be final,  conclusive and

binding on all  parties to the contract on all  questions relating to the works and meaning of plans,  working,

drawings, sections and specifications connected with the work.

3.1.1 General

The  work  shall  be  carried  out  strictly  in  accordance  with  the  drawings  amplified  by  the  specifications  of

materials and workmanship given hereunder. The drawings and specifications shall be taken together and shall

complement each other. In case of any discrepancy, the following order of preference shall be followed:

a. Particular Specifications.

b. Drawings.

c. CPWD Specifications & DSR 2002.

d. National Building Code and Relevant IS Provisions.

In  case  there  are  no  specifications  for  items  shown  on  the  drawings  or  where  items  are  not  exhaustively

described, the general specifications of CPWD shall be followed for which nothing extra shall be paid. However

the specification should be got approved from the Consultant before commencement of work. 

3.1.2 Drawings and Specifications

a. After signing the Contract, the contractor will be given free of charge three prints of all working drawings. The

contractor shall make at his own expense any additional copies he requires. One copy of the drawing furnished

to the contractor as aforesaid shall be kept by the contractor at site and the same shall, at all reasonable times be

available for inspection and use by the Consultant and his representatives any by any other person authorized

by him in writing.

a. Such further drawings and instructions including revisions, as the Consultant may furnish to the Contractor shall

from part of this contract.
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a. Only figured dimensions and detailed drawings shall be followed.  The Contractor shall verify all dimensions in

the field before any work is started and obtain instructions of the Consultant in case of any discrepancy.

b. The Consultant with approval of the project manager shall have power and authority to supply to the Contractor

from time to time during the progress of the work, such further drawings and instructions as shall be necessary

for the purpose of proper and adequate execution and maintenance of work and the Contractor shall carry out

and be bound by the same.

3.1.3 Consultant Status and Decisions

a. Status:

The Consultant shall have general supervision and direction of the work. He has authority on behalf of the

Employer to stop the work whenever such stoppage may be necessary to ensure the proper execution of

the  work.  The  Consultant  shall  be  the  interpreter  of  the  conditions  of  contract  and  the  judge  of  its

performance subject to the approval of the Project Manager.

a. Decisions:

The Consultant shall, within a reasonable time, make decisions on all claims of the contractor and on all

other  matter  relating  to  the  execution  &  progress  of  the  work  or  the  interpretation  of  the  contract

documents. The decisions, opinion direction of the Consultant with respect to all or any of the following

matters shall be referred to the Project Manager and decision so taken shall be final & binding to the

contractor. 

i. Variation or modifications of the design.

i. The quality or quantity of works or the additions/alterations or omissions or substitutions of any work.

i. Any discrepancy in the drawings or between the drawings and or specifications.

i. The removal and / or re-execution of any work by the contractor.

i. The dismissal from the work of any persons employed therein.

i. The opening up for inspection of any work covered up.
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i. The amending the making good of any defects under defects liability period.

i. Approval of materials and workmanship.

i. The contractor to provide everything necessary for the proper execution of the work.

a. The authorities so conferred in the Consultant vide various clause above shall be subject to review of the Project

Manager at any time whenever desired his decision shall binding under the contract.

a. The employer shall be at liberty to take over the project at any time get the work executed directly under the

supervision of Project Manager. The power vested in the Consultant under this tender shall automatically be

vested in the Project Manager thereafter. 

a. In the event of any dispute under this contract or between the Consultant & the contractor, the speedier decision

will be final in the matter. In case the contractor refer the matter to the Project Manager for speedier decision.

a. Dismissal:

The contractor shall on the report of the Consultant immediately dismiss from the works within 24 hours

any  person  employed  thereof  by  him,  who  may,  in  the  opinion  of  Consultant  be  incompetent  or

misconducts himself and such person shall not be re-employed on the works without the permission of the

Consultant.

3.2.1 Extent of Contract

The contractor shall supply at his own cost all material implements, ladders, cordage, tackle, scaffolding

and  temporary  works  required  for  the  proper  execution  of  the  work  whether  original,  altered  or

substituted and whether included in the specifications or other documents forming part of the contractor

of the contract or referred to in these conditions or not and which may be necessary for the purpose of

satisfying of conditions he is entitled to be satisfied which he is entitled to require together with carriage

therefore to and from the work. The contractor shall also supply survey instruments and other materials

necessary for the purpose of setting out works, and counting weighing and assisting to the measurement

or examinations at the any time and from time to time of the work material, falling his so doing the same

may be provided by the engineer-in-charge at the expense of the contractor and the expenses may be

deducted from any money due to the contractor  under  the contract  from his  security  deposit  or  the
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proceeds  of  sale  thereof.  The  contractor  shall  also  provide  a  sufficient  portion  of  fencing  and  lights

required to protect the public from accident, and shall be bound to bear the expenses of defence brought

by any person for injury sustained owing to neglect of the above precautions and to pay any damage and

costs which may be awarded in any such suit, action or proceedings to any such person or which may with

the consent  of  the contractor  be  paid  to  compromise  any claim by  any such person.  In  no  case,  the

employer shall be as a party to any such claim/claims and the contractor shall indemnify the employer

against any claim for any person on this account.

3.2.2 Sufficiency of Tender

The  contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  to  the  correctness  and

sufficiency of his tender for the work and of his prices for the work and of his prices stated in the schedule,

which shall, except in so far as it is otherwise provided in the contract, cover all his obligations under the

contract and all matters and things necessary for the proper completion and maintenance of the work.

3.2.3 Assignment or Sub Letting of Contract

The contractor shall not assign the contract or any part thereof or any benefit or interest therein or there

under or any claim arising out of the contract to any other party without the prior written consent of the

employer.

3.2.4 Power to make Alterations

Consultant  shall  have  power  to  make  any  alterations  or  additions  to  the  stipulated  specifications,

drawings,  designs,  and  in  striations  that  my  appeal  to  him  to  be  necessary  or,  advisable  during  the

progress  of  the  work  and  the  contractor  shall  have  no  claim  for  compensation  on  account  of  such

alterations or additions.  The contractor shall  be bound to carry out the work in accordance with any

instructions which may be given to him in writing signed by the Consultant and such alterations shall not

invalidate the contract and any additional work which the contractor may be directed to do in the manner

above specified as part of the work shall be carried out by the contractor on the same conditions in all

respects on which he agreed to do the main work and at the same rates as are specified in the tender for

the main work.  The time for the completion of the work shall  be extended in the proportion that the
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additional work bears to the original contract work and the certificate of the Consultant/Project Manager

shall be conclusive as to such proportions.

3.3.0 WORKS SUBJECT TO APPROVAL OF CONSULTANT

All works to be executed under the contract shall be subject to approval of the Consultant who shall be

entitled to direct at what point or points and in what manner they are to be commenced and from time to

time carried on.

3.3.1 Contractors office and Stores

All offices, sheds and stores required by the contractor shall be enacted at his own cost with the prior

approval of the Project Manager or his representative and shall be dismantled and removed upon the

completion of the work if so directed within 7 (seven) days of the issue of such intimation

3.3.2 Urgent  and Urgent works

If by reason of any accident or failure or other event occurring to or in connection with the work or any

part thereof either during the execution of the work or during the period of Guarantee, any remedial or

other work or  compound  beautification & other general works   shall in the opinion of Project Manager

be urgently necessary for security and the contractor is unable or unwillingly at once to do such work or

repair, the employer may on its own get the work done/remedied/repaired as the Resident Engineer may

consider necessary. If the work or  Compound  Beautification & Other General   works so done by the

employer is  such,  which,  in  the opinion of  the Consultant  the contractor  was liable  to do at  his  own

expense under the contract, all costs and changes incurred by the employer in doing so shall on demand

be paid by the contractor to the employer or may be deducted by the employer from any money due or

which may become due to the contract. Provided always that the resident engineer shall soon after the

occurrence of any such emergency as may be reasonable notify the contractor thereof in writing. 
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3.4.0 DIRECTION FOR EXECUTION OF WORK

3.4.1 Setting outs 

The contractor shall be responsible for the true and proper setting out of the works in relation to the

original points, lines and levels of reference given by the Consultant in writing and for correctness subject

as above mentioned of all the positions, levels dimensions and alignments of all parts of the work and for

the provision of all necessary instruments, appliances and labour in connection therewith. If at any time

during the progress of the work any error shall appear or arises in any part of the work, the contractor on

being  required  to  do  so  by  the  Project  Manager  shall  at  once  inform  the  Consultant  or  their

representatives. The checking of the work by the Consultant/representative shall not in any way relieve

the contractor from his responsibilities of carrying out the work as per the best practices of construction.

3.4.2 Work to be to the satisfaction of the Consultant

The contractor shall execute, complete and guarantee the work in accordance with the contract to the

satisfaction  of  the  Consultant  and  shall  comply  with  the  adhere  to  their  instructions  &  directions

concerning the work.

3.4.3 Engagement of Labour

The contractor shall employ labour in sufficient numbers either directly or through subcontractors, where

such  sub  letting  is  permitted  to  maintain  the  required  rate  of  specified  in  the  contract  and  to  the

satisfaction of the Consultant. The contractor shall not employ in connection with the works any person

who has not completed his fifteen years of age.

The contractor shall comply with the provisions of the payment of Wages Act, 1936; Minimum Wages Act,

1948;  Act,  1947;  Maternity  Benefit  Act,  1961  and  Mines  Act,  1938,  Labour  Contract  (Regulations  &

Abolishing) Act or Rules, or any modifications thereof or any other law relating thereto and rules made

there under time to time.
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The contractor shall indemnify the employer against any payment to be made under and for observance of

the Regulation aforesaid without prejudice to his right to claim indemnify from his sub-contractors.

The contractor shall provide and maintain at his own expenses all rights, guards, fencing and watching

when and where necessary or required by the Resident Engineer for the protection of the works or for the

safety and convenience of those employed on works or the public.

3.4.4 Disruption of Progress

 

The contractor shall give written notice to the Consultant whenever planning or progress of the works is

likely to be delayed or disrupted unless any further drawings or order, including a direction, instruction or

approval  is  issued by the Consultant within a reasonable  time.  The notice shall  include details of  the

drawing or order required and by when if is required and of any delay or disruption likely to be suffered if

it is late. 

If,  by reason of  any failure or inability  of  the Consultant  to  issue within a time reasonable  in  all  the

circumstances any drawings or order requested by the contractor and the work suffers delay then the

Consultant shall take such delay into account in determining any extension of time to which the contractor

is entitled under provisions of contract hereof, however no other compensation will be admissible on this

account. 

3.4.5 Rectification of Defects  

if, it shall appear to the Consultant or his representative in-charge of the works that any work any has

been executed with unsound, imperfect or un-skillful workmanship or material or any inferior description,

the contractor shall, on demand, in writing from the Consultant specifying the work material or articles

complained  of  shall  rectify  or  remove  and reconstruction  work  so  specified  in  part,  as  the  case  may

require.
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3.4.6 Variation

In case the quantity of any item of the work executed increases by more than 20% from the quantity given

in the tender document, the rate of such item would be settled as under:

a. Rate of the item worked out as per market rate

b. Rate of the item quoted by the contractor.

The rate of such item would be lowest of the two rates mentioned above.

3.4.7 The contractor shall submit the samples of various material for the approval of the Consultant& Client. The

contractor shall use the material only after the approval of the Consultant/Client. The verification of the

material shall be done on random base during the progress of the work in either the following manner :

a. Random  samples  would  be  picked  up  during  execution  of  work  from  site  &  if  decided  by  the

Consultant/client, it would be sent to one of the approved laboratories for test & quality check. The cost of

such tests would be borne by the client.

a. The Consultant/client may direct the contractor to submit the challan of delivery of the material brought

at site. It would be on Random based. The Consultant may also direct the contractor to submit the copy of

the test/verification certificate provided by the manufacturer of that particular material.

3.4.8 Free Access to work site

The contractor shall provide all necessary and reasonable facilities and free access to the works and his

records at site of work to the Consultant, Resident Engineer and their representatives. He shall provide

facilities and space to the satisfaction of the Consultant or his representative for inspection of any part of

work.

3.4.9 Inspection of work

All work under or in course of execution or executed in pursuance of the contract shall at all times be open

to inspection and supervision of the Consultant or his representative and the contractor shall at all times

with reasonable notice or the intention of the Consultant or his representatives to visit work shall have

been  given  to  the  contractor,  either  himself  be  present  to  receive  orders  and  instructions,  or  have

responsible agent duly accredited in writing present for that purpose. Orders to the contractor's agent

shall be given to the contractor himself.
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3.4.10 Preparation of Construction Programme Schedule

As  and  when  sufficient  planning  information  is  available,  the  contractor  in  consultation  with  the

Consultant shall prepare a Programme schedule of the activities. Contractor should prepare bar-charts &

articles path method analysis of the light of the tendered quantities and their rates respectively. Under no

circumstances shall this schedule be prepared later than one week of finalization of contract. Throughout

the work, all programmes, schedules and charts shall be revised wherever any significant change occurs.

The contractor shall also submit weekly progress chart to the Consultant. 

3.4.11 Site Order Book

The contractor shall maintain a Site Order Book at the site of the works wherein the instructions of the

Consultant/Project Manager or their representatives shall be reasoned. The site order book shall be the

property of the employer and the instructions recorded therein shall be deemed to have the same force

and effect as if they had been given to the contractor himself. The contractor or his representative on the

site must sign the book in taken of his having persuade the orders given therein.

3.4.12 Hindrance Register 

A Hindrance Register shall be maintained at the site of work wherein the contractor shall notify the items

affected and the execution  of  work,  the  date  on  which  the delay  was cleared.  These  entries  shall  be

initiated by the Project Manager Consultant/as well.

3.4.13 Suspension of Work

The contractor shall on the written order of the Consultant/Project Manager suspend the progress of the

work or any part thereof for such time or time and in such a manner as the Consultant/Project Manager

may  consider  necessary  and  shall  during  such  suspension  properly  protect  and  secure  the  work  as

considered necessary in the opinion of the Consultant/Project Manager or their representative-in-charge

of  the  work.  No  compensation  shall  be  payable  to  the  contractor  on  what  so  ever  account  for  the

suspension of work.
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3.4.14 Extension of time for completion

 The Consultant in consultation with employer shall, if, in his opinion, will authorized, such extension of

time, if any, as may in his opinion be necessary or proper extension granted shall be without prejudice to

the right of the Employer to recover compensation for delay as per provisions of Para 3.4.15

3.4.15 Liquidated Damages for Delay

The times and date stipulated in the contract for the completion of the work or any part or stage thereof

shall be deemed to be the essence of the contract.

The work shall, throughout the stipulated period of the contract, be carried out with all diligence. If the

contractor fails to complete the work within the time prescribed or within the extended time under the

contract, he shall pay to the Employer on demand amount without prejudice to other rights and remedies

the Employer may have against the contractor, a sum of  Rs. 2000/- per day as liquidated damages for

such fault, if the work remain unfinished after the stipulated date of completion provided that the total

liquidated  damages  payable  shall  not  exceed  5% of  the  accepted  contract  price.  The  Employer  may,

without prejudice to any other method of recovery, deduct the amount of such damages from any money

due or which become due to the contractor. The recovery or deduction of such damages shall not relieve

the contractor from any obligations and liabilities under the contract.

3.4.16 Defects Liability Period

The contractor shall be responsible to make good and remedy at his own expense within such period as

may be stipulated by the employer any defect which may develop or may be noticed before the expiry of

12 (twelve) months from the date of completion and intimation of which has been sent to the contractor

within seven days of the expiry of the said period.

If  the contractor or his  work people,  or servants shall  break,  deface,  injure,  or destroy  any part  of  a

building,  or  interiors,  then  the  contractor  has  to  rectify  the  same  part  at  his  own  expenses  to  the

satisfaction of the Consultant.
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3.4.17 Approval of Materials

The contractor would bring samples of necessary materials per the directions & would get them approved

prior to execution of work.

3.5.0 SECURITY DEPOSIT

3.5.1 Rate of Security Deposit (Retention Money)

The employer will, at the time of making any payment to the contractor for work done or supply made

under the contract deduct 10% of Gross value of each interim bill. The maximum amount of Retention

money + Earnest Money shall amount to total Security Deposit.

All compensations or other sums of money payable by the contractor to the employer in terms of this

contract may be deducted from, or paid by, the sale of a sufficient part of his security deposit, or from any

sums which may become due to the contractor by the employer on any account whatsoever, and in the

event of his security deposit  being reduced by reason of any such deduction or sale as aforesaid,  the

contractor  shall  within  ten  days.  Thereafter  make  good  in  demand  draft,  endorsed  in  favour  of  the

employer as aforesaid any sum or sums which may have been deducted from, or raised by sale of his

security deposit or any part thereof.

3.5.2 Forfeiture of Security Deposit

The above said security deposit shall be liable to forfeiture wholly or in part at the sole discretion of the

Employer if the contractor fails to carry out the work or perform or observe any of the conditions of the

contract.

3.5.3 Interest on the Security Deposit

No interest would be payable by the employer to the contractor on the security held in deposit.

3.5.4 Responsibilities for the Structural Adequacy

The contractor shall comply with the provisions of the contract and with due cares and diligence, execute

and maintain the work and provide all labour, including supervision of all works, structural plans and

other things whether of temporary or permanent nature required for such execution and maintenance in
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so far as the necessary for providing these, is specified or is reasonably inferred from the contract. The

contractor shall take full responsibilities for the adequacy, suitability and safety at site of all the works and

methods of the construction provided.

3.6.0 MEASUREMENT AND PAYMENTS

3.6.1 All  bill  supported with measurement details  shall  be  submitted by  the contractor  fortnightly to  the

Consultant for all  works executed in the previous period and the Consultant/Project Manager or his

representative shall verify the requisite measurement for the purpose of having the same verified for the

claim as far as admissible, if possible before the expiry of 15 days from the presentation of the bill.

All  measurements to be taken in duplicate and all  bills shall be submitted in triplicate along with a

contractor’s copy of each.

3.6.2 Final Bill

Final bill supported with consolidated measurement of the full work executed shall be submitted by the

contractor within 1 month of completion of work.

When the final bill has been verified and corrected, the Consultant will give seven days notice to the

contractor to countersign the bill in token of acceptance, the contractor shall countersign the bill within

the  above  seven  days  or  intimate  in  writing  his  intention  to  dispute.  If  the  contractor  fail  to  take

appropriate action as above within the period prescribed,  the bill  finalized by the Consultant or his

representative shall be final and binding on the contractor and the contractor shall have no right to

dispute the same.

3.6.3 Claim for Interest

No claim for interest will be entertained by the Employer with respect to any moneys or balances which

may be in its hands owing to a dispute between itself and the contractor or with respect of any delay on

the part of the employer in making interim or final payments or otherwise.
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3.6.4 Rates for extra Additional, Altered or Substituted work

The  rates  for  additional,  altered  or  substituted  work  shall  be  worked  out  in  accordance  with  the

following provisions in their respective order.

i. If the rates for similar additional, altered or substituted work and directly available in the contract for

the work, the contractor is bound to carry out the work at the same rates as are available in the contract

for the work.

i. If the rates for additional, altered or substituted work are not directly available in the contract for the

work the rates will be derived from the rates for a similar class of work as are specified in the contract

for the work.

i. If the rates for the altered, additional or substituted work cannot be determined in the manner specified

in sub-clause (I) to (ii) above, then the contractor shall within three days of the date of receipt of order

to carry out the work, inform the Consultant of the rate which it is intended to charge for such works

supported by analysis of the rate or rates claimed. Rates finalized and approved by the Consultant on the

basis of these details will be final and binding. However, the Consultant by notice in writing will be at

liberty to cancel his order to execute such work and arrange to carry it out in such a manner as he may

deem advisable,  but under no circumstances shall the contractor suspend the work once ordered in

writing on the plea of non-settlement of rate.

3.6.5 Reimbursement of Variation in Price 

Prices and rates quoted by the bidders shall be considered as firm for the complete work and entire

duration of the contract. No claim for extra payment due to any rise in rates of raw material and labour

or due to whatsoever reasons, shall be considered, not even for extended period of completion. 
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3.7.0 GUARANTEES 

3.7.1 Quality of Work

The contractor shall  guarantee that the materials  and workmanship are the best of their respective

kinds for  the service  intended  and  that  all  items  of  work  will  be  free  from all  inherent  defects  in

workmanship and materials. He shall also guarantee that the works will not fail in any respect due to

quality of materials, workmanship and methods of construction.

The specifications assume a proper degree of skill on the part of contractor and workmen employed. The

contractor shall consult the Consultant or his representative, whenever in his judgment variation in the

methods of construction or in the quality of material would be beneficial methods of construction or in

the quality of material would be beneficial or necessary to fulfill the guarantee called for. Such variations

may be made by the contractor only when authorized by the Consultant.

3.7.2 Rejection

If during the “Period of Guarantee”, as defined under clause 3.7.6 hereof, any work or material shall fail

in any respect to meet the above guarantee, the contractor shall replace such work or material  in a

condition which will meet the above guarantee, immediately.

3.7.3 Cost of Execution of work or  compound  beautification & other general works etc.

All work of  Compound Beatification  works shall be carried out by the contractor at his own expense if

the  necessity  thereof  shall  in  the  opinion  of  the  Consultant  be  due  to  the  use  of  materials  or

workmanship not in accordance with the contract or on account of neglect or failure on the part of the

contractor to comply with any obligation expressed or complied on the contractor’s  part  under the

contract.

3.7.4 Remedy on Contractor’s failure to carry out the work required

If the contractor shall fail to do any such work as aforesaid required by the Consultant the employer

shall be entitled to carry out such work which the contractor should have carried out, at the contractor’s

own cost. The employer shall be entitled to recover from the contractor the cost thereof or may deduct

the same from any money due or that may be come due to the contractor.
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3.7.5 Certificate of completion of works

On completion of the work, the contractor shall be furnished with a certificate, but not such certificate

be given nor shall the work be considered to complete until the contractor shall have removed from the

area of the premises (to be distinctly marked by the Consultant/Project Manager in the site plan which,

the work shall be executed) all scaffolding, surplus materials and rubbish and clean the dirt from all

wood work, doors, windows, walls, floors or other parts of any building, in or upon which the work is to

be executed, or of which he may have had in possession for the purpose of the execution hereof. If the

contractor shall  fail  to comply with the requirements of the clause as to the removal  of scaffolding,

surplus materials and rubbish and cleaning off dirt on or before the date fixed for the completion of the

work, the Consultant may at the expense of the contractor remove such scaffolding, surplus materials,

and the contractor shall forthwith pay the amount of all expense so incurred, and shall have no claim in

respect of any such scaffolding or surplus materials aforesaid, except for any sum actually realized by

the sale thereof.

3.7.6 Period of Guarantee for Complete work

The period of Guarantee for the works shall be  twelve months starting from the date of issue of the

completion certificate.

3.7.7 Contract Valid during Guarantee Period

This contract shall remain valid and in force until the expiry of Guarantee period.

3.8.0 RESCINDING/TERMINATE CONTRACT

3.8.1 Rescinding Contract

In any case in which under any clause or clauses of this contract the contractor has rendered himself

liable to pay compensation amounting to the whole of his security deposit in hand of employer (whether

paid in one sum or deduced by installments) the Consultant on behalf of the employer shall have power

to adopt any of the following course, as deemed best suited to the interests of employer.

a. To  rescind  the contract  (of  which rescission  notice  in  writing  to  the contractor  under  hand of  the

Consultant shall be conclusive evidence), and in which case the security deposit of the contractor shall

stand forfeited and be absolutely at the disposal of the employer.

a. To employ a contractor paid by the employer and to supply materials to carry out the work, or any party

of the work, debiting the contractor with the cost of the labour and the price of the materials (of the
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amount  of  which  cost  and  price  certificate  of  Consultant  shall  be  final  and  conclusive  against  the

contractor) and crediting him with the value of the work done, in all respects in the same manner and at

the same rates as if  it  has been carried cut by the contractor under the terms of  the contract.  The

certificate of the Consultant as to the value of the work done shall be final and conclusive against the

contractor.

a. To measure up the work of the contractor, and to take such part of the work of the contractor as shall  be

unexecuted out of his hands, and to give it to another contractor to complete in which case any expenses

which may be incurred in excess of the sum which would have been paid to the original contractor if the

whole  work has  been executed by  him (of  the amount of  which excess  certificate in  writing of  the

Consultant shall be final and conclusive) shall be borne and paid by the original contractor and may be

deducted from any money due to him by employer under the contract or otherwise, or from his security

deposit or the proceeds of sale thereof, or a sufficient part thereof.

a. In the event of any of the above courses being adopted by the Consultant, the contractor will have no

claim to compensation to any loss sustained by him by reason of his having purchased any materials, or

entered into any engagements made any advances on account of execution of the work or performance

of the contract. And in case of the provisions aforesaid, the contractor shall not be entitled to be paid for

any work actually performed under this contract unless and until the Consultant shall have certified in

writing the performance of such work and the value payable in respect and he shall only be entitled to

be paid the value so certified.

3.8.2 Termination of the Contract

If at any time after the commencement of the work the employer for any reason whatsoever does not

require  the whole  or  part  thereof  as  specified  in  the tender  to  be carried  out,  Consultant/ Project

Manager shall give notice in writing of the fact to the contractor who shall have no claim to any payment

or compensation whatsoever on account of any profit or advantage, which would have derived from the

execution of the work in full, but which he did not derive in consequences the full amount of the work

not  having  been  carried  out,  neither  shall  he  have  any  claim  nor  compensation  by  reason  of  any

alterations having been made in the original specification, or the designs  and instruction on which shall

involve any containment of the work originally contemplated. 
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3.8.3 Jurisdiction

The contractor  and its  operation shall  be governed by the law of  India for the time being in force,

irrespective of the place of delivery of materials the place of execution of work or place of payment

under this contract shall be deemed to have been entered into at New Delhi.

3.8.4 Bye Laws of Local Authorities

The contractor shall conform to the provisions of any Government Acts which relate to works and to the

regulations and bye laws of any local authorities. The contractor shall give all such notices required by

the said Act or Laws, etc., and pay all fees payable to such authorities and allow for these contingencies

in his tendered rates including fees for encroachment, stacking charges, costs of restorations, etc., and all

other fees payable to the local authorities. The contractor shall keep the employer indemnified against

all penalties and liabilities for every hand of breach of any such Act, Rules, Regulations or Bye-laws.

Contractor shall comply with all laws and statutory regulations dealing with the employment of labour

such as:

a. The payment of wages Act, 1936
b. The Minimum Wages Act, 1938
c. The Workmen Compensation Act, 1923
d. The Contract Labour (Regulations & Abolishing) Act.
e. The employer’s liabilities Act, 1938
f. Industrial Dispute Act, 1938
g. Maternity Benefit Act, 1961
h. The Employees State Insurance Act, 1948

Safety code,  labour welfare Act or rules or any modification thereof any other laws and regulations

framed by the Competent Legislative Authorities from time to time.

[ GC 3 ]                  ASSIGNMENTS
The Contractor shall not assign, transfer or attempt to assign/ transfer the contract and any part thereof or any

benefit or interest therein or there under otherwise than by a charge in favour of the Contractors bankers of any

money due or to become due under this contract, without the prior written approval of the Consultants.

[ GC 4 ]                    SUBLETTING 

The Contractor shall not sublet or attempt to sublet the whole of work.  Except where otherwise provided by the

contract,  the Contractor shall  not sub-let  any part  of  the work without the prior written approval  from the

Consultants,  which  shall  not  be  unreasonably  withheld  and  such  approval,  if  given  shall  not  relieve  the
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Contractor from any liability or obligation under defaults and neglect of any sub-contractor, his agents, servants

or  workmen  as  fully  as  if  they  were  the  acts  defaults,  neglects  of  the  Contractors,  his  agents,  servants  or

workmen.

[ GC 5 ]           CONTRACT DOCUMENTS

The Contractor shall be furnished two certified copies of the contract documents and all further drawings, which

may be issued during the progress of work. He shall keep one of these documents on site in good order and same

shall at all reasonable time be available for inspection and used by the Consultants, his representatives or other

inspecting officers. None of these documents shall be used by the Contractor for any purpose other than of this

contract.  The Contractor  shall  give written notice to  the Consultants whenever planning or progress  of  the

works is likely to be delayed or disrupted unless any further drawings or order, including a direction, instruction

or  approval  is  issued  by  the  Consultants  within  a  reasonable  time.  The  notice  shall  include  details  of  the

drawings or order required and of why and by when it is required and of any delay or disruption likely to be

suffered if it is late.

[ GC 6 ] CONSULTANTS TO HAVE POWER TO ISSUE FURTHER DRAWINGS OR INSTRUCTIONS 

The Consultants shall have the power and authority from time to time or at all times to make and issue such

further drawings and issue such further instructions and directions as may appear to him necessary or proper

for the guidance of the Contractor and the good and the sufficient execution of the works according to terms of

the specifications and Contractors shall receive, execute, obey and be bound by the same according to the true

intent  and meaning thereof,  as  fully  and effectually  as,  as  though the same  had  accompanied  or  had been

mentioned or referred to in the position of any work completed by the specifications or may order any of the

work completed thereby to be omitted, with or without the substitution of any other work in lieu thereof or may

order any work or portion of work executed or partially executed to be removed, changed or altered and if

needful may order that other works shall be substituted instead thereof and differences of expenses occasioned

by any such deviation or alteration so ordered and directed shall be added to or deducted from the amount of

this contract. 

    
 However all decisions in this regards shall be taken by the Consultants, which, shall be final and binding upon

the Contractor and the Company.  The time for completion of work shall in the event of any deviation resulting in

additional cost over the contract sum being ordered, be extended or reduced reasonably by the Consultants. The

Consultants decision in this case shall be final.
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[ GC 7 ]            WORKS TO BE CARRIED OUT

The works to be carried out under the contract shall, except as otherwise provided in these condition, includes

all labour, materials, tools, plants, equipments and transports which may be required in preparation of and for

and  in  full  and  entire  execution  and  completion  of  the  works.  The  description  given  in  the  schedules  of

works/items/quantities and the bill of quantities shall, unless otherwise stated, will include cost of materials,

carriage and cartage, carrying in, returns of empty, hoisting, setting, fitting and fixing in position and all other

labour necessary in and for all the full and entire execution and completion as aforesaid in accordance with the

good practice and recognized principles.

[ GC 8 ]               REFUND OF RETENTION MONEY

As per Appendix to Tender [(Page no.(3) of (89)].   On expiry of Defects Liability Period, Consultants shall on

demand from the Contractor, certify to refund him the Retention Money provided that the Consultants feel  that

there is no demand outstanding against the Contractor from the Company. 

 

[ GC 9   ]         CONTRACTOR TO PRESERVE PEACE  

The Contractor shall at all times during the progress of the work take all requisite precaution and use his best of

endeavors for preventing any riotous or unlawful behaviour by or amongst the workers and others employed on

the works. He shall also pay the charges of such special police (if any) as the Consultants may put up thereof

from the Contractor

[ GC 10   ]             SANITATION                                          

The Contractor shall at own cost,  make all necessary provision for health and safety of his work people. He shall

when required by the Consultant, provide proper latrines & urinals to the satisfaction of the Consultants in such

numbers and in such localities as he may require, and shall take all steps necessary to compel his work people to

use such latrines & urinals, and shall dismiss from his employ and nature in any place other than the conveyance

allotted for such purposes. The said latrines shall be under the superintendent & shall on account allow any huts

erected on property to be inhabited after sunset by anyone except the watchman required for the works, and

none of his employees , except such watchman aforesaid shall sleeps at night on any part of works. In case of any

offence committed by any of the provisions of this condition the contractor shall be liable to a penalty.

[ GC 11  ]                    PROVISION OF FIRST AID BOX 

The Contractor shall at his own cost provide and maintain at the site of works a standard first aid box as directed

by and approved by the consultant for the use of his own staff.
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[ GC 12  ]                  CHANGES IN CONSTITUTION   

When Contractor is a partnership firm, the prior approval in writing of the Consultants shall be obtained before

any changes is made in the constitution of the firm. Where the contractor is an individual or Hindu Undivided

Family business concern such approval as aforesaid shall likewise be obtained before the Contractor enters into

any partnership firm would have the right to carry out the work hereby undertaken by the contractor. If prior

approval as aforesaid is not obtained the contract shall be deemed to have been assigned in contravention of the

contract hereof and same action may be taken and the same consequences shall ensue as provided for in the said

condition.

[ GC 13 ]                     FACILITIES TO OTHER CONTRACTOR

The Contractor shall in accordance with the requirements of the consultants, afford all reasonable facilities to

other  contractor  engaged  contemporaneously  on  separate  contract  in  connection  with  the  works  and  for

departmental labour and labour of any other properly authorized authority or statutory body which may be

employed at the site of execution of any work not included in the contract.                                   

[ GC 14    ]                   PATENT RIGHTS AND ROYALTIES 
The Contractor  shall  save harmless  & indemnify the clients from against  all  claims & proceeding for or on

account of an infringement of any patent rights, design, trade mark or a name of other protected rights in respect

of any constitutional plant machine work or material used for or in connection with the  work or any of them

and from and against all claims, proceedings damages cost charges  and expenses  whatsoever in respect thereof

or in relation thereto. Except where otherwise specified, the contractor shall pay all tonnage and other royalties,

or  rent  &  other  payments  or  compensation,  if  any,  for  getting  stone,  sand,  gravel,  clay  or  other  materials

required for the works on any of  them. The Contractor when required by Consultants produce all quotation

invoices, vouchers and accounts or receipts etc. to prove that the material supplied by him are in conformity

with the specification laid down in the contract.

[ GC 15 ]              EMPLOYMENT OF LABOUR          
The Contractor shall employ the labour in sufficient nos. to maintain the required rate of progress and quality to

ensure workmanship, of the Consultants. The Contractor shall not employ in connection with the work  any child

who has not completed his 18 years age. He shall also not employ an adolescent who has not completed his 18

years unless his  certified fit  for work as an adult  as prescribed under clause (b) of  sub -section (2) of the

factories Act  1948.  The Contractor shall  also see that the provision regarding employment of young person

covered by the employment of children's Act. 1933 & the Factories Act. 1948, as amended from time to time

shall be fully compiled with. The Contractor shall also see that the provisions set for under the minimum wages

Act. & Contract Regulation & Abolition Act. 1970 with the Maharashtra Contract Labour (Regulation & Abolition)
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Rules 1971 as amended from time to time are fully compiled with by him and shall maintain necessary register

& records for payment of wages overtime Etc. made to his workmen required by the conciliation office (central),

ministry of labour, Govt. of India, or such other authorized person appointed by the Central or the State Govt.

The Contractor shall  make his  own arrangements  for  the engagement of  all  labour local  or otherwise.  The

Contractor shall indemnify Client/Consultants or any agent, servant or employee of Client/Consultants  for any

other lapses on the part of Contractor on account  of non-compliance of the above referred  Act. or any other

Acts. such as  workmen compensation Act. etc. The Contractor shall follow all the rules, provisions, acts, as per

prevalent rules of employment of labour & indemnify the Client & Consultants from the lapses thereof.

[ GC 16]              ESIC / PROVIDENT FUND 

The relevant ESIC / PF Rules and Regulations (if applicable), in totality, shall be adhered to by the Contractors at

all times.                          

                                                                                      

[ GC 17 ]                INSPECTION & APPROVAL   

All  work embracing more than one process shall  be  subject  to  the examination and approval  at  each stage

thereof and the Contractor shall give due notice to the Consultants when each stage is ready, in default of such

notice to the Consultants, shall be entitled to appraise the quality and extent thereof. No work shall be covered

up or put out of view without the approval of the Consultants & the Contractor shall offer full opportunity for

examination  and  measurement  of  any  of  work  which  is  about  to  be  covered  up  or  out  of  view  and  for

examination of foundation before permanent work is placed thereon. The Contractor shall give due notice to the

consultant whenever any such work or foundation is ready for examination and the consultant shall without

unreasonable delay, unless he considers it necessary & informs the contractor, in writing accordingly, attend for

the purpose of examining such foundations. In the event of the failures of the Contractor to give such notice he

shall,  if  required  by  the  consultant,  uncover  such  work  at  the  Contractors  expenses.  The  Contractor  shall

maintain a history card for all structural members to be repaired in the formats to be given by the Consultants. 

[ GC 18 ]        UNCOVERING & MAKING GOOD     

The  Contractor  shall  uncover  any  part  of  the  works  and/or  make  opening  in  or  through  the  same  as  the

Consultant may from time to time direct for his verification & shall reinstate and make good such part to the

satisfaction of the consultants if any such apart has been covered up put out of the view after being approved by

the  Consultant  &  subsequently  found  on  uncovering  to  be  executed  in  accordance  with  the  contract,  the

expenses of the uncovering and/ or making opening in or through, reinstating and making good the same shall

be borne by the contractor.
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[ GC 19 ]              MATERIAL

Material to be provided by the Contractor:

The Contractor shall, at his own expenses, provide all material required for the works.

All material to be provided by the Contractor shall be in conformity with the specifications laid down into the

contract  and  the  Contractor  shall,  if  requested  by  the  Consultants,  furnish  proof  to  the  satisfaction  of  the

Consultants that the materials so comply. The Contractor shall, at his own expense and without delay, supply to

the Consultants samples of materials proposed to be used in the work the Consultants will inform the Contractor

whether the samples are approved or not.  If the samples are not approved the Contractor will supply fresh

sample for approval. The Consultants shall have full powers to remove any or all materials in accordance with

the contract specification or which do not confirm in character or quality to the sample approved by him.  The

Consultants has the power to arrange for the removal of the same at the cost risk of the Contractor. All charges

on a/c of octroi, sales tax and any other taxes, duties on material obtained for the works from any source shall be

borne by the Contractor.                                                                                                                           

The Consultant  reserves  the right  to  get  any material  tested for  quality  and consistency  at  the cost  of  the

Contractor and the Contractor is bound to provide all the facilities, which the Consultants may require for the

same. All expenses towards these tests and the cost of materials required for these tests shall be borne by the

Contractor.

 

[ GC 20 ]            SUSPENSION OF WORK

The Contractor shall on receipts of the order & in writing of the Consultants, suspend the progress of the works

or any part thereof for such time and in such manner as the Consultants may deem fit.  The Contractor shall be

eligible for extension time subject to the cause of suspension being force majured.  No reimbursement or claims

shall be entertained from the Contractors on this account.

            

[ GC 21 ]             COMMENCEMENT TIME

The time allowed for execution for the works as specified in the contract documents shall be the essence of the

contract.  The execution of the works shall commence from the date specified by the Consultants in writing. If

the Contractor  fails  or  neglects to  commence  the execution of  the work as  aforesaid,  the  Consultants shall

without prejudice to any other right or remedy be at liberty to forfeit the security deposit absolutely.  

If work is delayed by

• Force majure such as acts of god, acts of public enemy, floods, epidemics etc. or

• Abnormally bad weather.
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• Serious loss or damage by fire,

• Civil commotion, local combination of workmen, strikes or locks out affecting any of the traders employed

for the work.

• Delay on part  of  the  other  Contractor or tradesmen engaged by the Consultants in  executing work not

forming part of the contract.

• Any other reason, which in the absolute discretion of the Consultants is beyond the Contractors control.

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof

in writing to the Consultants and endeavour to prevent or make good the delay and shall do all that may be

reasonably required to the satisfaction of the Consultants to proceed with the work. Request for extension of

time, to be eligible for consideration shall be made by the Contractor in writing within 14 (fourteen) days of the

happening of the event causing delay. The Contractor may also, if  practicable indicate in such a request the

period for which the extension is desired.  In any such cases the Consultants may give a fair and reasonable

extension of time for completion of work keeping in view the reason stated here above.  However the extension

will be final for the said reasons and no consideration can be allowed at a later date.

[ GC 22 ]            COMPLETION CERTIFICATE
As soon as the work is completed, the Contractor shall give notice of such completion to the Consultants and

within 30 days of receipt of such notice the Consultants shall inspect the works & if there are no defects found

out of works carried out, will issue to the contractors a virtual completion certificate indicating (a) the date of

completion (b) the dates of defects liability period (c) and/or the items for which payments shall be made at

reduced rates. When separate period of virtual completion have been specified for the items or group of items,

the Consultants shall issue separate completion certificates for such items or group of items.  

No  certificate  of  virtual completion  shall  be  issued,  nor  the  work  be  considered  to  be  completed  till  the

Contractor shall have removed from the premises on which the work has been executed, all scaffolding, sheds,

debris, surplus materials, rubbish and all huts and sanitary arrangements required for his workers on the site in

his connection with the execution of  work,  shall  have been erected by the Contractor of  the workmen and

cleaned all dirt from the parts of the building(s) in, upon or which the work has been executed of which he may

have had possession for the purpose of execution thereof and cleaned floors, gutters and drains and made the

whole  premises  fit  for  immediate  occupation  or  use  to  the  satisfaction  of  the  Consultants,  except  such  as

rectification  of  defects.  If  the  Contractor  fails  to  comply  with  any  of  the  requirement  of  this  condition  as

aforesaid, on or after the date of virtual completion of the works, the Consultants may at the expenses of the

Contractor fulfill such requirement and dispose off all surplus material and rubbish etc. as he thinks fit and the

Contractor shall have no claims in respect to any such materials. If the expenses of fulfilling such requirements
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are more than the amount realized out of sale/disposal as aforesaid, the Contractor shall forthwith on demand

pay such excess. 

[ GC 23 ]            DEFECTS LIABILITY PERIOD

The Contractor shall be responsible to make good and remedy at his own expenses within such period as may be

stipulated by the Consultants, any defects, which may develop or be noticed before the expiry date of the period

from  certified  date  of  virtual  completion.  The  Defect  Liability  Period  as  per  Appendix  to  Tender.  If  the

contractor fails to carry out the rectifications as instructed by consultants, then the consultants/owner reserve

the right to get the same done by other agency at risk & cost of the contractor. 

GC 24 ] LIABILITY FOR DEFECTS OR IMPERFECTIONS AND RECTIFICATION'S THEREOF

If it shall appear to the Consultants at any time during     or during the defect liability period, that any work has

been executed with unsound, imperfect or unskillful workmanship or that any material or article provided by

the Contractor  for  the execution  of  the work  is  unsound  or  of  a  quality  inferior  to  that  contracted  for,  or

otherwise, not in accordance with the contract, or that any defect shrinkage or other faults have appeared in the

work arising out of defective or improper material or workmanship, the Contractor shall upon receipt of notice

from the Consultants shall forthwith rectify or remove or reconstruct the said work or material so specified and

provided  for  proper  material/work  at  his  own  expenses  within  the  specified  period  of  time  to  the  fullest

satisfaction of the Consultants.  In case the Contractor fails to do so the Consultants is free to rectify the same at

the risk and cost of the Contractor.

The Consultant shall impose penalty as deemed fit on the Contractor to be deducted from his bills if the work of

rectification is not carried out within reasonable time or time specified by the C.E.  All splashes of white wash,

cement mortar, paint etc. shall be removed by the Contractor without waiting for the Consultants to inform him

about the same.  The Consultants reserve to decide the cost and rate at  which this shall  be charged to the

Contractor and recovered from the Contractors Bill/SD or demand the Contractor to reimburse the same.

The "damages" / "defects" which might have arisen due to improper workmanship & /or material on part of the

Contractor which shall  be discretely decided only by the Consultants and informed in writing to the Contractor,

shall be immediately attended/reimbursed (if unattended within specified time limit) by the Contractor.

[ GC 25 ]             RECORDS AND MEASUREMENTS

The  Consultants  shall  accept  as  otherwise  stated  and  determined  by  measurement  the  value  of  work  in
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accordance with the contract.  All items having financial value shall be recorded after proper measurements in a

format  so  prescribed  by  the  Consultants.   Measurements  shall  be  taken  jointly  by  the  Consultants  or  his

authorized representative and the Contractor. Measurements shall be recorded and signed by both the parties

on the site after completion of measurements.

Measurements  wherever  specifically  specified  shall  be  in  accordance  with  the  procedure  set  forth  in  the

schedule  of  rates/specifications  not  withstanding  any  provision  in  the  relevant  standard  method  of

measurement.  In case of items not specified in the schedule, measurements shall be in accordance with the

relevant standard/methods issued by the ISI.

[ GC 25A ]             MODE OF PAYMENT

 MODE OF MEASUREMENT

I) PLASTER
1 The final measurement of plaster shall be based on the finishing/final layer of plaster done.
2 No claims/payment shall  be allowed for extra thickness,  drip moulds,  bands,  pattas,  vattas,

platfrms
stages, de-scaffolding, curing, leading the material to any height or length, hacking & cement 
slurry splashing or any such activity, which is the integral part of the process.

3. Deductions:
The below mentioned system of deductions for the openings, shall be adopted.

i) A < 0.5 Sq.Mt ® No deductions 

ii) 0.5 Sq.Mt £ A < 3.0 Sq.Mt ®  50% deductions.(No jambs shall be paid)

iii) A ³ 3.0 Sq.Mt ® Full deductions. (Add area of jambs for payment in Sq.mt)
However, if in any opening the jambs/sills are cladded with stone or any other material/finish 
then 
the same opening will be deducted fully irrespective of its area.

II)    POINTING :  Existing joints shall be opened and filled with lime and binding material and
measurement shall be taken as per surface area covered for stone masonry. 

                                                                                                                 

III ) PAINTING

i) For the painting all the openings shall be  deducted as per the actual area of
opening.  However, the jambs, soffits, sills, if painted, 
will be measured in Sq.Mts.

ii) For the painting over the pebble dash plaster, the  surface area will be measured
1.5 times the  actual area covered.
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iii) For the painting over the RCC Grills, not more than 50mm thick 
a. if painted from one side, the measurement
b.  shall be 1.5 times the grill area.
c. If painted from two sides, the measurement 
d. shall be 1.7 times the grill area.

However, the area of design offsets shall not be  measured.  For grills thicker
than 50mm actual  surface area painted shall be allowed, with 
measuring the design offsets individually.

EQUIVLANT PLAIN AREAS OF UNEVEN SURFACES

Sr.N
o

Description of Work How Measured Multiplying Factor

a. Gates & open palisade facing 
including standards, braces, 
rails, stays, etc

Measured  flat  overall;  no  deduction
shall  be  made  for  open  spaces;
supporting  members  shall  not  be
measured separately

1  (for painting 
     all over)

 b. Steel roller shutters Measured flat (size of opening) overall;
jamb guides,  bottom rails  and locking
arrangement,  etc.,  shall be included in
the item (top cover shall be measured
separately).

2  (for each side)
1.1(for each side)
             

 c. Plain sheet steel doors and 
windows

Measured  flat  (not  girthed)  including
frame, edges, etc.

1.1(for each side)   
             

 d. Fully glazed or gauzed steel 
doors and windows.

Measured  flat  (not  girthed)  including
frame, edges, etc.

0.5(for each side)
         

 e. Partly paneled and partly 
glazed or gauzed steel doors

Measured  flat  (not  girthed)  including
frame, edges, etc.

0.8(for each side)       

 f. Collapsible gate Measured flat (size of opening) 1.50 (for painting
        all over)

[ GC 26 ]             INTERIM BILLS [R.A. BILLS]
Interim payments shall be made on R.A. Bills certification by the "Consultants" which may be issued based on

measured quantities. However this amounts certified shall be treated only as measured Advances, to be adjusted

against Final Bill.

[ GC 26A ]             PART RATES (AS PER GC 25 A)

During the tenure of the project, if the contractor has accomplished part of a particular item of work then part

rates can be paid for such works. This will however be at sole discretion of the consultants and as per GC25A as

above.

[GC 27] NO INTEREST PAYABLE FOR DELAYED PAYMENT DUE TO DISPUTE

No claim for interest or damages will be entertained by the Consultants or client with respect to money 
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or balances which may be payable to the Contractor.  In case such money or balance are withheld due to any

dispute or difference or misunderstanding between the Consultants or clients on one hand and the Contractor

on the other, or with respect to any delay on part of the client in making periodical or final payment, there will

be no interest payable to the Contractor on such amounts.

AN INTERIM CERTIFICATE GIVEN RELATING TO WORK DONE MAY BE MODIFIED OR CORRECTED BY THE 

CONSULTANTS BY ANY SUBSEQUENT INTERIM CERTIFICATE.

 [ GC 28 ]          RECEIPT FOR PAYMENT MADE

Every receipt for money which may be payable under this present contract shall, if signed in partnership name

by any one of  the partners  be good and discharge to the client  in  respect  of  the  money supporting to be

acknowledgement thereby, and in the event of death of any one the partners during the tendency of this contract

it is hereby expressly agreed  that receipt by any one of the  surviving  partners shall, if so signed as aforesaid be

good and sufficient discharge as aforesaid.

[ GC 29 ]               PAYMENT OF FINAL BILL

The final bill shall  be submitted within two  weeks of physical completion of the work No further claims or  bills

shall  be made by the Contractor after submission of  the final  bill  and these shall  be deemed to have been

waived. Payments of those items of the bill in respect of which there is no dispute, for quantities and rates as

approved  by  the  contract  and  subsequently  by  the  client  after  proper  verification  and  certification  by  the

Consultant, shall be made by the client.  The Contractor shall submit with the final bill a list of payment received

by him from the commencement of the contract for verification and confirmation by the treasurer /financial

authority of the client.   If  Contractor fails to submit the final bill  within the specified period Consultant will

prepare the bill and certify the same which will be final and binding upon both the parties.

All payments withheld due to dispute shall be settled by the concerned parties providing proper verification and

justification for their claims.

[ GC 30 ]       CANCELLATION OF CONTRACT IN FULL/PART
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If the Contractor commits default in complying with any of the terms and conditions of the contract and does not

remedy it  within seven (7) days after  a notice in  writing is  given to him in that  behalf  by the Clients and

Consultants, the Clients and Consultants will give another 15 days notice for termination of contract and after

these 15 days, the Clients will have power to terminate the contract and get the works completed through other

agency at risk and cost of the contractor.

Even during execution of project, if the consultants and clients feel that the progress of work is lagging far 

behind than required level, then, in that case, the consultants and/or clients will reserve the right to terminate 

the contract with notice of 7 days to the contractor and the balance works shall be got executed by other agency 

at risk and cost of contractor.

 [ GC 31 ]         ARBITRATION

All  disputes  or  differences  whatsoever  which  shall  at  any time i.e.  during  the execution  of  the contract  or

maintenance thereof till total completion of the contract, including Defects Liability Period, between the parties

hereto concerning the works shall be effected by an Arbitration   

[ GC 32 ]        LAWS  GOVERNING THE CONTRACT

This contract shall be governed by the Indian Laws for the time being in force. 

[ GC 33 ]           INCOME TAX

The Clients shall deduct Income Tax at source so decided by the Govt. at the time of making the payment and

issue the corresponding certificates to the Contractor for the payments made to him from time to time.

[ GC 34 ]          NOTICE TO LOCAL BODIES 

The Contractor shall comply with and procure all clearance /permissions from all concerned departments to

ensure smooth functioning of the work under contract and indemnify the Clients and the Consultants of any

claim that may arise thereof.

 [ GC 35 ]              SAFETY PROVISION

The  Contractor  shall  take  enough  safety  precautions  for  material  handling,  scaffolding  and  ladder  works,

mechanical devices, electrical devices, cranes, machinery's, labourers for all heights and depth of works as per

standard practices and applicable rules and regulations. Special care is to be ensured for handling and working

with  construction  admixtures.  The  Contractor  shall  ensure  that  all  the  suggested  provisions  for  safety  are

followed in to as required by the manufacturer. The Contractor shall indemnify the clients for defects, accident,
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and liability during working. It is hereby understood and agreed that all liabilities arising out of any accident at

the site will be the responsibility of the contractor. In no case shall the Contractor endanger the clients by unsafe

working methods.

GC 36 ]                   INSURANCE 

The Contractor will ensure that full Comprehensive insurance for amounts as per Appendix to Tender, including

workmen  compensation  is  available  at  site  from  commencement  to  the  completion.  He  will  take  full

responsibility thereof.  The said insurance shall be in the joint names of the clients and the Contractor.  The

Contractor shall deposit such insurance policies fully paid up with the Clients and pay due premium from time to

time and furnish the said receipt to the clients. 

[ GC 37 ]             REJECTION OF TENDERS 

1]The Tender will be liable to be rejected outright if while submitting :-

a) The tenderer proposes any alteration in the work specified in the tender, in the time allowed for the execution

and any other conditions.

b) Any of the pages of the tender are removed/replaced.

c) All corrections and additions or pasted slips are not initialed by the Tenderer.

d) The tender is not complete in all respects.

e) EMD is not submitted with the tender at time of submission.

2] The  tenderers  shall  complete and submit the following (as in Envelope 1 & 2 for his tender to be considered

as bonafied :-

a) Form of tender and Appendix.

b) Bill of Quantities, each page duly signed.

c) List of plant/equipment and personnel to be employed on the said works.

d) List of previous similar works executed with a statement of locations  of the works, their magnitude, time for

completion, name of the employer/Consultants  to whom reference may be made in regard thereto.

3] Over & above all, as per clause no.[IT 2] of Opening of tender in Instructions to tenderers.

[ GC 38 ] PROVISION OF EXTRA PROTECTION SYSTEM FOR WINDOW PANES & GLASSES.

The Contractor will make special provisions for providing extra protection system for window panes and glasses

to avoid any breakage's and damages to the glass panes, sliding windows, ventilators, louvers etc.  It will  be

quoted separately(as hire charges) in the space provided for at the end of this section.  If required as per site

condition  and  instructions  of  Consultant,  this  system shall  be  of  plywood with  the support  system for  the

plywood made of any wood that does not break or bend due to usage.  Standard frames of sizes 3ft x 6ft shall be

prepared of wood of size minimum 2". On this frame, plywood of minimum 3mm thick shall be nailed.  This
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frame and plywood shall be then hung at the lintel level to cover the window completely with appropriate nails

and hook arrangements.  This shall be put up on all windows where the glass size exceeds 10 Sq.Ft. After putting

up this protective system the Contractor will be allowed to break any plaster or work on any area above that

window.  In case a 3ft x 6ft size penal is insufficient to entirely cover the windows additional panels will be fitted

so as to completely cover the window.  Even if the  flat owner request for removal of this system and if the

breakage's occur the Contractor will be liable to compensate the flat owner and make good the damages caused

due to such breakage's. 

  [ GC 39 (a)]   

In  case  of  non-attendance  /  non-compliance  within  3  working  days,  of  any  instructions  from

Owner/Consultants,  pertaining  to damages  to flats,  by  contractor,  the  consultant  shall  advice  the owner  to

rectify these damages at risk & cost of the contractor.

[ GC 40 ] LOCATION FOR SITE OFFICE, WATER TANK STORAGE GODOWNS ETC.

The Contractor will be provided free open space for construction of temporary site office, storage godown and

water tank.  The location of site office will be in the open ground in front.  (area not to exceed 200 Sq.ft)  The

location for godown ( not > 350Sq.Ft.), can be in the open space (area not to exceed 350 Sq.ft.) The Contractor

will have to provide water tank for his water circulation system. The tank can be either metallic/PVC/Plastic.

Due care will be taken by the Contractor to ensure that Pesticide is sprayed regularly. The Contractor will also

provide for pumping facilities and facilities for water storage on terraces if so required (capacity of tank/barrel

on terrace not to exceed 300 LTR each) No construction will be allowed on the terrace.

NO SEPARATE CHARGES WILL BE PAID FOR THIS FACILITIES AND THE CONTRACTOR WILL DISMANTLE

ALL CONSTRUCTED FACILITIES

The  Contractor  will  also  seek  appropriate  permissions  and  pay  required  fees/charges  and  deposit  to  all

government departments/municipal bodies etc. as may be applicable for providing this facilities.

[ GC 41  ]           PROCEDURE FOR BILLING 

The Contractor  will  submit  interim running account  bills  every fortnight  provided  he executes work worth

amount mentioned in 'APPENDIX TO TENDER'. All bills will be submitted in the format as would be given by

the Consultants.  The Consultants will then verify and certify the bill for its accuracy and validity. Two copies

would then be forwarded by the Consultants to the Company  duly certified for payment. One copy would be

returned to the Contractor for his records. The Company’s   office reserves the right to consult the consultant for

details and clarification as may be required.  After this certification the Company   shall release the Contractors

payment, within 4 days of receipt of certificate. This procedure being long, the Contractor should take note of the

Page 54 of 75



possibilities of delay in release of payment.  All such interim payments shall be regarded as payments by way of

advance against final payment only and not as payments for work actually done and completed and shall not

preclude the right of Company   and consultants from getting bad, unsound and imperfect, faulty, defective and

unskilled work to be removed and redone to the full satisfaction of CE, at the risk & cost of the Contractor.

[ GC 42  ]                  BASIC RATES

NO BASIC RATES TOWARDS ESCALATION IN MATERIALS &  LABOUR  COST SHALL BE CONSIDERED TILL
COMPLETION OF ENTIRE WORKS.  

MATERIAL SELECTION CRITERIA

ITEM GRADE COMPRESSIVE STRENGTH 
IN MPa ( minimum)

CEMENT 43 3 DAYS 23
7 DAYS 33

28 DAYS 43
COARSE SAND

The sand to be used for concrete  Compound  Beautification & Other General Works  shall be quartz sand or zone-

II sand.  Specification of Zone-II sand as per IS 3383-1970 are reproduced here for guidance.

•Sum of deleterious material should not be more than 5%.

•Silt content should not be more than 8%.

•Grading.

IS Sieve designation % Passing
10mm 100
4.75mm 90-100
2.36mm 75-100
1.18mm 55-90
600 micron 35-59
300 micron 8-30
150 micron 0-10
• Agency may provide construction chemicals for various categories for any of the brands mentioned above

but it must satisfy the material specifications as given above.

• Agency to submit latest test reports from the manufacturers for every batch of material to be brought at site.

Material purchased and transported at site shall be brought into the notice of CE and must   be got recorded in

Site Register before actual use.  

 SC/1
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SECTION-4

SPECIAL CONDITION OF CONTRACT

[SC 1]   SPECIAL NOTICE
All  tenderers  are  cautioned  that  tenders  containing  any  deviation  from  contractual  terms  and  conditions,

specifications or other requirements will be rejected as non-responsive.

The tenderers/contractors shall furnish the information called for by filling up the format schedule A to E at the

end of  the B.O.Q.  summary sheet while submitting the tender.  Award is  to be made to the tenderer  whose

responsive tender is evaluated as the best tender and who meets the appropriate standards of capability and

financial resources. Immediately upon receipt of the tender document all tenderers are urged to submit written

requests on matters where clarification or any other information is desired.

[SC 2]           PERSONAL INSPECTION OF SITE

Before  submitting  the  tender  the  tenderers  shall  inspect  the  site  of  construction  and  shall  get  themselves

aquatinted  thoroughly  with  the  site  conditions.   They  shall  also  collect  such  information  as   they  may  be

necessary for the proper execution of the works. They shall further obtain clarification, if any, on any specific

issues from the Consultants before filling the tender.  The tenderers/Contractors shall note that later on no claim

whatsoever arising out of the ignorance of site conditions etc. will be entertained on any account.

[SC 3]           SPECIFICATION OF WORK

The work under this tender is to be carried out as per technical specification included in of the tender.  Relevant

I.S.I. specification shall apply where the above specifications are insufficient.

[SC 4]                     WATER SUPPLY

Water for all works will be the responsibility of the Contractor cost of which shall be borne by the Contractor. In

this case the responsibility of storage and distribution of water will be of the Contractor. Incase of Contractor

wishes to obtain water from any other source or BMC he shall do it at his cost without any liability of Client /

Consultant. 
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[SC 5]                   POWER SUPPLY

Unless explicitly specified, electricity will be supplied by the Company  for any equipments and machines. Only

single phase power supply will be given to the Contractor for lighting purpose only after due permission has

been taken for work after sunset.

[SC 6A]                   ELECTRICAL CABLES, GAS LINES AND OTHER SERVICES

Unless explicitly specified, loose electrical cables, telephone cables/ lines, gas pipe line/ fixtures etc. and such

other services  shall  be  dealt  with  very  carefully  by  the contractors.  However,  it  is  in the interest  of  the

OWNERS,  to  get  these  lines,  services  taken  care  by  respective  external  departments  viz.  electricity

company, gas company, telecom provider etc.

[SC 7]                   TIME LIMIT

The time of completion for work mentioned in the contract and specifically in the Appendix of Tender is to be

considered as an essence of contract. 

[SC 8]                  LIQUIDATED DAMAGES

Time and date stipulated in the contract  for  completion of  work shall  be  deemed to be the essence of  the

contract. If the contractor fails in the due performance of his contract to do any part of the work or complete

work within the time fixed by the Client /Consultant to fulfill his obligation in time under the agreement, he shall

be liable  to  pay  to  the Client,  as  agreed,  liquidated  damages  and not  by  way of  penalty  a  sum per day  as

mentioned in  APPENDIX TO TENDER (Page No.3)  by which the completion of work has been delayed. The

contractor’s liability in delay of the work shall not in any way exceed 10% (Ten percent) of the contract value.

However, if the contractor during the progress of the work, does not adhere to the approved bar chart, and if it is

felt that the speed of works may hamper the desired final completion date, the phase wise liquidated damages

can be imposed on the contractor, to the discretion of the Clients and/or Consultants. Further, if it is felt by the

consultants and/or the clients, during the progress of the work that the contractor is delaying the progress of

the work without valid reasons, the contract can be brought to termination with a notice of seven days and the

remaining  works,  defective  works  can  be  got  done  through  the  other  agency  at  the  risk  and  cost  of  the

contractor. 

[SC 9]         CLEARING OF SITE OF WORK ON COMPLETION 

Wherever any pavements, trees, shrubs, fencing poles or other property and structures have been damaged,

removed or disturbed during the course of the work, the same shall be replaced or repaired after completion of

wok and restored to a condition equal to before commencement of work, the Contractors furnishing all labours

and materials incidental thereto. On completion of the whole of the work the Contractors shall clear the site of
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all rubbish,  building materials,  debris,  and excavated stuff and restore the work site to its original condition

neat,  tidy clean to the satisfaction of the Consultants and hand over the same to the Consultants.  No extra

payment shall  be  made to the Contractors  for these works  and the rates for respective  items in the Bill  of

Quantities and rates shall be deemed to have covered the same.

[SC 10] CONTRACT LABOUR (REGULATION & ABOLITION) ACT 1970 

The tenderers / Contractors should specifically note that in the event of award of work to them they shall strictly

comply  with  all  the  statuary  requirements  under  the  provisions  of  "The  Contract  Labour  (Regulation  &

Abolition) rules 1971 and indemnify the Clients/Consultants against any claims whatsoever.

[SC 11]

It is at the discretion of the Contractor to construct cement Godown of a minimum capacity equal to the 1/1/2

times of the maximum monthly consumption required for the work. 

[SC 12]

It  must  be  noted  that  all  the  rates  will  include  necessary  scaffolding  /  de-scaffolding  costs  unless

otherwise specified.

[SC 13] JURISDICTION

For all matters and purposes pertaining to this contract, The Jurisdiction shall be Mumbai.

[SC 13A]

All  the  permissions,  approvals  from appropriate  department/authority  for  all  the  works  to  be  carried  out

including Ferro  cement chajjas  /  permission  for  erecting  scaffolding  on road side shall  be  obtained by the

contractor at his cost and the rates quoted by him shall be deemed to be including all such costs.

[SC 14] ADDITIONAL WORKS AND CONTINGENT ITEMS

For all additional works and contingent items which are not covered under this contract but are found to be

necessary to be carried out in the interest of the Project, the rates and terms shall be comparable to the market

rates and/or that of similar items.

Page 58 of 75



[SC 15] INSURANCE POLICIES 

For all matters and purposes pertaining to this contract, all the Insurance Policies shall be drawn in the name of

the “CLIENTS” and shall be submitted with the “CLIENTS” at the start of work. They shall be renewed from time

to time failing which the “CLIENTS” shall renew the same at the cost and risk of the Contractor.

Insurance for Works

The contractor at the time of signing the contract or before commencing the execution of work, without limiting

his obligations and responsibilities shall insure the works at his own cost and keep them insured until the virtual

completion of the contract against all acts of God including Fire, Theft, Riots, War, Floods etc. with a Nationalized

Insurance company in the joint names of the employer and the contractor (the name of the former being placed

first in the policy) for the full amount of the contract. Such policy shall cover the property of the employer and

fees for assessing the claim and in connection with is services generally therein and shall not cover any property

of the Contractor or of any sub contractor or employee.  The contractor shall deposit the policies  i) All Risk

Insurance policy to cover completed work,material  and equipment brought at  site from Fire,Theft/Burglary.

ii)Third Party Insurance Policy: For accidental loss or damage caused to the property of other persons for fatal

and non-fatal injury. 

iii) Workmen compensation Insurance as per local regulations 

The contractor shall deposit the policy and receipt for the premiums with the employer within seven (7) days,

from the date  of  signing of  the  contract/commencement  of  the execution  of  the work  or  unless  otherwise

instructed by the employer. In default of the contractor insuring as provided above, the employer on his behalf

may so insure and may deduct the premiums paid from any moneys due on which may become due to the

contractor. The contractor shall as soon any claim under the policy is settled on the work reinstated by the

Insurance office should elect to do so, proceed with all due diligence with, the completion of the works in the

same  manner  as  through  the  misfortune/accident  had  not  occurred  and  in  all  respects  under  the  same

conditions of the contract. The contractor in case of rebuilding or reimbursement after accident shall be entitled

to such extension of time for completion, as the employer deems fit. 

 Insurance in respect of damage to persons and property

 a The contractor shall be responsible for all  injury to persons,  animals or things and for all  structural  and

decorative damage to property which may arise from the operation or neglect of himself or of any approved sub-

contractor’s or employees, whether such injury or damage arise from carelessness, accident or any other cause

whatsoever in any way connected with the carrying out of this contract. The clause shall be held to include any

damage to buildings, whether immediately adjacent or otherwise, and any damage to roads, streets, foot paths,
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bridges  and  works  forming  the  subject  of  this  contract  by  frost  or  other  inclemency  of  the  weather.  The

contractor shall indemnify the employer and hold him harmless damage to persons or property as aforesaid and

also respect of any claims made in respect of injury or damage under any Acts of Government or otherwise and

also in respect of any award of compensation of damages consequent upon such claims. 

b. The contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up the whole

of the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all

claims for damage to the property of third parties.

c. The contractor shall indemnify the employer against all claims which may be made against the employer by

any member of the public or other third party in respect of works in consequence thereof and shall at his own

expense arrange  to effect  and maintain,  until  the  virtual  completion of  the contract,  with any Nationalized

Insurance company in the joint name of the employer and the contractor against such risks and deposit such

policy or policies with the employer from time to time during the currency of this contract. The contractor shall

similarly indemnify the employer against all claims which may be made upon the employer whether under the

Workman’s Compensation Act or any other statute in force during the currency of this contract or at common

law in respect of any employee of the contractor or any sub-contractor and shall at his own expenses effect and

maintain with an approved office a policy of Insurance in the joint names of the employer and the contractor

against such risks and deposit such policy of policies with the employer and the contractor against such risks

and deposit such policy or policies with the employer from time to time during the currency of the contract. The

contractor shall be responsible for any thing which may be excluded from the insurance policies above referred

to and also for all  other damages to any property arising out of and incidental to the negligent or defective

carrying out of this contract. He shall also indemnify the employer in respect of any costs, charges or expenses

arising out of any claim or proceedings and also in respect of any award of or compensation of damages arising

there from. 

d. The employer shall be at liberty and is empowered to deduct the amount of any damages, compensation costs,

charges and expenses arising or occurring from or in respect of any such claim or damage from any sum or sums

due to or become due to the contractor including the security deposit.

e. If the contractor fails to comply with the terms of these conditions, the employer may insure the works and

may deduct the amount of the premiums paid from any moneys that may be or become payable to the contractor

or may at the option, not release running payment to the contractor until the contractor shall have complied

with the terms of this condition.

Such  insurance  whether  effected  by  the  employer  or  the  contractor  will  not  limit  or  bar  the  liability  and

obligation of the contractor to deliver the works to the employer completed in all  respects according to the

contract.  In case of loss or damage due to any of the aforesaid clause,  the moneys payable under any such
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insurance shall be received and retained by the employer until the works are finally completed and such moneys

shall then be credited to the contractor in final settlement of accounts.

[SC 16]  

For all matters and purposes pertaining to this contract, in case of doubts, disputes the standard terms of this

tender document shall prevail.

[SC 17] 

Contractor to indemnify the Company  and Consultants for any claim arising out of accidents, death, etc.

or out of statutory dues payable by the contractors for all times.  
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SECTION-5

LIST OF APPROVED MAKES/BRAND OF VARIOUS BUILDING MATERIALS:

CHEMICALS

The chemicals of the following companies are approved.

• MC BAUCHEMIE
• SIKA
• FOSROC
• SUNANDA SPECIALITY CHEMICALS
• PAR CONSTRUCTION CHEMICALS 
• PROTÉGÉ 

CONTRACTOR  SHALL TAKE  PRIOR  APPROVAL FROM THE CONSULTANTS BEFORE PROCUREMENT OF
ANY MATERIAL.

LIST OF APPROVED MAKES/BRAND OF VARIOUS BUILDING MATERIALS:

Unless otherwise mentioned specifically, any of approved makes or brands shall be allowed to be used. Other

similar makes or brands of the materials bearing I.S.I. monogram on the material itself may also be allowed to be

used.  The  Contractors  should  distinctly  understand  that  it  will  not  be  their  prerogative  to  insist  for  using

particular make/ brand from the following list. The final selection will have to be done with the approval of

Consulting Engineer.

Page 62 of 75



Sr. No. Materials Approved Brands

1 Cement (OPC 43 Grade) ACC, L & T, Birla 

2 Sand River Sand
3 Bricks Ordinary clay bricks.

4 White Cement J.K.White, Birla.

5 C.I.Rainwater , Soil
& Waste water pipes 
(ISI Approved)

NECO

6 PVC  Pipes (Soil pipe) Prince , Supreme TYPE -A 
(ISI – 13592/92 – pipes) 
(IS – 14535/99 – fittings)

7 A.C.Pipes, Gutters etc. Ajanta,Guru

8 SW Pipes TM, Ceramica,Gujrat
9 GI Water pipes Fittings ‘C’ Class

(ISI Approved)Oil Distemper & otodlass Nerolac

10 Oil Distemper & other paint materials (1st quality
brand of one of the following makes)

Asian, Berger, Goodlass Nerolac

A Plastic Emulsion & Synthetic Enamels Asian, Goodlass Nerolac.
B Exterior Paints (Acrylic) Killick  Nickson,  Asian  Paints,  Nitco,

Creamcem,
 Godavari Paints, Blossom Paint

Cement Paint Snowcem, Nitco, Creamcem, Godavari Paints,
 Blossom Paint

C Wood Primer Shalimar, Asian, Goodlass, Nerolac,.
D Metal Red oxide Shalimar, Asian, Goodlass Nerolac

CONTRACTOR SHALL TAKE PRIOR APPROVAL  FROM THE CONSULTANTS  BEFORE PROCUREMENT OF

ANY MATERIAL.

TS/12 The sand to be used for concrete repair shall be quartz sand or zone-II sand.             
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  TS/13
• Material  purchased  and transported at  site shall  be brought  into the notice  of  CE and must  not  be  got

recorded in Site Register before actual use.  Any package must have following information on it.

•Name of Manufacturer

•Manufacturer’s product identification & batch no.

•Manufacturer’s instruction for mixing.

•Warning for handling and toxicity.

1. The material brought at site will be got tested by CE from reputed laboratories as per contract agreement

before use at site and the expenses shall be borne by the agency.

1. Any material not conforming to above specifications shall be rejected and contractor shall have to remove

such material within 7 days and will be replaced by other material with test certificate from manufacturer.

2. If the contractor uses any material without prior testing and approval of CE, works shall not be measured

and no payment shall be made for the work executed.

ACRYLIC POLYMER:

The brand selected must satisfy following technical requirements:

(i) Minimum solid Content of Acrylic 
Polymer

= Between 35% to 40% with dose as recommended by
manufacturer

SBR POLYMER:
The brand must satisfy with following technical requirements:

 (i) Mini solid content = Between  35%  to  40%  with  recommended  dose  of
minimum 3Kg/50Kg of cement
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SECTION-6

TECHNICAL SPECIFICATION

[ TS 1 ]                              GENERAL
Preparation for any work forms an important part of    and   work and due importance must be given to all

surface preparation. Approval and Consultants go ahead is required whenever such surface preparations are

mandatory  before actual     can  start.  Improper  preparation  can lead to future failures.  All     to  structural

members must be preceded with a proper support system. This structural support system must be worked out

for each structural member. Structural significance and safety of the whole building is of paramount importance.

Necessary suitable propping is required to be provided to ensure release of loads on the treated member. It is

mandatory  for  the  contractor  to  seek  Consultants  approval.  The  ultimate  responsibility  of  the  support

system rests with the contractor. The gist of the point being the paramount importance of the safety of

the building under repair. The contractor is required to appoint on full time basis an experienced site

supervisor & Engineer to co- ordinate with the Consultants and supervise the works. All ratios pertain to

43 grade cement.

THE BIDDER / CONTRACTOR SHALL USE “PHARMAS” , “MIXING TUBS” , “MIXER MACHINE” AND “SAND

WASHING MACHINE” AT SITES. THE RATE QUOTED WOULD BE DEEMED TO BE INCLUDING PROVISION

AND USAGE OF THE ABOVE.

USE OF SPECIFICATIONS I.S.I.

In case where no particular specification is given for any article to be used under the contract,  the relevant

specification where one exists, of the Indian Standard Institution shall apply.

  . 

[TS 8]             PLASTERING

All external surfaces where ever the plaster is found necessary to be removed as per instructions of C.E. shall be

treated under this item.  The original plaster of such area is to be removed to a min.150mm distance beyond the

affected area.  The surface shall be cleaned with water; joints will be sprayed with a thin layer of cement slurry.

Thereafter  an avg.  25mm thick  sand faced plaster  for external  walls  or  avg.18mm thick Neeru finished for

internal walls, in C: S 1:4, in 2 coats with water  proofing compound in both the coats  with required scaffolding,

curing etc.  complete shall  be done with proper line level  & finished to the entire satisfaction of the C.E.  As

precaution for/towards seepages, use of waterproofing agents is suggested as specified above.  The surface is to

be treated with polymer based bonding agent where joint exists with old RC section and the brickwork.  Curing

is to be done atleast four times a day with the first cure at the start of day and the last cure at the days end. The
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total curing days are to be 7/10 days minimum. The rates shall also include addition of plasticizer [approved by

the Consultants] in both the coats.

[TS 8] (A)

In case of single coat plaster (Sand faced/POP), the overall average thickness of plaster shall be 10 to 15mm. The

proportion shall be 1:4 & the same shall be cured as per the instruction of CE.

The rates shall include the provision / addition of Plasticizer as approved by CE.

[TS 9]           EFFLORESCENCE AND FLAKING

Efflorescence is removed by rubbing brushes on the damaged surface. A solution of one part of hydrochloric acid

or sulphuric acid and five parts of clean water is prepared and it is applied with the help of brushes on the

affected area.  The surface is then washed with clean water.  Water should not be used to wash the surface so as

to remove efflorescence. In that case, soluble salts will be partly carried inside the surface & efflorescence will

reappear again.  It is advisable to postpone painting till efflorescence ceases.  For this purpose, the deposit is

brushed off from the surface s it appears and the surface is kept under observation for a further period of few

days.  If efflorescence appear again, it is removed with dry brush and the process is repeated till all the soluble

salts are removed under the condition of normal drying.

 [TS 11]               BRICK WORK

All bricks shall be immersed in a drum or tank of water till bubbles cease to come up, before being used in the

work.  No broken bricks shall be used. The course shall be truly horizontal and the work strictly plumb, joints

shall be broken vertically, and they shall not exceed 10mm in thickness.  The brickwork shall not be raised more

than 18 courses a day (1.5m height) freshly mixed mortar of specified proportion shall be used.  The bricks shall

be laid in English bond. In arches or circular brickwork,  the brick shall  be shaped to slope,  joints radiation

correctly to the center and not more than 10mm thick .All joints in brickwork shall be properly raked out to

10mm as  the work  proceeds.   The  work shall  be  well  watered  three  times a  day  for  3  days.  The  rates  of

brickwork shall be inclusive of all necessary scaffolding, watering and cutting of bricks for circular work, any

and no extra charge for the same will be permitted. 
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[ TS 12 ]            INDIAN PATENT STONE FLOORING

This shall consist of av.38mm thick flooring laid in cement concrete 1:2:3 (with thoroughly washed 12mm metal

No.1 chips only) It shall be mixed as for cement concrete, and laid in alternate bays. After completion, it shall be

finished with cement float with lining borders etc. as directed.  The surface shall be kept watered after it is dry

for a period of 7 days.

[ TS 13 ]               PLINTH PROTECTION

Excavation to be done in existing profile upto 0.5mts. all vegetation and growth to be removed. Glass chips to be

spread all around.  Rubble packing to be laid and compacted to min.0.10mts. All voids to be filled with metal no.1

and no.2,  slope of 1" in 7 feet to be maintained.  Glass chip layer to be again evenly spread. This is to be topped

with compacted PCC of 1:2:4 of minimum 0.2 Mts. well compacted with slope of 1" in a feet including proper

curing.

[ TS  16 ]           PAINTING [EXTERIOR  & INTERIOR]

Exterior painting

Exterior painting can be carried out after minimum 6-8 weeks from the time of plasters is completed.  Once the

plaster is dried up it contracts / shrinks and superficial hairline cracks are developed.  Before painting these

hairline cracks are to be filled up, followed by a coat of cement paint and then subsequently 2 coats of Acrylic /

Texturised /  Emulsion Paint,  etc.  can be coated on it  to  give protection /  decoration   to  your building  for

minimum 4-7 years, depending upon the products used.

Procedure to be adopted for exterior painting by one coat of Cement Paint,  followed by two coats of 100%

Acrylic Paint / Texturised Paint /Emulsion Paints.

Surface Preparation

The surface should be dry – scrubbed thoroughly with wire brush so as to remove all the dirt, fungal growth.

Then wash down all the scrubbed dirt with water and while washing is on, scrub once more with wire brush so

as to remove any particles still stuck on the surface. Wash the surface once again with water.

Application method of Paints:

Pre-wet the surface and allow the water to flow off, apply 1 st coat of cement paint mixed with clean water in the

ratio of 1:1. The 1st coat of cement paint can be applied both horizontally and vertically so as to fill up the small

minor holes and pores in the plaster. Cement Paint should be cured thoroughly after eight hours, preferably two

times for proper setting with a gap of 4 hours.

Once the cement paint is properly set, commencement of application of 100% Acrylic Paint / Texturised Paint /

Emulsion paint.  Stir well the paint once the container is open. Appropriate quantity of clean water is to be
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diluted to the paint, as per manufacturer’s specification, and stir well till the mixture is uniform for painting.

Application of 1st coat of Acrylic Paint / Texturised Paint / Emulsion paint should be taken up thereafter.  2nd coat

of paint can be applied after a gap of 6-8 hours when the 1st coat of paint is set properly.

NOTE: 1. 100% Acrylic Paints / Texturised Paints / Emulsion Paints does not require curing.

2. On  Friable  /  Smooth  surface,  care  should  be  taken  instead  of  Cement  Paint,  a  coat  of

stabilizing solution / solvent based Primer to be applied first  and then,  2 coats of 100%

Acrylic Texturised / Emulsion Paint to be followed.

3. Excessive  dilution  of  paint  results  in  improper  finish,  shade variation,  poor bonding and

paint properties of protection is also reduced.

4. Do not use White Cement as a base coat because White Cement does not contain any binder /

antifungal properties.

Internal Surface:

The surface should be thoroughly scrubbed with the wire brush / Palti Patra/ Sand Paper etc. to remove the dirt

particles, loose plaster, etc.  Apply a coat of cement primer and then fill up the gaps or pores, loose plaster with

lambi, to level and lambi is dried,  then apply a coat of Cement Primer, followed by 2 coats of paints (i.e. oil

paint / oil bond distemper, etc.) with a gap of 8 hours for each paint coat to set
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SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be kept in a

readily accessible place.

2. An injured person shall be taken to a hospital without loss of time, in cases where the injury necessitates

hospitalization.

3. Suitable and strong double scaffolds should be provided for workmen for all works that cannot safely be

done from ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be

less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more than 30 cm.

When the ladder is used, an extra mazdoor shall be engaged for holding the ladder.

5. Every opening in the floor of a building or in a working platform be provided with suitable means to

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height

shall be one meters.

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render

it unsafe.

7. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves.

8. (i) No paint containing lead or lead products shall be used except in the form of paste or ready-made

paint. 

      (ii) Suitable facemasks should be supplied for use by the workers when the paint is applied                  in

the form of spray or surface having lead paint dry rubbed and scrapped.

1. Overalls shall be supplied by the contractor to the workers and painters and adequate facilities shall be

provided to enable the workers and painters to wash during the periods of cessation of work.

2. Hoisting machines and tackle used in the works, including their attachments, anchorage and supports

shall be in perfect conditions.

3. The ropes used in hoisting or lowering materials or as means of suspension shall be of durable quality

and adequate strength and free from defects.

4. Safety belts shall be provided and used by all workers while working at heights.
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SCHEDULE –A

IDENTIFICATION AND FINANCIAL DATA SHEET
1.--------------------------------------------------------------------------
Firm's name

2.----------------------------------- 3.-----------------------------------
Year of Incorporation Type of Incorporation

---------------------------------- -------------------------------------
Head office Address Local Office Address

------------------------------------ ------------------------------------
6.Principal Officers who will manage the work from Head Office
Name Title /Position Dt. of Appoint

-------------------------------- -------------------- ------------------
7 Principal Officers in local site office.
Name Title /Position Dt. of Appoint

-------------------------------- -------------------- ------------------
Local Associate Firm or Agents.
9. Total Liabilities (Rs.)
10. Total Assets. (Rs.)
11.Current Liabilities (Rs.)
12. Bank Overdrafts (Rs.)
13. Net Worth (Rs.)
14. Liquid Assets (Rs.)
15. Stock of Outstanding (Rs.)
16.Current Assets (Rs.)
17. Bank References (Rs.)
18. Current Credit Resources (Rs.)
19. Solvency account in (Rs.)
20. Annual Turn over for last 3 years.(Give separately
for each year)

(Rs.)

21.  No.  of  consortium  if  any   Date  of  consortium
established

(Rs.)

Name : Designation:
Signature Date:

SEAL OF THE COMPNAY :
NOTE:1) In Case of contractors, who have not limited liability CO’s, a solvency certificate from a scheduled bank
will be required.  2) Separate sheets may be attached in case the above provided space is insufficient.
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SCHEDULE –B

PROJECT WISE EXPERIENCE RECORD OF CIVIL WORKS:-

Name of the project and location Ü

Name & Address of the client Ü

Brief Description. Ü

Starting Date / Completion Date. Ü

Contract Value( As constructed value in Lakhs ) Ü

Data  of  key  personnel  who  executed  the  project  on
behalf of applicant

Ü

a) Name Ü

b)Qualification Ü

c)Category Ü

d) Exp. before project Ü

Construction  plants  and  Equipment's  used  by  the
applicant in execution of the project.

Ü

a) Equipment Ü

b) Number Ü

c) Capacity Ü

 SEAL OF THE COMPANY

SIGNATURE OF THE TENDERER WITH DATE.

NOTE: Separate sheets shall be submitted to cover details in above format.
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SCHEDULE -C

PERSONNAL        :-

TENDERER'S NAME  :-

1.Number of graduate Engineers in the employment's at present: and available for deployment for this
work.

I   With more than 15 years Experience

II. Between 10 to 15 Years Experience

III. Between 5. to 10 Years Experience

IV. Upto 5 Years Experience

2.  Number  of  supervisory  construction  personnel  available  for  employment  on  proposed  job  with  their

qualification and years of experience:

I/We hereby confirm that number of personnel I/WE will engage for proposed job will not be less than those

listed item 1 &2 and agree to engage more personnel , if so warranted in the opinion of the consultants at no

extra cost.

SEAL OF THE COMPANY

Signature  of  the
tenderer

Date.        /
/

NOTE: Separate sheets shall be submitted to cover details in above format.
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SCHEDULE -D

BIO-  DATA  OF  TECHNICAL  PERSONNEL  IN  EMPLOYMENT  WITH  THE  TENDERER.  WHO  WILL  BE
AVAILABLE FOR THE EXECUTION OF THE CONTRACT.(Separate sheets to be used for each staff member)

NAME

DATE OF BIRTH

EDUCATION

POSITION HELD SINCE GRADUATION

(IF NOT GRADUATE. MENTION THIS FACT)

Experience in particular projects : ( Additional sheets may be attached , if necessary)

During employment with the present employer and also in previous employment's, if any.
Give details chronologically going back from the present project.

PROJECT. NAME  YEAR  EMPLOYER.
EXPE.ON

PROJECT.

SEAL OF THE COMPANY

Signature of Tenderer

DATE:
NOTE: Separate sheets shall be submitted to cover details in above format
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SCHEDULE –E

DETAIL OF WORK IN HAND AND WORKS TENDERED FOR AS ON THE DATE OF SUBMISSION OF TENDER.
FIRM'S NAME

NAME OF WORK COST OF WORK COST OF WORK
REMAINING TO
BE EXECUTED

ANTICIPATED
DATE OF
COMPLETION

WORK TENDER FOR.

NAME OF WORK PLACE ESTIMATED DATE  WHEN
DESICION STIPULATED

S.N. COST DECISION     DATE & EXPECTED.
PERIOD OF

            COMPLETION

SEAL OF THE COMPANY SIGNATURE OF TENDERER
DATE

NOTE: Separate sheets shall be submitted to cover details in above format.
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CONTINGENT ITEMS

THE ITEMS OF PROPOSED WORKS AND THE ESTIMATES THEREOF ARE BASED ON VISUAL INSPECTION.  DUE
CARE IS TAKEN TO INCLUDE ALL POSSIBLE AND GENERALLY OPERATEABLE ITEMS. BUT UPON REMOVAL OF
PLASTER/COVER DUE TO NATURE OF PARENT STRUCTURE AND TYPE OF CONSTRUCTION DONE, THERE MAY
BE CERTAIN ITEMS WHICH MAY BECOME ESSENTIAL TO BE CARRIED OUT. SOME OF THEM ARE:

1. WALLS MAY HAVE LOOSE JOINTS IN MASONARY, AND/OR AT JUNCTIONS WITH RCC MEMBERS.
2. BRICKS / BLOCKS MAY COME OUT IN DISINTEGRATED/LOOSE STATE.  IF EXTERNAL WALLS ARE OF RCC,

THE STRUCTURAL MEMBERS MAY SHOW MUCH HIGHER / LOWER DEGREE OF DAMAGE. ( UPTO EVEN
25 % TO 30 % VARIATION)

3. THE WATERPROOFING OVER TERRACE MAY BE VERY THICK i.e MORE THAN 5” TO 6”.
4. THE FRAMES OF DOORS / WINDOWS / LOUVERS MAY BE IN DAMAGED STATE.
5. SUCH AND SIMILAR OTHER ITEMS AS PER SITE CONDITION.
• IF MAJOR DETERIORATION IN STRUCTURAL (RCC) MEMBERS VIZ. COLUMNS, BEAMS, 

• BALCONY PURDHIES ETC., IS OBSERVED DURING THE TIME OF EXECUTION, THE SAME 

• WILL  HAVE  TO  BE  TREATED  WITH  MICRO-CONCRETE  AND  JACKETING.  (AS  THE  CASE  MAY  BE).

SIMILARLY, IF THE MASONRY OF THE WALLS IS ALSO FOUND DISMANTLED AFTER REMOVING THE

PLASTER, THE SAME MAY REQUIRE RE-CONSTRUCTION OF WALLS OR DASH 

• COAT PLASTER (AS THE CASE MAY BE)

IN THE CASE OF OCCURANCE OF SUCH “CONTINGENT” AND “HIDDEN”  ITEMS,  WHICH CANNOT BE SEEN
WHILE SURVEYING, THERE WILL BE APPROPRIATE DEVIATION IN THE ACTUAL COST OF THE PROJECT.
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