THE ORIENTAL INSURANCECOMPANY LIMITED

3, FLOOR,NAVJIVAN TRUST BUILDING, OFF.ASHRAM ROAD, USMANPURA,AHMEDABAD-380 014. GUJARAT.

TENDER FOR CIVIL WORKS FOR REPAIRING IN EXISTING COMPANY’S BHASKER FLATS.

TENDER NO :  001/2012                                  , DATE :  06.03.2012.

 The Oriental Insurance Company Limited invites Tenders for separate Technical & Priced—Bid [ two cover system  from experienced and Financially sound Contractors for above mentioned work.

The Tender Document can be viewed and down loaded from our web site : www.orientalinsurance.org.in                                    and   . the hard copy of the same shall be available from Date: 06.03 2012 to 13.03.2012during 10.30 am to 16.30 pm on working days on payment of Rs. 750.00 [ Rupees Seven Hundred Only ]  by pay order / Demand Draft [ Non- Refundable ]  in favour of “The Oriental insurance Company Limited “ payable at Ahmedabad at above mentioned address. The bid shall have to be submitted duly filled and signed at the above address. The Bidders who has down loaded the document from website /or purchased  the hard copy from the office should attach, along with bid document, a pay order or demand draft of Rs. 7500.00 ( Rupees Seven Thousand Five Hundred only in favour of  “The Oriental insurance Company Limited “ payable at Ahmedabad , as Earnest money deposit along-with Technical Bid.

The offer should be submitted in two seal covers, one super-scribed “ technical bid and commercial bid terms and other “ Priced Bid]. Both Covers shall be put in another sealed cover super-scribing  the envelop with “ Civil Works for Bhasker Apartment, Tender No: 001/2012 , The last date for submission of  Bid is date :23.03.2012 on or before 12.30 pm. Opening of  Technical Bid  will be intimated to the Tenderer in advance by letter  , phone call or by e-mail. Tenderers or their authorized representative who has authority letter for the same can remain present at the time of opening of Technical Bid.

After opening Technical Bid, the capability and suitability of the bidders  shall be evaluated, if needed an evaluation committee will visit their office & site. Subsequently the Priced Bid of the qualified bidders shall only be opened in the presence of the attending bidders. The date of opening of Priced Bid will be informed to the qualified bidders.

Following are the Qualifying Criteria :

1. The Firm should have Five years of experienced for such type of works.

2. Should have completed such kind of work valued not less then Rs. 7.50 lacs.

3. Bidder should submit Bank Guarantee of Rs. 7,50,000.00

4. The firm should have necessary Registrations of Government Departments failing which they will disqualify.

5. The firm should have Registration as Civil Contractors with Government Department, L.I.C. or Banks.etc.

The D.G.M. The Oriental insurance Company Limited, reserves the right to accept of reject any or all tenders without assigning any reasons.

Sd/ DEPUTY GENERAL MANAGER

The Oriental insurance Company Limited 

THE  ORIENTAL  INSURANCE  COMPANY  LIMITED

AHMEDABAD  REGIONAL  OFFICE

TENDER  FOR 

CIVIL  WORKS

 IN  EXI. BHASKER APARTMENT NO:F-3,F-6,F-7

 NARANPURA

  AHMEDABAD.

TECHNICAL  BID

                  ISSUED  TO :      ……………………………………………………….

                                                ……………………………………………………….

                                                ……………………………………………………….

CLIENT :                                                          ARCHITECTS :

DEPUTY GENERAL  MANAGER                SUKRUTI ARCHITECTS & 






  ENGINEERS

ORIENTAL INSURANCE CO.LTD.             11, MILAN PARK, CHHTRALAY 






  ROAD,

3RD FLOOR, NAVJIAVAN  TRUST BLDG,    NR. PRESIDENT HOTEL,NAVRANGPURA,

OFF. ASHRAM ROAD,USMANPURA,        AHMEDABAD – 380 009.

AHMEDABAD – 380 014.                             TEL NO: 94263 03303 , 2646 0632.

TEL NO: 2754 0087.

                                                               TECHNICAL   BID

                                                               ________________

1   :   NAME                                                                                   :

2   :   WHETHER  PROPRIETORSHIP / PARTNERS               :

3   :   ADDRESS                                                                             :

4   :   PHONE                                                                                   :

5   :   PAN  NUMBER                                                                     :

6   :   I.  T.  CLEARANCE   CERTIFICATES                               :

7   :   S.  T.  NO                                                                                 :

8   :   EXCISE  NO.  ( IF  ANY )                                                      :

9   :   TOTAL  STAFF                                                                        :

      A :  TECHNICAL  QUALIFIED  WITH  QUALIFICATION  :  

      B :  ADMINISTRATIVE  STAFF                                              :

      C :  OTHERS                                                                               :

10  :   EQUIPMENT’S  DETAILS  &  INVESTMENT  DETAILS :

11  :   WORKING  CAPITAL                                                          :

12  :   BANKERS  NAME  &  ADDRESS                                      :

13  :   DETAILS  OF  PROJECTS  EXECUTED  DURING          :  

          LAST  3  YEARS  i.e. (2008-09, 09-10, 10-2011 ) WITH 

          NAME  OF  PROJECT,  VALUE,  EMPLOYER  NAME,

          WHETHER  HANDLED  INDIVIDUALLY OR  IN

          ASSOCIATION.

14  :   DETAILS  OF  PROJECTS  ON  HAND  AT  PRESENT  :

15  :   EMPANELLED  WITH  ANY  BANK  OR                         :

          GOVERNMENT  ORGANISATION

                                                                                             SIGNATURE  OF  THE  TENDERER  & SEAL                                                                                                                

TENDER NOTICE

TO,

Dear Sir(s),

SUB :  “PROP.  REPAIRING OF CIVIL WORK IN  EXISTING BHASKER  ARTMENT[FLAT NO: 

            F-3,F-6,F-7], NARANPURA,AHMEDABAD– 380 013 BELONGING TO THE  ORIENTAL 

            INSURANCE CO. LTD.  3RD FLOOR, NAVJIVAN TRUST BUILDING,  OFF. ASHRAMROAD, 

            USMANPURA, AHMEDABAD – 380 014. “

             -----------------------------------------------------------------------------------------------------------------


You are requested to submit your tender for the above mentioned work to Regional Office of  The Oriental Insurance Co. Ltd. At Ahmedabad  for which Tender Copy showing schedule of quantities, general conditions, special conditions/additional conditions can be purchased on payment of Rs. 750.00 by pay order [ Non-refundable ] in the name of The Oriental Insurance Co. Ltd. At Ahmedabad. during working days from Date: 06.03 2012  to 13.03..2012  during office working hours from 10.30 Hours  to 16.30 Hours.

 Sealed tenders accompanied by a bank draft for Rs.  7,500.00 [ without interest ] in favour of  “THE ORIENTAL INSURANCE CO. LTD. ”[ Ahmedabad ] as earnest money should reach  REGIONAL   OFFICE, THE ORIENTAL INSURANCE CO. LTD.  3RD FLOOR, NAVJIVAN TRUST BUILDING, OFF. ASHRAM ROAD, AHMEDABAD – 380 014.   on or before dated: 23.03 .2012 before 12.30 Hours in seal cover only by Registered Ad post or by speed post or in person The  date of opening of tenders will be intimated to  the tenderes over telephone/by letter or through email  The tenders received late on account of any reason whatsoever will not be entertained. The tender shall be valid for a period of not less than 90  days of opening of tender.


Time of completion  45  days from date of starting of work.

THE ORIENTAL INSURANCE CO. LTD.  will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. 

Yours  faithfully,

For  & on behalf           

DEPUTY GENERAL  MANAGER 

REGIONAL  OFFICE

THE ORIENTAL INSURANCE CO. LTD.

3RD FLOOR, NAV-JIVAN TRUST BUILDING, 

OFF. ASHRAM ROAD, AHMEDABAD – 380 014.  

Telephone No. 27540087

LETTER  SUBMITTING  TENDER

Dear Sir,


With reference to the tender invited by you for the work.


I/We hereby offer to execute the work under contract at the respective rates mentioned in the schedule of quantities. I/We have seen the site, understood the general conditions of contract, special conditions, additional conditions.

 
I/We agree to execute the work as per specifications, general conditions of contract, special conditions, additional conditions.


I/We deposit earnest money Rs.  7,500.00  by demand draft  payable at Baroda which amount shall not carry any interest. I/we do hereby agree that the sum shall be forfeited by THE ORIENTAL INSURANCE CO. LTD. event our tender is accepted & I/we fail to execute the contract when required to do so.


I/we understand that you are not bound to accept the lowest or any other tender that you received.

Yours faithfully,

( Contractor)

Signature of partner of the firm.

In the presence of our banker.

Submitted on                                             before                                            P.M.

.

GENERAL CONDITIONS

Sealed tenders should be addressed to  DEPUTY GENERAL MANAGER, REGIONAL  OFFICE, THE ORIENTAL INSURANCE CO. LTD. AHMEDABAD and super-scribed NAME OF WORK :  “PROP.  REPAIRING OF CIVIL WORKS IN EXISTING FLAT NO: F-3,F-6,F-7 AT  BHASKER APARTMENT,  NARANPURA, AHMEDABAD – 380 013  & should reach THE ORIENTAL INSURANCE CO. LTD.

3RD FLOOR, NAV-JIVAN TRUST BUILDING,OFF. ASHRAM ROAD, AHMEDABAD – 380 014.between dated: 06.03 . 2012  to  23.03 .2012   before 12.30 P.M. only by Registered Post/ ,Speed Post or in person.

1. No tenders will be received after 12.30 pm on dated  23.03. 2012 .The date for opening tender will be intimated to the tenderes over telephone/letter/email.  

2     The tenders will remain valid for a period of three months from the date of opening of tenders. 

             THE ORIENTAL INSURANCE CO. LTD.reserves the right to accept or reject any or all    

               tenders without assigning any reason to Do so.

3 At the time of submission, every tender must be accompanied by a demand draft of Rs. 7,500.00        in favour of “THE ORIENTAL INSURANCE CO. LTD. [ PAYABLE AT AHMEDBAD”] as earnest money. No interest will be paid on earnest money. Any tender which is not accompanied by the earnest money summarily rejected.

4  The tenders should quote the rates in figures as well as in words.

5 All erasures & alterations made while filling the tender must be attested initials of the tenderer. Overwriting of the figures is not permitted.

6 The earnest money deposit of unsuccessful tenderer will be returned after the tender is decided or on expiry of validity period.

7 The earnest money of the successful tender shall be adjusted in the security deposit. 

8 THE ORIENTAL INSURANCE CO. LTD. reserves the right to reject any or all the tenders, accept part of any tender or entrust the entire work to any contractor or divide the work to more than one contractor (item wise) without assigning any reason or giving an explanation. The rate quoted by the contractor will hold good for this bifurcation & no compensation will be paid on this account.

9 Joint tenders shall not be considered.

10 In receipt of intimation from the THE ORIENTAL INSURANCE CO. LTD of the acceptance of his tender, the tenderer within 3 days should submit his acceptance of the work order. If the successful tenderer fails to undertake the work, the earnest money deposited by him will be forfeited & acceptance of his tender may be withdrawn.

11 The rates quoted in the tender shall include all charges of  scaffolding, lift, any tool & plants, railway freight, labour conditions & fluctuations in the rates, excise duty, sales tax, octroi & any other taxes or expenditure for carrying out the work.

12 The contractor will arrange for water , electricity & night security  for completing the work.

13 No escalation in rates will be allowed under any circumstances.

14 The successful tenderer is bound to carry out entire work within the period stipulated in the Appendix. The tenderer will have to pay liquidated damages for non-completion of job within stipulated period at the rate of Rs. 1,000.00 per day after expiry of period of completion subject to maximum of 10% of the contract value.

15. The liquidated damages as mentioned above may not be enforced if the contractor applies for an 

        extension of time mentioning the reasons for extensions. Extension of time limit in days will be 

        granted by the THE ORIENTAL INSURANCE CO. LTD provided that contractor is not at fault 

        for extending the work beyond stipulated date of completion.

16 The successful tenderer is bound to carry out items of work necessary for completion of job even    

                though the same are not included in the schedule of quantity. Rates of extra items will be derived 

                from the tender. In case the rates do not exist in the tender & extra item is not similar to tender 

                item, then the rates will be worked out on the prevailing market cost of material & labour, 

                including wastage plus 15% towards tax & contractor’s profit.

17.  The contractor shall cooperate with other contractors appointed by the THE ORIENTAL   

        INSURANCE CO. LTD that entire work shall proceed smoothly with least possible delay & to   

        the satisfaction of  THE ORIENTAL INSURANCE CO. LTD

18. The contractor shall remove all melba etc. wash & clean the floors at his own cost & handover the 

        site in proper manner on the completion of work.

19   The tenderer shall acquaint himself with the site conditions, making his own arrangements for 

       storing of materials at site, lift cartage etc.

20 Eight Percentage [ 8 %] of the value of work done shall be deducted as security deposit from the        

        running bills of the contractor & will be retained for defects liability period( as mentioned in the   

        appendix) & shall be released after the defects liability period, provided no defects are noticed 

        during the period. The security includes earnest money deposited by the contractor with the         

        tender.

21 The contractor, will attend to all defects noticed during defects liability period. If the contractor 

       fails to attend the defects, these defects will be rectified by THE ORIENTAL INSURANCE CO. 

       LTD the expenditure incurred on this account will be recovered from security deposit.

22 The contractor shall make adequate arrangement for watch & ward of his material & shall ensure the safety, breakage &any theft of material fixed or unfixed by or other sub-contractors.

23 The work executed should be got approved by the THE ORIENTAL INSURANCE CO. LTD as well as Consultant & contractor shall rectify any bad workmanship pointed out at any stage & remove from site all the rejected materials immediately.

24 The contractor shall be responsible for application of labour laws, compensation for injury & accident to person, whether employed by him or his sub-contractor.

25 The contractor will take necessary precautions for carrying out the work avoiding any damage to structures/decorative parts of the property. The contractor will rectify any damages done at his own cost.

26 The contractor shall ensure that workmen employed by him for execution of work are suitably covered against Workmen’s Compensation Act & that all liabilities arising out of Workmen’s Compensation Act, ESIS & other legislative enactments applicable to such works & workmen shall be to contractor’s account. Insurance policy for equal amount of Contract value should be submitted by the Contractor from Insurance Company.

27 Civil, electrical & sanitary will be carried out as per THE ORIENTAL INSURANCE CO. LTD’s standard drawings/specifications & to the entire satisfaction of   THE ORIENTAL INSURANCE CO. LTD.

28 The contractor shall give due notice to THE ORIENTAL INSURANCE CO. LTD to check measurements of any work which is likely to be hidden before covering the same.

29 The contractor will submit running bills for the value of work done not less than interim payment     

(as mentioned in appendix) mentioning full nomenclatures of items, rates, amount, measurements, sheets, reasons for part rates claimed, if any.

31 In-case of non-completion or delay in completion of work or  removal of defects in time,  THE ORIENTAL INSURANCE CO. LTD shall be free to appoint another agency to get the job done at the contractor’s risk & cost.

32. For fixed as well as loose furniture, rates quoted by the contractor will be inclusive of all taxes, including sales tax, octroi, transportation, other taxes if applicable during the execution of work will be borne by the Contractor  & no extra amount will be paid in this account.

33. Income tax at the rate applicable of the bill amount will be deducted at source from the contractor’s bill( i.e. T.D.S.) & will be deposited with the I.T.O. as per rules.

34. THE ORIENTAL INSURANCE CO. LTD may delay the progress of work without, in any way, vitiating the contract & grant such extension of time for the time for the commencement/ completion of the contract as it may think proper & sufficient in consequence of such delay & the contractor shall not make claim for compensation or damage in relation thereof.

35. The contractor will not execute any extra item without THE ORIENTAL INSURANCE CO. LTD permission in writing.

36. The quantities mentioned in the schedule of quantities are approximate. Payment will be made on actual work done by the contractor. However, the contractor should not deviate the quantity without THE ORIENTAL INSURANCE CO. LTD permission.

37. Conditional tenders quoted by the tenderer is liable to be rejected.

38. THE ORIENTAL INSURANCE CO. LTD has a right to alter the nature of work & to add or omit any items of work or to have the option of the same carried out departmentally or otherwise & such alterations or variations shall be carried out without prejudice of the contract.

39. THE ORIENTAL INSURANCE CO. LTD has right to  terminate the contract, if the contractor abandon the work, or fails to commence & complete the work in time, or fails to abide the contract conditions.

40. Arbitration:

            In case of any dispute between THE ORIENTAL INSURANCE CO. LTD & contractor, the   

            decision taken by the arbitrator who will be appointed by THE ORIENTAL INSURANCE CO. 

            LTD will be final.

THE ORIENTAL INSURANCE CO. LTD                            ( CONTRACTOR )

SEAL                                                                                           SEAL 

PLACE  : 





 PLACE  :

DATE    :




               DATE    :

GENERAL  CONDITIONS

______________________

1   :   DEFINITIONS

         --------------------

 A :   CONTRACT

         ----------------

         The contract documents consist of the invitation to Tender, the Agreement, the  General Conditions of the 

         Contract, Special Conditions of Contract, Specifications, the Drawings  &  Schedule of Quantities, including   all  

         modifications   thereof  incorporated  in  the documents before  their  execution  &  the drawings prepared 

         by the Architect from time to time. These forms the contract.

  B :   SUB-CONTRACTOR

          ---------------------------

          The  term  sub-contractor,  as  employed  herein ,  includes  those  having  a  direct   contract  with  the contractor 

          & it includes one who furnishes material work to a special design according to the plans of   specifications of this 

          work, but does not include one who merely furnishes material not so worked.

   C :  PROVISIONAL  SUM

            ----------------------------

            Provisional  sum  or  the  provisional  lump-sum  shall  mean  a  lump-sum   included  in  the Tender Documents 

            &  shall represent the estimated value of the work for which details  are not available  at  the time of tender.

     D :  WRITTEN  NOTICE

            ---------------------------

            Written notice shall be deemed to have been duly served if delivered in person to the individual or to a member 

            of the firm or to an officer of the Corporation for whom it is intended, or  if delivered at  &  written delivery 

            receipt obtained or sent by registered mail to the last business address known to him  who gives the notice.

     E : THE WORK

             ----------------

           “ The Work” shall mean the works in respect of which the Tender by the contractor has been accepted  & which 

           are set out in the conditions of Contract, Specifications, Schedule  of  Quantities  & Drawings & including all 

           additions, substitutions & variations ordered by the Architect.

     F :  WORK

             ----------

            The term “ Work” of the Contractor or sub-contractor includes labour  & materials or both.

    G  :  VIRTUAL COMPLETION

            ---------------------------------

           “Virtual Completion” shall means that the “Works” are ready  &  fit  for  occupation in  every respect 

            in conformity with the Contract Documents & to the full satisfaction of the Architect.

     H :   WORKING DAY

            ----------------------

           “Working Day” shall mean any day  from  Monday to  Saturday ( both days inclusive ) excluding  all

            public holidays as notified by the Central Government.

     I :  NORMAL WORKING HOURS

            ----------------------------------------

            Normal  working  hours  shall  mean  ten (10 )  hours  per  working day. The specific  timings  would 

            vary depending upon the season.

     J :  THE SITE

            -------------

            “ The Site” shall mean the site of  the  Contract  works  including any building  &  erections  thereon

            & any other land allotted by the THE ORIENTAL INSURANCE CO. LTD for the Contractor’s use.

K : APPROVED EQUAL

            ---------------------------

           “Approved Equal” shall mean equivalent approved by the Architect.

2   :   EMPLOYER , CONTRACTOR & ARCHITECT

         -------------------------------------------------------------

         THE ORIENTAL INSURANCE CO. LTD., the Contractor & the Architect are those  mentioned as such  in  

         the Agreement  & shall include their  legal representative /s, assign /s, successor /s. They are  treated  throughout  

         the  Contract Documents as if each were of the singular number & masculine gender.

3   :   SCOPE  EXTENT   &  INTENT

         --------------------------

  A:   SCOPE

         ---------

         The general character  &  the scope of  the work  is  illustrated  &  defined  by the  signed  Drawings  & 

         Specifications herewith attached.

   B:  EXTENT

         -----------

         The Contractor shall carry out  & complete the  said  work  in  every  respect  in  accordance  with  the 

         Contract & with the directions of  & to the satisfaction of the Architect.

   C:   INTENT

          ----------

          The Contract Documents are complementary & what is called for by any one  shall  be as  binding  as

          of called for by all. The intention of the documents is  to include all  labour  & materials, equipments  &

          transportation necessary for the proper execution  of the  work  described  in words  which  so applied 

          have a well know technical or trade meaning shall  be  held  to refer  to such  recognized  standards  as  

          applicable. 

   D:   ARCHITECT’S   INSTRUCTIONS

         ---------------------------------------------

         The Architect may from time to time issue further supplementary drawings  & or  written  instructions, 

         Subject to prior approval of THE ORIENTAL INSURANCE CO. LTD. details & directions & explanations 

         which are collectively referred to the Architect’s  instructions. The Contractor  shall  forthwith  comply  with  &  

         duly  execute  works  comprised  in such as  Architect’s instructions provided always that verbal instructions, 

         directions & explanations given to the contractor  or his work’s representative by the Architect shall if involving a 

         variation, be confirmed in writing.

   E :  VARIATIONS

         ------------------

         THE ORIENTAL INSURANCE CO. LTD reserves the  right  to increase or  decrease the  scope  of work  

         on  any or  all items  or change the nature of work  involved  in any or all  items of the Contract. The Contractor 

         shall have  no claim for loss of anticipated profit or for any other reason whatsoever on account of these 

         variations.

4   :   SITE  ENGINEER

         -----------------------

        The Architect will be represented at the site when required   who will be responsible for supervision of the 

        Contract  The  Contractor  shall  afford  him  all  necessary  facilities  for  the  performance of his duties.

        Architect  shall have power to give notice to the Contractor or his Engineer of non approval of any 

        works or materials & such work shall be suspended or the use of such materials  shall be discontinued 

        until the Architects gives written instructions to recommence the work.  

5   :   SITE

         ------

 A :   CONTRACTOR  TO  SATISFY  HIMSELF  ABOUT  SITE  CONDITIONS

          -----------------------------------------------------------------------------------------------

         Before tendering the Contractor shall, at his own cost, visit & examine the Site & satisfy himself as to 

         the nature of the existing roads or other means of communication & the character of the soil  & of the 

         excavations, the correct dimensions of the work & facilities for obtaining the special articles called for 

         the Contract Documents & shall obtain generally  his  own  information on  all  matters  affecting  the 

         continuation    &   progress  of    the   works.  No   extra    charge   made   in   consequence   of   any 

         misunderstandings  or incorrect  information of any or these points or  on the grounds of  insufficient 

         description, will  be  allowed. Should  the  Contractor after  visiting  the  site,  find  any  discrepancies, 

         omissions, ambiguities or conflicts in or among the Contract  Documents or to be in doubt as to their 

         meaning he shall bring the question to  the Architect’s attention, not later  than 10 ( Ten ) days before  

         the closing of the Tenders.

    B :   POSSESSION

         ------------------

         The possession of the site shall be given on the date specified in the Appendix 1 to  these  conditions.

         The Contractor shall thereupon commence the works & regularly & diligently proceed with the same 

          & complete the same on or before the contract date of completion.

  C :   TREASURES, ANTIQUITIES -- PROPERTY  OF  OWNER

         ----------------------------------------------------------------------------

         The fossils, antiquities  &  other  objects  of  interest  or value  which  may  be  found  on the site or in 

         excavating the same during the progress of the  work  shall become the property of THE ORIENTAL  

        INSURANCE CO. LTD  The Contractor shall  carefully take out  &  preserve  all  such  objects  &  shall  

         immediately  or as soon as conveniently after the possession of the Architect un-cleaned & as excavated.

 6:       SCHEDULE OF QUANTITIES 

          ----------------------------------------

          The quantities given in the  schedule of quantities  are provisional & are meant to indicate the intent of 

          the  work  &   provide  a  uniform basis  for  tendering.  The  Contractor  shall  be  paid  for  the  actual 

          quantities of the  work executed by him in accordance with Contract Documents at the Contract rates. 

          THE ORIENTAL INSURANCE CO. LTD reserves the right to increase  or  decrease  any  of the 

          quantities or to totally omit any items of the work & the Contractor shall not claim  any  extra or  damage

          on  these  grounds.  Any  error  in description or  in quantity  or  omission  of  item  in  the  Schedule 

          of  Quantities shall not  vitiate  this  Contract but shall be deemed to be a variation required by the Architect.

7  :    CONTRACT  AGREEMENT

          -------------------------------------

         The selected Contractor  shall  be  entered into a  formal  contract with THE ORIENTAL INSURANCE CO. 

         LTD for the execution of work  within 03 days  from the date of  award of contract, failing which his  tender 

          may  be rejected  &  the earnest money deposited by him will be forfeited.

 8   :   ROYALTIES  &  PATENT   RIGHTS

          -----------------------------------------------

          All royalties or other payable in respect of the supply & use in carrying out  the works as described by

          or referred to  in  the  Contract  Drawings , the  Contract  Specifications  &  the Contract  Schedule  of 

          Quantities or  any  patented articles, processes or inventions shall be deemed to have been included in 

          the Contract  Sum. The Contractor shall  indemnify  the  damages, costs  &  expenses  which  may  be 

          brought or  made against  THE ORIENTAL INSURANCE CO. LTD or  to  which  he may  be  put  by  

          reasons  of   the Contractor infringing or being held to have infringed any patent rights in relation to any such  

          articles, processes & invention.

 9  :   FIRE  & ACCIDENT  INSURANCE & WORKMEN’S COMPENSETION ACT

          --------------------------------------------------------------------------------------------------

  A ;  The Contractor shall insure the works against loss or  damages by fire, accident,  riot, civil  commotion 

          and or all acts of God, progressively up to  the full  amount  of the  Contract. Such  insurance  is  to  be 

          effected from time to time in the  name of THE ORIENTAL INSURANCE CO. LTD. & is to be  for  the  

          amount of the full value of the work as determined by the Supervising  Officer. All  expenses  incurred  on  

          insuring the  works as described above shall be fully born by the Contractor. The Contractor shall  submit  for  

          inspection by he Architect the policies & receipts of the premium for such insurance & shall maintain such  

          policies  in force until the possession of the works given to THE ORIENTAL INSURANCE CO. LTD .All  

          such  policies /premium  receipts shall be deposited with THE ORIENTAL INSURANCE CO. LTD. after 

          inspection by the Architect.

  B :   If the Contractor fails to comply with the terms of this conditions, the THE ORIENTAL INSURANCE CO. 

         LTD may insure the works & may deduct the amount of the premium paid from any money that  may be or 

          become payable to the Contractor, or may, at  his  option , refuse  payments  of the certificate   to  the  Contractor  

          until  the Contract shall have complied with the terms of this conditions. 

  C :   Such insurance, whether effected by THE ORIENTAL INSURANCE CO. LTD. or the Contractor, is  to  be  

          no  limit or bar  to  the liability & obligation of the Contractor  to  deliver the works to THE ORIENTAL 

         INSURANCE CO. LTD completed in all respects according to this contract. In case of loss or damage  due  to  

          any  of  the aforesaid clauses, the money payable under any such insurance shall be  received  & retained by 

         THE ORIENTAL INSURANCE CO. LTD until  the works are finally completed & shall then be credited to 

          the Contractor in final settlement of account in  the event of this contract not having been previously cancelled 

          under those conditions.

11  :   SEPARATE  CONTRACTS

          ------------------------------------

          THE ORIENTAL INSURANCE CO. LTD reserves  the right to let other contractors in connection  with  his 

           work. The Contractor shall afford other Contractors reasonable opportunity for the introduction & storage  of 

          their materials & the execution of their work & shall properly connect & co-ordinate his work & theirs. If any 

          part  of Contractor’s work depends for proper execution or results upon the work of any other Contractor, the

          Contractor shall inspect  & promptly  report to the Architect any defects  in  such  work  that  render it 

          unsuitable for such proper execution & results.  His  failure  to so  inspect  &  report shall constitute in 

          acceptance of the other Contractor’s work as fit & proper  for  the  reception  if  his work, except as to 

           the defects which may develop in the other Contractor’s work after the execution of the work.

12  :   TAXES

           ---------

           The contractor shall include in his rates for various items, the amount  of  sales  tax & any other taxes 

           or levies legally payable on the works & or on  the materials &  equipments  forming  part of the works.

13  :   NOTICES  &  FEES

           -------------------------

           The Contractor shall comply with all Government Acts including any bye-laws or regulations of local 

           authorities relating to the works & shall give all notices & pay all fees & charges  demandable  by  law 

           there-under & indemnify THE ORIENTAL INSURANCE CO. LTD against the same.

 14  :   TIME  OF  COMPLETION

          ----------------------------------

   A:   All time limits in the contract documents shall be the essence of the contract. The Contractor obligates 

          himself  to  complete  the work in  all  respects within the  time  schedule  stipulated in  the  agreement 

          subject to any adjustment granted by the Architect in writing under the conditions of  the contract in 

          concurrence with company & shall submit to the Architect periodic verified progress reports on 

         the first & fifteenth of each  & every  month. 

    B:  Should the Contractor be delayed or impeded in the execution of works by reasons of :

          1 :  Force Majeure ( see clause 47 )

          2 :  By the works or delay of other Contractors or traders engaged or nominated by  THE ORIENTAL 

               INSURANCE CO. LTD & not referred to in the Contract Documents.

          3 :  The non-delivery or delay in delivery to the Contractor of any material & equipments  which  under 

                the contract , the Employer is to supply or

          4 :  Any cause, whatever, arising out of the acts or defaults of the Employer or the Architect or

          5 :  Any accident happening to the works during their progress not arising from  the neglect, default of

                the Contractor or his workmen or sub-contractors or

          6 :  Extras or variations being ordered by the Architect or THE ORIENTAL INSURANCE CO. LTD          7 

        A:  Any other cause which in the opinion of the Architect has caused delay, the  Contractor may from  

                time to time, within 14 working days of the  happening  of  any aforesaid, apply  in  writing  to the 

                Architect for an extension of time on account thereof, setting forth the cause of such application & 

                duration of extension, the Architect  shall, if  he thinks  the cause  sufficient  but  not otherwise, by 

                writing within 14 days from the date of the  Contractor  reporting  to the  Architect  the occurrence 

                of any of the completion of the works for  such  period as  he shall  think  adequate, & the time for 

                completion of the works so extended, shall  for all purposes of  the  Contract  be deemed the  time 

                specified   for  completion  of   the  works.  For  such  extended   time  limit,   no  claims from  the 

                Contractor for any compensation will be entertained.

 C :    Unless  the  Contractor shall  apply  for  an  extension of  the time  within  the  period  &  the  manner 

          aforesaid & unless & until the Architect shall extend the time as aforesaid the Contractor shall not by 

          any reason of any delay arising from cause aforesaid, be relieved in any way or to any extent from his 

          obligations to proceed with execute & complete the works within the time limit specified in the 

          contract for the completion of the work

15  :   LIQUIDATED  DAMAGES

          ------------------------------------

          The Contractor  shall  pay  THE ORIENTAL INSURANCE CO. LTD.  such  sum as stipulated under item 

          no 5  in Appendix 1 as ascertained  &  liquidated damages for each day, Sundays & holidays inclusive that the 

          works  remain incomplete after the contract date for completion or any extended time limit as may be granted by 

          the  Architect  provided that the total  amount  payable by  way of  damages  shall  not  be  more than 10% 

          (Ten Percentage ) of the total contract amount. 

16  :   CONTRACTOR’S LIABILITY REGARDING DAMAGES TO PROPERTY, INJURY TO PERSONS

           ------------------------------------------------------------------------------------------------------------------------------

    A:  THE ORIENTAL INSURANCE CO. LTD.  shall  not  be  liable or  responsible  for any accident, loss, 

          injury  resulting in death  or damage  of any kind whatsoever  happening or  occuring during  the term of  

          performance of the work herein referred to &  in connection  therewith to  persons & or  property, materials & 

          equipments & the Contractor shall fully indemnify & project THE ORIENTAL INSURANCE CO. LTD.  

          from &  against the same. In addition to the liability imposed by  law  upon the Contractor for injury  ( including 

          death ) to  persons or damage  to property by reason of the negligence of the  Contractor or his agents, which 

          liability is not impaired or otherwise affected hereby, the contractor  hereby assumes liability for & agrees to 

          save THE ORIENTAL INSURANCE CO. LTD. harmless  &  indemnify  him  from  every  expenses,  

          liability  or  payment  by  reason  of  any  injury ( including death ) to  persons or  damage  to  property suffered  

          through  any  act or  omission of  the Contractor, or any of his sub-contractor or any person directly or indirectly 

          employed by any of them or  from  the  conditions  of  the  premises  or  any  part of the  premises which is  in 

          the control of the  contractor or any of his sub-contractors or any one directly or indirectly  employed  by either 

          of  them or arising in any way from the work called for by this contract.

           Further, the  Contractor  here by  agrees  &  undertake to  indemnify THE ORIENTAL INSURANCE CO.  

          LTD. from any loss or damage or death arising out of Architects instructions by ensuring that the insurance 

           policy taken out under this clause covers this contingency.

    B : The Contractor shall submit certificates to the Architect giving evidence that he is fully insured against 

          claims for death, injury  & property damage in connections with his operations under this contract for 

          any reasons whatsoever including acts of nature.

   C : The Contractor shall obtain written certificates of similar insurance from all  sub-contractor  &  hereby 

          assumes responsibility for any claim or  losses to THE ORIENTAL INSURANCE CO. LTD.  resulting from  

          failure of  any  of  the sub-contractors to obtain adequate insurance protection in connection with their work on 

           this project.

    D : The Contractor shall not proceed with the work until  he  has  received  in writing  from  the Architects 

           approval of the certificates of insurance required by  the preceding paragraph.

    E : These certificates  shall  be fully  executed  &  shall  state that  the  policies  can  not  be  cancelled.  All 

          policies shall be with insurance companies acceptable to THE ORIENTAL INSURANCE CO. LTD.

    F : The Contractor shall be responsible for anything which  may  be excluded from the  insurance policies 

         above  referred  to  &  also  for  all  other  damages  to  any  property  arising out of  & incidental to his   

         carrying out the contract  in a  negligent or defective  manner. He shall also indemnify THE ORIENTAL 

        INSURANCE CO. LTD. in  respect of  any costs, charges or expenses arising out of any claim of  proceedings  

         & also in respect of any Award of or compensation of  damage arising there from. THE ORIENTAL 

        INSURANCE CO. LTD shall be at liberty to  &  is here by empowered to deduct cost, charges  & expenses 

         arising  or occurring from or in respect of any such claim or damage from any sum or sums due to or become due 

         to the Contractor.

   G: The Contractor shall continuously maintain adequate protection of all his work, materials & equipments 

         from  damage,  destruction’s or  loss &  shall  protect THE ORIENTAL INSURANCE CO. LTD’s 

         property  from  injury arising  in connection with this Contract. He  shall cover  up  &  protect  the works 

         from weather  &  suspend  all operations  during  adverse weather conditions  which  in the Architect’s 

         opinion will be detrimental to he works. In default,  the  Contractor  shall  make  good  any such 

         damage, destruction, loss or injury.

    H : When  so ordered  by the  Architect, the Contract shall  suspend  any  work  that  may be subjected to 

          damage by climatic conditions.

17 :    LABOUR  REGULATIONS

          ------------------------------------

    A:  The contractor shall be wholly & solely  responsible for  full compliance  with the provisions under all 

          labour  laws  & or  regulations  such  as  Payments of  Wages  Act 1936.  Minimum  Wages Act  1948, 

         Employers Liability  Acts  1938, Workmen’s  Compensation  Act 1923, Industrial Dispute Act 1947 & 

         the Maternity  benefit Act 1961, Contract Labour ( Regulation & Abolition ) Act 1970 & Central Rules 

         1971, Apprentice Act 1961 or any modifications thereof & rules there-under from time to time.

    B : The Contractor shall at his own expense  comply  with or cause to be complied with  Model  Rules for 

         Labour Welfare framed by Government  or other  local bodies from time to time. For the protection of 

         health & for making sanitary arrangements for workers employed directly or indirectly on the works & 

         the  workers  hutment’s  area.  In case  the  contractor  fails  to   make  arrangements  as  aforesaid, THE

        ORIENTAL INSURANCE CO. LTD. shall be entitled to do so & recover the cost thereof from the 

         Contractor.

    C : The  Contractor  shall  not  employ  any labour under 14 years  of  age on  the job. If  female labour  is 

          engaged, the Contractor shall make necessary provision at his own expenses, for safe guarding & care 

          of small children & keeping  them clear of  the site of operations. No labour shall reside within the site 

          except authorized guards.

  18:   CONTRACTOR’S  SITE  ORGANIZATION  &  EQUIPMENT

          --------------------------------------------------------------------------------

  A :   ENGINEER - INCHARGE

          The Contractor  shall ensure continued effective  supervision with  the help of a qualified, experienced 

          & competent  Engineer  assisted by adequate  staff  as  ascertained  by the Supervising  Officer for the 

         entire duration of  the works. The  Engineer-in-charge  will be  responsible for carrying out the work to 

         the true meaning  of  the drawings,  conditions  of  contract,  specifications,  schedule of  quantities  & 

         Architect’s instructions & directions  to the  satisfaction  of the  Architect. Any direction or instruction 

         given to the Contractor officially. Attention is called to the importance of requesting written instruction 

         from  the  Architect’s  before undertaking  any  work  where  Architect’s  direction  or  instructions are 

         required. Any  such  work  done  in advance of  such  instructions  will be  liable to  be removed  at the 

         Contractor’s cost. No staff shall be transferred from the work without the written  permission from the 

         Architect.

  B :   EQUIPMENT

          -----------------

          The Contractor shall provide & install all necessary hoists, ladders, scaffolding, tools, tackles, plants & 

          all transport for labour, materials & plant necessary for the proper carrying on, execution & completion 

          of the work to the satisfaction of the Architect.

   C :   SECURITY

          ---------------

          The Contractor shall provide adequate  number of  watchmen to  guard the site  premises, materials & 

          equipment at all time at his expenses. 

  D :    STORAGE  OF   MATERIALS

          ----------------------------------------

          The Contractor shall provide, erect & maintain at his expense proper waterproof shade for storage & 

          protection of construction  materials  &  equipment’s, both  his own.

 19  :   SUB-CONTRACTORS

          ------------------------------

          As soon as practicable & before awarding any sub-contractor, the contractor shall notify the Architect

          in writing the names of the sub-contractors proposed  for  principal parts of the work & for such other 

         parts of  the work as  the  Architect may direct for  his  approval. The  contractor shall  not employ any 

         sub-contractor to whom the Architect may object.

20  :   ASSIGNMENT  &  SUBLETTING

          --------------------------------------------

          The Contractor shall  not, without the  written consent of the  Architect as well as Company  assign  this

          contract or subject any portion of the work. Any permission to sublet parts of  the work  shall not  absolve the  

          contractor from any liability under this contract.

21 :    CO-ORDINATION  OF  WORK

          ------------------------------------------

          At  the  commencement  of  work   &  from  time  to  time,  the  Contractor  shall  confirm with  other 

         contractors  sub-contractors,  persons  engaged on  separate  contract in  connection with the work. & 

         with the Architect for the  purpose of  the co-ordination  &  execution of various phases of work. The 

         Contractor shall  ascertain  from other  contractor, sub-contractors  &  persons  engaged  on  separate 

         contracts, in  connection  with  the works, the extent of all  chasing, cutting  &  forming of all opening, 

         holes, grooves, etc  as may be  required  to  accommodate the  various  services. The  Contractor shall 

         ascertain the routes of all  services  &  the position of  all  floors & wall outlets, traps etc in connection 

         with the installation of  plant, services  &  arrange for  construction of  work must not  be  done unless 

         specifically authorized in writing  by the  Architect. All  breaking shall  be done by the  Contractor for 

         Civil  work  & no work shall  be done over broken  or patched work without first  ascertaining that the 

         broken surface is adequately prepared & reinforced to receive & hold the future work.

22  :   PROGRESS  PAYMENT

          --------------------------------

A :     Unless otherwise provided in the contract & subject to these  conditions, the  Contractor  shall  from 

          time to time be entitled  to receive  payment on the basis of  the  actual  work executed,  approved  & 

          certified  by  the  Architect,  subject  to  deduction  as hereinafter  mentioned. THE 

         ORIENTAL INSURANCE CO. LTD’s  decision  shall be  final  & conclusive. The  Contractor  shall 

          submit 4 (Four ) copies of  bills duly  supported by actual  measurements  & duly verified by the  site Engineer     

          at  intervals  of  not less than 20 (Twenty ) days, provided  the value of the bill  in not less than  minimum value 

          stipulated  in Appendix -1. If  the bill value is less  than  the  value  specified in Appendix - 1 such  bills  will be 

          not be considered. From every intermediate bill, a sum of five (%) percent of the value of the work done shall be 

          retained  un-till the expiry of the  defects  liability period. No interest shall  be due to the Contractor for sums 

         retained by the THE ORIENTAL INSURANCE CO. LTD. All intermediate  payments  shall  be regarded as 

         payment for work actually done & complete. Intermediate  payments  do  not imply  acceptance  of the work for 

         which payment is made, acceptance & final payment being subject to all clauses of this contract. The final bill 

         shall be submitted by  the  Contractor within two months ( 2 ) of  the date of virtual  completion of  the work 

         taken by the Architect after due notice to  each parties unless objected to within one month of their being recorded 

         in the measurement books.

         Half the amount of retention money &  full  earnest money shall be released to the Contractor after the 

         entire work  is  certified as  virtually complete by  the  Architect. Balance half of  the  retention  money 

        shall be released / refunded after  expiry of  defects liability  period, provided  that the  Contractor have 

        attended  to  all  defects  noticed during  the  defect  liability period  to the satisfaction of the Architect / 

        THE ORIENTAL INSURANCE CO. LTD. THE ORIENTAL INSURANCE CO. LTD.will  not 

        accept  any performance  bond or fixed deposit receipt in lieu of the  money to be retained during the course 

        of construction or during the defects liability period.

  B :  Unfixed  materials  in their  interim bills, the contractor may claim advance against cost of imperishable 

        material, that have been  brought to site  &  stored permanently for incorporation of work, to the extent 

        of  80% of the invoiced cost of such materials, provided  claims for such payments are supported by all 

        relevant   vouchers,  measurement  books  &  receipts. Only  such  materials  as  are brought  to  site  in 

        reasonable  time for  incorporation in the work shall be  recommended for payment under clause 25 (a). 

        Such  materials  when   paid  for  become  the  exclusive  property  of   the  THE ORIENTAL INSURANCE 

        CO. LTD.   &  shall  not  be hypothecated to any party or removed from the site  regardless of weather accepted 

        or not.  

        The said materials shall remain in custody of the Contractor until the work is completed & delivered to the

        THE ORIENTAL INSURANCE CO. LTD.. & any loss or damage shall  be  the sole  responsibility of  the  

         Contractor. An  insurance policy against theft, loss or damage by fire, accident & all materials  at site  for which  

        the Contractor at his cost in the name of the THE ORIENTAL INSURANCE CO. LTD The policy shall be 

        kept in force till the materials are incorporated in the work. The policy & receipt for the premium shall be submit

        submitted to the Architect for his inspection & then lodged with the THE ORIENTAL INSURANCE CO. 

        LTD.

23  :  EXTRAS  & VARIATIONS

         -----------------------------------

   A:  If at  any  time whilst the works are  in  hand  it shall be  deemed  expedient  by  the Architect  to order 

         material or work of a different description from that specified or to alter their situation or vary the form 

         or dimensions of  the works  or of  any parts thereof or  to substitute one class of work for  another, he 

         shall have full power to do so & to order & direct any such variations & additions & the work involved 

         in any such variations  & additions shall be  executed by the Contractor  if  the class of  work provided 

         for in the documents at the rates set out in the schedule of quantities & no such variations or additions 

         shall  in  any way  annually this  contract  to extend the  time for  in condition 17 (Seventeen) but such 

         additions or  variations shall be  measured  & paid for or deducted  from the account of the Contractor 

         as the case may require according to the rates set out in the  Schedule of Quantities.

  B :   If any of the work so ordered to be done shall not be, in the opinion of the Architect of the same value 

         or  class  of  work  provided  for  in  the  Schedule  Of  Quantities, the same  shall  be executed  by  the 

         Contractor  at  the rates computed  in the following  manner.  The  rates  for  such  items  of  work  not 

         included in  the contract shall  be computed on the basis of  estimated quantities of materials &  labour 

         & prevailing costs of materials & labour involved in the work & 15 % (Fifteen ) percent added towards 

         establishment, overheads &  profits. But  if  Contractor  &  Architect can not agree  as  to the rate to be 

         paid, the Architect may order & direct the same to be done by such person or persons as he may think 

         fit. & such person or  persons  shall be  permitted by  the  contractor  to enter  upon the  works for  the 

         purpose of carrying out such work as is required.

  C :   Before any extra work or work of  an altered value  or  class  is undertaken by the  Contractor, he shall 

         procure an order in writing  from the  Architect  for carrying  out  such extra or variation of work & the 

         Contractor shall not be entitled  to  any payment  for such  extras or variations unless he  produces,  if 

         required to do so the written order from the same as  aforesaid  & he shall  not be entitled to plead  that 

         the  Architect omitted  to  provide  such  written  order  as  it  is  to  be  distinctly  understood  that  the 

         responsibility for obtaining such order shall be with the Contractor.

  D :   The  Contractor  shall  not  be  entitled to  any  other  rates than  the rates set out in  the  Schedule  Of 

          Quantities on any plan  that the work was in a more different position or of a different class from or in   

          a more difficult position than that shown on the plan or described in the Specifications or schedule of 

          quantities or carried out  under  circumstances not  contemplated in the  Specification or  Schedule Of 

          Quantities unless an agreement entitling him to payment at other than the rates set out in the Schedule 

          of Quantities, shall have been  previously made & signed by the Architect & the Contractor.

24  :   OMISSION  OF  PORTION  OF  WORKS

          ------------------------------------------------------

          The  Architect  shall have  the  power to  direct  the omission of carrying out of any part or parts of the 

          works but not amounting to the omission of  the whole. The Contractor  shall  not be entitled  to claim 

          any compensation on this ground. 

25  :   PAYMENTS  WITHHELD

          ----------------------------------

          The Architect may withhold or account  of  subsequently  discovered  evidence  nullify the whole or a 

          part  o  any  certificate  to  such  extent  as  may  be  necessary  to protect THE ORIENTAL INSURANCE 

         CO. LTD.  from loss on account of following :  

  A :   Defective work not remedied

  B :   Failure of the Contractor to make payments properly to sub-contractors  of  for  materials or  labour or 

          equipments.

  C :   Damage to another Contractor or sub-contractor

  D :   A reasonable doubt that the Contract can be completed for the balance unpaid.

  E :   A reasonable doubt that the Contractor intend to leave work items incomplete.

26  :   MATERIALS  &  WORKMANSHIP

          ---------------------------------------------

 A :  All  materials  & equipment’s  to  be  incorporated  in  the works shall be new  materials  equipment  & 

         workmanship  are to be of  the  best quality of  the  specified type  &  to  the entire satisfaction  of  the 

         Architect. The contractor  shall be immediately remove from the premises, any materials, equipment’s 

         & or workmanship which in the opinion of the  Architect are defective or  unsuitable & shall substitute 

         proper   materials,  equipment’s   &  or  work  man-ship  for  the   rejected   materials,   equipment’s   & 

         workmanship at his own cost. The term approval used in connection with this contract shall  mean  the 

         approval of the Architect.  

 B :   The Contractor shall if required to submit satisfactory evidence  as to  the kind  & quality materials  & 

         equipment’s.

  C :   Where special makes or brands are called for, they are  mentioned as a standard. Others  of equivalent 

         quality may be used provided that the Architect considers the Substituted material as equivalent to the 

         brand  specified  &  approval is first  requested  in writing  from the Architect. Unless  substitutions are 

         requested  by the  Contractor  &  approval  by the  Architect no deviation  from  the  specification  will 

         be  permitted. 

  D :  The Contractor shall indicate & submit written evidence of those  materials or  equipment called for  in 

         the specifications that are  not obtainable for  installation  in  the  building  within  the time limit of  the 

         contract. Failure to indicate the above  within 15 days after  the  signing of  the contract will be deemed 

         sufficient cause for the denial of request for the extension of the contract time because of same.

  E :  All materials & equipment’s shall be delivered so as to ensure a speedy  & uninterrupted progress of the 

        work. Same shall be stored so as to cause no obstruction & so as  to prevent overloading of any portion 

        of the structure  &  the Contractor shall  be entirely  responsible  for  damage or loss to the materials by 

        weather or any causes.

  F :   Within 03 days after  signing  the contract  the Contractor shall  submit for approval of  the Architect a 

        complete  list  of  all  materials  &  equipment  he &  his  sub-contractor  propose to use in the work  of 

        definite brand or make which differs in any respect from those specified also  in the particular brand of 

        any  article more than one  in specified as a standard. He shall also list items not specifically mentioned 

        in  the  specifications but  which are  reasonably  inferred  & necessary  for the completion of the work.

  G :  The Contractor shall employ the right kind of workmen, tools & equipment for fabrication & install all 

         materials & equipment whether locally purchased or imported & whether  provided  by  THE ORIENTAL 

        INSURANCE CO. LTD. or contractor himself. They shall  be fabricated  &  installed  without any 

         damage & in accordance with he manufacturer’s  instructions  &  manuals. Unless  specifically  shown  otherwise  

         all  items such as doors / windows frames  suspended   & other ceiling  equipments etc.  Shall  be securely  fixed  

         to  their  support  through  expansion  machine  bolts, raw  bolts or  other  approved means. Securing any items 

         through wooden plugs shall not be permitted.

  H:    INSPECTION

          ------------------

          All materials, equipment’s  &  workmanship shall  be subject to  inspection examination & test by the 

          Architect at any & all times during manufacture &  or  construction. The Architect shall  have the right 

          to   reject  defective   materials,  equipment’s  &  work  man ship  or  require   its  correction.  Rejected 

          workmanship shall  be satisfactorily corrected & rejected materials & equipment shall be satisfactorily 

          replaced with proper material  &  equipment without charge thereof  &  the Contractor shall promptly 

          segregate & remove the rejected materials & equipment’s from the premises. If  the Contractor fails to 

          proceed  at  once  with   the  replacement  of   rejected  materials  and  or   the  correction  of  effective 

          workmanship. THE ORIENTAL INSURANCE CO. LTD may by contract or otherwise replace

          such materials & equipment and or correct  such workmanship & charge the  cost thereof  to the  

          Contractor  to  proceed  further  with the work. The contractor shall furnish promptly without additional  

          charge. All reasonable facilities, labour, materials & equipment’s necessary for the safe & convenient, inspection 

          & test that may be required by  the Architect. 

  I :   TESTING

         ------------

         All   tests  be  conducted  in  a  manner  &  through  an  organization  selected  by  the  Architect.  The 

         Contractor  shall  arrange for such tests  &  shall bear all expenses in connection therewith  upon  prior 

         written approval to the Contractor. 

27  :   DEDUCTION  OF  UNCORRECTED  WORK

           ----------------------------------------------------------

          The  Architect  deems it  inexpedient  to correct  work  damaged or  not done in accordance  with  the 

          contract, an  equitable  deduction  from  the contract  price  shall  be made therefore & the Architect’s 

          decision in this respect shall be final.

28  :   CORRECTNESS  OF  THE  WORK  BEFORE  FINAL  PAYMENTS

          ----------------------------------------------------------------------------------------

          The Architect shall conduct a final inspection just before the virtual completion of the work & prepare 

          a list of materials, equipment’s  & items of  work which fall to conform to the Contract Specifications.

          The  Contractor  shall promptly replace  & re-execute  such  items in accordance  with the  contract  & 

          shall  bear  all expenses of  making good  all  work  &  the  cost  of  all work  of  the  other  contractors 

          destroyed or damaged  by such  replacement or removal. If  the Contractor  fails to remove  & replace 

          above  rejected  materials, equipment’s and or workmanship within a reasonable time fixed by written 

          notice, THE ORIENTAL INSURANCE CO. LTD. may  Employ & pay other  persons to amend  & make 

          good such  defects  at the expense of  the Contractor. All expenses  incurred by THE ORIENTAL 

         INSURANCE CO. LTD in rectifying the defects including all  damages, loss  & expense consequent 

          to  the defects shall be recoverable from any amount due or may become due to the Contractor.

29  :   VIRTUAL  COMPLETION

          -----------------------------------

          The work shall be  conferred as  virtually  completed only upon fulfillment of the procedure laid down 

          in  clause      above  &  when  the  Architect  has certified  in writing  that  the work  has been virtually 

          completed. The defects liability period shall commence from the date of such certificate.

30  :   DEFECTS

          --------------

  A :     The  contractor  shall  make  good at his own cost & to the satisfaction of the  Architect. All  defects, 

          shrinkages, settlement or other  faults, arising  in the opinion of the  Architect  from work or materials 

          not  being  in  accordance  with  the  Drawings  or   Specifications  or  Schedule Of  Quantities  or  the 

          instructions  of  the  Architect,  which  may  appear  within  one  year  after  completion  of  the  work, 

          unexpected specialist  items  such as  waterproofing,  anti-termite  treatment etc  which call for longer 

          guarantee periods.

  B :   Such defects, shrinkage, settlement & other fault upon directions in writing of the Architect & within 

         such reasonable time as shall be specified  therein, be amended and made good by the  Contractor, at 

         his own cost & in case of default THE ORIENTAL INSURANCE CO. LTD may employ &  

         pay other persons  to amend  &  make good such defects, shrinkages, settlements of other faults & all 

         damages, loss  & expense consequent thereon  incidental  thereto  shall  be made good  &  born by the 

         Contractor  & such  damage,  loss or expense shall be recoverable from him by THE 

        ORIENTAL INSURANCE CO. LTD. or may be  deducted by THE ORIENTAL INSURANCE 

        CO. LTD upon the Architect’s certificate in writing from an amount due to the Contractor or THE 

        ORIENTAL INSURANCE CO. LTD may in lieu of such amending & making good by the Contractor 

         deduct from any moneys due to the Contractor, a sum to be determined by the Architect equivalent  to 

         the cost of  amending  such work. In the event of the  retention money  being  insufficient  recover  the 

         balance from the  Contractor, together  with any expenses THE ORIENTAL INSURANCE CO. LTD.

         may have incurred in connection therewith.

  C : MAINTENANCE  DURING DEFECTS LIABILITY  PERIOD

        --------------------------------------------------------------------------

        The Contractor shall provide & maintain adequate staff & labour at his own expense to attend to defects 

        arising  in  the  works  during   the  defects  liability  period.  He  shall  attend   the  defects  pointed  out 

        to  him  expeditiously.

31  :   GUARANTEE

         -------------------    

  A :  Besides guarantees required elsewhere,  the contractor  shall guarantee the work in general for one year 

         as noted under clause      of the General conditions.

  B :  All required guarantee shall be submitted to the Architect, the Contractor when requesting certification 

        of account for payment by THE ORIENTAL INSURANCE CO. LTD

  C :  All  required  guarantees  shall  be  submitted  to  the  Architect   in  the  forms  under  Appendix  as  a 

         per- requisite to acceptance  &  payment.

32  :   SETTING  OUT  SITE  SURVEYS 

          --------------------------------------------

          The  Contractor  shall  establish,  maintain  &  assume  responsibility for grades, lines, levels  & bench 

          marks. He shall report any error or inconsistencies regarding  grades, lines, levies  & dimensions to the 

          Architect before  commencing  work. Commencement  of work will  be regarded  as  the  contractor’s 

          acceptance of such grades, lines, levels & dimensions &  no claim will be entertained at a later date for 

          any errors found.

          Such  surveys  shall  be  carried  out  by  a  qualified  surveyor.  All  bench marks to be erected by  the 

          Contractor in connection with the work shall be co-related to the permanent bench Marks established 

          at the site.

33  :   DRAWINGS,  SPECIFICATIONS  ETC.

          ----------------------------------------------------

  A :   After  the  Contractor has signed,  the  Contractor  will  be furnished with  two  copies of  the  plans, 

          conditions  of  contract, specifications  &  schedule of quantities without cost to him for his own use 

          until  the  completion of  the contract. Additional  copies  of  drawings  &  other  documents  will  be 

          supplied on payment to the Architect at actual cost.

  B :   In general, the drawings shall indicate dimensions, positions & type of construction, the specifications 

         shall indicate the quantities & the methods & the schedule of Quantities shall  indicate the quantities & 

         rate for each item of work. However, the above documents  being  complementary, what  is  called  for 

         by  any one shall  be as binding as  if  called  for by all. In case of  any discrepancies  in or  among  the 

         documents  the most stringent of all shall apply.

  C :   Any work indicated on the drawings & not  mentioned in the  Schedule of Quantities or Specifications 

         or vice versa, shall  be deemed as though fully set forth in each.  Work  not  specifically  detailed called 

         for marked or specified, shall be  the same as similar parts are detailed marked or specified.

  D :   No  deviation  form   the  drawings,  specifications   &  schedule  of   quantities   shall   be  made.  The 

          Architect’s interpretation of these documents shall be final & without appeal.

  E :   Errors or  inconsistencies  discovered in  the  plans  &  specifications  shall  be promptly called to  the 

          attention of the Architect through the site  engineer for  interpretation or correction. Local  conditions 

          which may affect  the work shall like wise be brought to the  Architect’s  attention at once.  If, at any 

          time, it is discovered that work is being done which it is not in accordance with the approved Plans & 

          specifications, the Contractor shall correct the work immediately.  Correction of  defective work  shall 

          not be a basis  for  any claim for extension of time. The  contractor shall to carry on work except with 

          the knowledge of the Site Engineer.

  F :   Figured dimensions on the scale drawings  &  large scale details  shall govern.  Large scale details shall 

         take   precedence  over  scale  drawings.  Any   work   done  before   receipt  of  such  details  if  not  in 

         accordance with the same shall be removed & replaced or adjusted as directed without expenses to the 

         THE ORIENTAL INSURANCE CO. LTD. 

  G :   All drawings, Schedule of Quantities & Specifications & copies thereof furnished by the Architect are 

          his property. They shall not be used on any other work & shall be returned to him  at the  request or at 

          the completion of the contract.

34  :   SAMPLES  AND  SHOP  DRAWINGS

          --------------------------------------------------

          After  the award of the  contract, the contractor shall furnish  for approval of the  Architect samples  & 

          shop  drawings  required  by  the  specifications or  by  the  Architect.  Samples  shall  be delivered  as 

          directed by the Architect. No extra payment is due to the contractor for preparation of any samples. A    

          schedule giving dates for submission shall  be  included in the time  schedule  described under section     

          unless  specifically authorized all samples must be submitted  for approval  within 03 days  of  signing 

          the contract or not involved is schedule to begin.

35  :   PROGRAM  CHART

          --------------------------------

          C.P.M.CHART

          -------------------

          The  Contractor  shall  prepare  integrated  CPM  Chart  for  individual  buildings, showing  clearly  all 

          activities from start of  work to  completion with details of manpower  & equipment  required  for  the 

          fulfillment of the program  &  submit  the same  for approval  to  the  Architect within 15 days  of  the 

          award of the contract. The chart  shall  also  indicate the scheduling of the samples, shop drawings  & 

          approvals. Thereafter  on the first day of each month, for purpose of comparison, the contractor shall 

          submit an identical chart showing  the actual rate of progress as indicated in the charts, the contractor 

          shall accelerate the work to the satisfaction of the Architect.

          DAILY  PROGRESS  REPORT 

          ----------------------------------------

          The  Contractor  shall  submit  in  duplicate  on  a  form to be approved by the Architect a daily report 

          giving an accurate record of the progress  of  the works, the number of men  employed  in each  trade, 

          the weather, temperature, visitors to the site & any other events influencing the progress of the works 

          & together with copies of all delivery notes of materials & equipment delivered.    

          The Contractor shall impose a similar requirement on all his sub-contractors & shall  incorporate  such 

          information in his own report. 

36  :   COVERING UP

          ---------------------

          The Contractor must give at  least three working days clear notice to the Architect & the Site Engineer 

          before covering up any of the work in foundation & drains in order that proper measurements may be 

          taken of the work as executed & in the event of the Contractor failing to provide such notice, he  is  at 

          his  own expense  to uncover  as required to allow  the  measurements  to  the taken  &  afterwards  to 

          reinstate.

37  :   COMPLETION  DRAWINGS

          --------------------------------------

          Upon completion of the whole work the Contractor shall furnish the Architect, in triplicate copies  of 

          the final survey showing final position of the buildings, roads, services, elevations of finished ground 

          floors & grades at concerns of buildings.

38  :   METHOD  OF  MEASUREMENT 

          -------------------------------------------

          Where work done is to be measured, the  standard  method  of  measurements  in accordance with the 

          Standard Institute shall be adopted unless otherwise specified. IN the event of any dispute with regard 

          to the mode of measurement of the work executed the decision of the Architect shall be final & binding.

39  :   TOLERANCES 

          --------------------

          The Contractor  shall  exercise every care to  ensure that all  structural  members are  plumb  & true  to 

          dimensions called  for on the drawings, to receive finishing elements such as doors, windows, fittings,

          fixtures,  equipment’s  &  similar  items.  The  details  of  the above  finishing  items  are  based  upon 

          allowing  tolerance of  plus or minus 3mm from the given  location. Any variations  beyond this  may 

          require  rectification in the structural  members or may  involve  remarking or  replacing  the finishing 

          elements, fabricated to fit  into the opening or spaces as called for on the drawings. Such  rectification 

          shall be carried out by the Architect at no extra cost to the Employer. In case of separate contracts, the 

          contractor whose work does not confirm  to dimensions called for  shall  be liable for all the expenses 

          which may have to be incurred for rectification  or  replacements as may be required by the  Architect 

          for the proper installation of finishing elements. The  Architect’s decision  in this respect shall be final       

          & binding on the Contractor.

40  :   ARCHITECT’S   STATUS   &  DECISIONS

          ---------------------------------------------------------  

  A :  STATUS

         -----------

         The Architects  shall  have  general  supervision  &  direction of the work. He has authority to stop the 

         work whenever such  stoppage may be necessary  to ensure  the proper execution of  the work. As the 

         Architect  is  in  the  first  instance  the  interpreter  of   the conditions  of  the contract  &  judge  of  its 

         performance, he shall side neither with the  Employer  nor with the Contractor  but shall use his power 

         under the contract to enforce its faithful performance by both.

  B :   DECISIONS

          ----------------

          The Architect shall,  within  a  reasonable  time, make  decision on all claims of the contractor & on all 

          other matters  relating to the execution  &  progress  of  the work or  the  interpretation of  the contract 

          documents.  The  decision ,  opinion , direction  of   the  Architect in consultation with THE ORIENTAL 

         INSURANCE CO. LTD  with respect  to  all  or  any  of  the  following matters shall be final & without 

          appeal.

     1 : Variation or modifications of the design

     2 : The quality or Quantity of works or the additions or omission or substitution of any work.

     3 : Any discrepancy in the drawings or between the drawing and or specifications

     4 : The removal and or re-execution of any works executed by the Contractor.

     5 : The dismissal from the works of any persons employed thereon.

     6 : The opening up for inspection of any work covered up.

     7 : The amending & making good of any defects under defects liability period.

     8 : Material & workmanship.

     9 : The Contractor to provide everything necessary for the proper execution of the work.

    10: Assignment & sub-letting

    11: Delay & extension of time.

    12: Termination of the contract by the owner.

 C :   DISMISSAL

          ---------------

          The contractor shall on the request of the  Architect  immediately  dismiss  from the works any person 

          employed  thereon by him, who may, in the opinion of the Architect, be incompetent or misconduct’s 

          himself  &  such  persons  shall  not  be  re-employed  on  the  works  without  the  permission  of  the 

          Architect. 

  D :   ACCESS  FOR  THE  ARCHITECT  TO THE WORKS

          ----------------------------------------------------------------------

          The  Architect  &  his  representative  shall  at  all  reasonable times have access to the works  & to the 

          workshops or other places of  the contractor  where work  is being  prepared for the contract  & when 

          work is to be so prepared in workmanship or other places of sub-contractor, the Contractor shall by a 

          term  in  the  sub-contract so far  as  possible secure  a similar right of  access  to  those  workshops or 

          places for the Architect & his representatives & shall do all things reasonably necessary to make such 

          right effective.

 41  :   INDIAN  STANDARDS

          -------------------------------

          A reference made to any Indian Standard Specifications in these documents, shall imply  reference  to 

          the latest revision of that Standard,  including  such revisions  / amendments as may be issued  by  the 

          Indian Standard Institution during the currency of the contract & corresponding clause /s therein shall 

          hold valid in place of those referred to.

42  :   PROTECTION   &  CLEANING 

          -----------------------------------------

  A :   The  contractor   shall   protect  &  preserve   the  works  from  all  damage  or  accident  by  providing 

          temporary  roofs,  windows and  doors, covering,  boxing  or  other construction  as  required  by  the 

          Architect. This protection shall be provided for all property adjacent to the as well as on the site.

  B :   The Contractor shall properly clean the work as it progresses & shall remove all rubbish & debris from 

          the site from time to time as is  necessary  & directed. On completion, the Contractor shall ensure that 

          the premises and or site are cleaned, surplus material, debris, shades etc  removed, areas  under  floors 

          cleared of  rubbish, gutters  & drains cleared, doors  & sashes cleaned, locks  & fastenings  oiled, keys 

          clearly labeled & handed to the Site Engineer so that the whole is left fit  for immediate occupation or 

          use & to the satisfaction of the Architect.

43  :   FORCE  MAJEURE 

          --------------------------

  A :   The right of the Contractor to proceed with the work shall not be  terminated  because of  any delay in 

          completion of the work due enforceable causes beyond the control & without the fault or negligence of 

          the  Contractor, including  but  not  limited  to acts  of  GOD  or  of  the  public enemy, restraints  or  a 

          Governing State, fires, floods, unusually severs weather.

  B :   If the Contractor is wholly prevented from performance of the contract for a period in excess of thirty

         (30) consecutive days because of a force majeure, THE ORIENTAL INSURANCE CO. LTD. May

         terminate this contract by fifteen (15) days written  notice delivered  to the  Contractor  &  if  the  period 

         of  the  force majeure  exceeds ninety  (90 ) consecutive days, the  Contractor may terminate this contract 

         by fifteen  (15) days written notice to THE ORIENTAL INSURANCE CO. LTD.. In the event  this contract  

         is terminated, the  Contractor shall  be paid all costs actually incurred (which costs shall  not  include any 

         other expense of  the Contractor such as  loss  of profit,  salaries  of  Contractor’s  employees. Expenses  

         of   Contractor  towards  maintenance  of  his establishment etc )  for  the  work  executed  up  to  the  date of  

         termination.  Failure  to  agree  on  an          equitable adjustment shall be deemed to be dispute.

44  :   TERMINATION  OF  THE  CONTRACT  BY  THE ORIENTAL INSURANCE CO. LTD.

          ------------------------------------------------------------------------------------

          If the Contractor shall be adjudged, bankrupt or if he should make a general assignment for the benefit, 

          if  his  creditors  or  if  a  receiver  shall  be  appointed  on  account of  his  insolvency  or  if  he should 

          persistently or  repeatedly  refuse  to carry on  the work diligently  or  shall  fail  to accept  in cases  for 

         which extension of  time is provided, to supply enough, properly skilled  workmen or  proper materials 

         or  equipment  for  the  progress  of  the  work  or  if  he  should  fail to make prompt payments to sub-

         contractors  or   for  materials  or  equipment  or  labour  or  persistently  disregard  laws,  ordinance  or 

         instructions of the Architect or otherwise by guilty of a violation of any provision of the contract or has 

         abandoned the contract  or  has  failed  to commence  the works or has  suspended the works, then  

         THE ORIENTAL INSURANCE CO. LTD  upon  the recommendations of  the  Architect that  sufficient 

          causes  exists  to  justify  such action ,may without  prejudice to any other right or  remedy  & after giving the  

         Contractor seven days notice in writing, terminate the employment of the Contractor  &  take possession of the 

         premises & of all  materials,  equipment’s, tools  & appliances  thereon  &  finish  the  work  by whatever 

         method he  may expedient. In such case  the  Contractor  shall  not be entitled to receive any further payment until 

         the  work carried out  by  him as per  the contract terms shall exceed the expense of  finishing the work 

         including  compensation for  additional  management  &  administrative services  such excess shall  be 

         paid to the Contractor. If  such expense shall exceed such unpaid balance, the Contractor shall pay the 

         difference to THE ORIENTAL INSURANCE CO. LTD. The expense  incurred by THE ORIENTAL 

        INSURANCE CO. LTD  & damage  incurred  through the Contractor’s  fault, shall  be certified by

         the Architect  &  his  decision for  this matter shall be  final  & binding on the Contractor. 

45  :   TERMINATION  OF  THE  CONTRACT  BY  THE  CONTRACTOR

          ----------------------------------------------------------------------------------------

          If  the  work  should  be  stopped under  an order of the court or either public authority for a period of 

          three  months  though  no act  or  fault of   the  Contractor  or  any  one  employed  by  him,  then  the 

          Contractor may, upon, fourteen days send written  notice to THE ORIENTAL INSURANCE CO. LTD & 

          the Architect to stop the work  or  terminate  this  brought to site.

46  :   ENTRY  SITE                             

          ------------------

          It is hereby expressly declared that  the entry of the Contractor(s) on  the site  will merely as  a  license 

          for carrying out  the construction of  work under  this agreement  &  they shall not, by his / their being 

         allowed  such  entry  on  the  premises, acquire  any  right  lien or interest  either  in  the appurtenant or 

         attached thereto & their claim found due  & payable  to them in accordance with the certificates issued 

         by the Architect under the provisions contained hereafter.

50  :   SETTLEMENT  OF  DISPUTES

          -----------------------------------------

         All disputes  & differences of any kind whatever  arising out of  or  in connection  with the  contract or 

         the carrying out of  the works ( whether during  the progress of  the works or after  their  completion & 

         whether before or after determination, abandonment’s or breach of the contract ) shall be referred to & 

         settled by the  Architect who shall state his decision in writing. Such decisions may  be in the form of a 

         final  certificate  or otherwise. The decision  of  the Architect with  respect to any or all of the following 

         matters shall be final & without appeal.

  A:    The variation or modifications of the design.

  B :   The quality or quantity of works or addition or omission or substitution of any work.

  C :   Any discrepancy in the drawings or between the drawings and or specifications & schedule of 

         quantities

  D :   The removal and or re execution of any works executed by the contractor.

  E :   The dismissal from the works of any person employed thereupon.

  F :   The opening up for inspection of any work covered up.

  G :   The amending & making good of any defects under the defects liability period.

  H :   Acceptability of materials, equipment & workmanship.

   I  :  Materials, labour, tools, equipment & appurtenances necessary for the proper execution of the work.

   J :   Assignment and sub-letting.

  K :   Delay & extension of work.

  L :   TERMINATION OF CONTRACT BY THE EMPLOYER

         But if THE ORIENTAL INSURANCE CO. LTD or the Contractor be dissatisfied with the decision  

         of  the Architect on any matter, question or dispute of any kind except the matters listed above, then & in 

         any such case, either party (THE ORIENTAL INSURANCE CO. LTD or the Contractor ) may within

         fifteen days after receiving notice to such decision, give a a written  notice to the other party through the  

         Architect  requiring  that such matters which are in dispute or  difference  of  which  such  written  notice  

         has  been  given  & no other shall be & is hereby  referred to the arbitration & final decision of a single 

        Arbitrator being a fellow of the Indian Institute Of Architect, to  be  agreed  &  appointed  by  the  both  

        parties  or  in  the case of  disagreement as  to  the appointment of a single Arbitrator to the arbitration of 

        two Arbitrators both being Fellow of  the Indian Institute Of Architects, one to  be appointed by each party 

        which  Arbitrators shall  before taking upon   themselves the burden of reference appoint an Umpire who 

       must also be a fellow of the Indian Institute Of Architects.

        The Arbitrator,  or  the  Arbitrators, or  the  Umpire  have  the  power  to  open  up, review & revise any 

        certificate, opinion, decision, requisition  or  notice  pertaining  to  the  matters  referred  to  them  &  to 

        determine the same by his/their award. Upon every  or  any such references the cost of  &  incidental to 

        the reference  &  award  respectively  shall  be at the discretion of the Arbitrator or Arbitrator or Umpire 

        who may  determine the  amount  thereof  or direct the same to  be  as  between Attorney & client or as 

        between party & party, & shall  direct by whom & to whom & in what manner the same shall be borne 

        & paid. The award of  the  Arbitrator or  Arbitrators or  the Umpire shall be final  & binding on the both 

        parties.

SPECIAL  CONDITIONS

_____________________

1   :   GENERAL

         ---------------

         These  special  conditions  are  intended  to amplify the General Conditions of the Contract  &  shall      

         be  read  in conjunctions with the same.   

2   :   ORDER  OF  PREFERENCE

         -------------------------------------

         If any discrepancy is noticed between these Special Conditions & General Conditions of the Contract, 

         the Special Conditions shall take precedence. 

3   :   EMPLOYER  AND  ARCHITECTS 

         ---------------------------------------------

         The  name   &  address  of  the  Owner   &  the  Architects   responsible  for   the   preparation  of   the 

         contract  agreements are as follows :

          EMPLOYER   :    “ THE ORIENTAL  INSURANCE CO. LTD.  “

                                        ( company, under the

                                        Insurance  Companies Acquisition &

                                        Transfer of Undertaking Act, 1970 )

                                        Regional Office, 3RD floor, Navjivan Press Building, 

                                        Off. Ashram Road, Usmanpura, Ahmedabad – 380 014.

          ARCHITECT  :    SUKRUTI  ARCHITECTS  &  ENGINEERS

                                        11, Milan  park, Chhatralay  Road, 

                                        Navrangpura, Ahmedabad - 380 009.

4   :   SITE  &  SITE VISIT

         --------------------------

         The  site  is  situated  at  “PROP.  REPAIRING OF CIVIL WORK IN  EXI. BHASKER 

        APARTMENT -F-3,F-6,F-7, NARANPURA, AHMEDABAD – 380 013 BELONGING TO  THE 

        ORIENTAL INSURANCE CO. LTD.  3RD FLOOR, NAVJIVAN PRESS BUILDING, OFF. 

        ASHRAM ROAD, AHMEDABAD – 380 009. “

         The Contractors are requested to visit the site  for  site conditions before quoting the Tender.  

5   :   SCOPE  OF  WORK

         --------------------------

        The scope of the work to be carried  out  under  this contract shall  be comprise of  construction of civil 

        work  for  building   & civil  work  for  installation  of  services , Electrical Works &  interior  works of 

        furniture as  called  for in the documents.

6   :   CONTRACT  DRAWINGS

         -----------------------------------

         The  Contractor  shall  keep at least  one copy of each  drawing,  conditions of  contract, specifications, 

         instructions  &  schedule  of  quantities  at  the Site of works, available  for  reference by  an authorized 

         representative of  the  Architect at  all  times during  the  progress of  the works. The drawings shall  be 

         displayed & arranged as directed by the Architect.

7   :   SCOPE  OF  WORK 

         --------------------------

         The  scope  of  work  to  be  carried  out  comprises  of  the “PROP.  REPAIRING OF CIVIL WORK IN  

        EXI. BHASKER APARTMENT -F-3,F-6,F-7, NARANPURA, AHMEDABAD – 380 013.  “ as 

        called for in  the tender  documents.

8   :   CONTRACT  DRAWINGS

         -----------------------------------     

         The  Contractor shall  keep  at least one copy  of  each  drawing, conditions  of  contract, specifications 

         instructions  &  schedule of  quantities  at  the  site of works, available  for  reference  by an authorized 

         representative of T.O.I.C.L / Architect at all times during the progress of the works. The drawings shall be 

         displayed & arranged as directed by the Architect.

9   :   SCHEDULE  &  MANNER  OF  OPERATIONS

         -------------------------------------------------------------

        Time  being  a  very  important  consideration  in  the  execution of  this contract, the Contractor will be 

        expected  to  furnish  all  labour  &  materials  in  sufficient at  the  work as  required  &  so manage  the 

        operation   that  the  work  will  be completed  within  the   time  stated  in  the contract.. In  addition  to 

        providing  a  detailed  Time  &  progress  schedule  the  Contractor  shall  submit  an outlined & graphic 

        schedule of proposed procedures to THE ORIENTAL INSURANCE CO. LTD / Architect for approval.

        The Contractor shall  exercise extreme care  of all  items to maintain  cleanliness  in  all operation, avoid 

        free  & accident  hazards  & remove all  inflammable  debris  promptly. The site  shall  be  kept clean of 

        construction  dirt, dust  &  debris  &  shall  be maintained  in  a condition  reasonably  acceptable to the 

        THE ORIENTAL INSURANCE CO. LTD at all times.

        It  shall  be  the  SPECIFIC RESPONSIBILITY of  the Contractor for  Civil  Work to  fully advice other 

        contractors what  responsibility each  has in so scheduling  &  performing his work as to confirm to the 

        established  progress  schedule  &  the  contract  completion  date  approved  by  the Architect/ THE 

       ORIENTAL INSURANCE CO. LTD

10  :  MAINTENANCE  OF  PUBLIC  & PRIVATE  ROADS

         ----------------------------------------------------------------------

         The  Contractor  shall  make  good  at  his  own cost,  all  damage  to  private  &  public road, curbs  & 

         footpaths  occasioned  by  heavy  traffic, delivery of  materials  &  building  operations generally to the 

         complete satisfaction of the Architect / Engineer-in-charge & the local authority.   

11  :   PRESERVATION  OF  TREES  &   SACRED  TEMPLES

          --------------------------------------------------------------------------

         Protective fences  for  trees shall  be constructed, as  directed by the Architect / Engineer-in-charge as a 

         part of  the work of this contract but the  Contractor should note  that construction of such  fences will 

         not  exonerate  him  of   liabilities  for  damage  in  such  protected  areas  nor  in  any  other  areas  not 

         specifically designate by the Architect / Engineer- in-charge to be protected.

         The  Contractor  shall  take  all  additional  protective  measures  that  may  be  necessary  to protect all 

         trees, bushes, shrubs, hedges &  like  &  any other  natural  features  & shall make good any damage at 

         his  own  expense.

12  :   POLICE  REGULATIONS

          ----------------------------------

          Allow  for  complying   with  all  police  regulations  in  connection  with  the  use  of  public  roads  & 

          footpaths in so far they effect the works.  

13  :   TRESPASS

          ---------------

          The Contractor  is  to take  all  necessary  measure  to prevent  his  workmen  from  trespassing  upon 

          buildings  & other areas adjacent to the construction  site  &  will  be held  entirely responsible for any 

          loss or damage resulting such trespass. 

 14  :   CLEANING  &  HANDING  OVER

          -------------------------------- --------------

         On completion of the work, the  Contractor shall  ensure  that  the  premises  & site are cleared of  his 

         surplus materials, debris  etc, all  floor  cleared  & cleaned thoroughly , doors  & sashes cased, locks & 

         fastenings oiled, keys clearly labeled & entire premises handed over to the Site Engineer in a condition 

         fir for immediate occupation & use. 

15  :   EARNEST  MONEY  DEPOSIT

          -----------------------------------------

         Earnest Money Deposit as shown in Appendix- 1 in the form given below shall  accompany the Tender.

         Draft/Pay-order payable at Ahmedabad  & drawn in favour of  THE ORIENTAL INSURANCE CO. LTD.  

         Tenders not Accompanied by the said  Earnest Money shall be liable for rejection.

16  :   SECURITY  DEPOSIT

         -----------------------------

         The  successful  tenderer  shall  furnish  an  initial  Security  Deposit  equivalent  to 2.5% ( Two  & Half 

         Percent )  of   the  value  of  the  contract  before  executing   the  contract  agreement   towards  proper 

         fulfillment of the Architect / THE ORIENTAL INSURANCE CO. LTD.  This  initial  security  deposit  

         shall be inclusive of Earnest Money already  deposited  by  him  along  with  his  Tender.  Security  Deposit  

         shall  be  in  one  of  the forms stipulated for the Earnest Money earlier or by cash. Earnest  Money/ Security 

         Deposit is liable to be forfeited if the Contractor selected for the work fails to sign the  Contract Agreements 

         within 21 ( Twenty One Days) of intimation to that effect to him or fails to commence  the work  within 03 

         (Fifteen Days) working days from the date of commencement given  in the work order.

17  :  PRICE   ADJUSTMENTS

         ---------------------------------

         The rates quoted by the  contractor & accepted by the THE ORIENTAL INSURANCE CO. LTD. shall 

         hold good till the completion of the work  & no additional claims will be  admissible on account of  fluctuation 

         in the market rates, increase in taxes / any other levies / fees etc.

18  :  MATERIALS  ISSUED  AT  FIXED  PRICES

         ----------------------------------------------------------

         No price variation will  be  due towards the cost of  materials, supplied by the THE ORIENTAL 

        INSURANCE CO. LTD. to the Contractor  at a fixed price & also towards specific constancy  charges  if  

         provided for  in the accepted contract or towards extra items & Prime Cost Sum Items.

19  :   PRIME  COST  ITEMS

          ------------------------------

  A :   Prime Cost  Sum items shall be executed  by persons to be  nominated by  the Owner on the advise of 

          the Architect selected in such a way as may direct.

 B :   The Contractor shall be paid actual prime  cost plus the percentage addition quoted by him to cover all 

         overheads  &  profits. He  shall  have  to  produce such  quotations, invoices  &  receipts  bills  as  may 

         be necessary to show actual details of sum paid by him.

20  :   INCOME  TAX

          --------------------

         An amount of 2% or equal to prevailing I.T.Rate of the value of the work done or as applicable will be

         deducted from all interim bills  &  the final bill of the Contractor & remitted to the Government treasury 

         / Reserve Bank in accordance with the latest laws of lands.

21  :   SCIENTIFIC  &  MEASURING  INSTRUMENTS

         ----------------------------------------------------------------

         Theodolite   with   optical   plumbing   arrangement,  dumpy / tilting   leveling  Instruments,  Prismatic 

         Compass,  Steel  Tapes,  Stales  and  all  other  surveying  instruments  found  necessary  on  the  work 

         shall  be provided  by the Contractor & periodically calibrated at his expenses for the due performance 

         of  this contract as instructed by the Engineer-in-charge, throughout the period of this contract.

22  :   BUREAU  OF  INDIAN  STANDARD

          -------------------------------------------------

         A   reference  made  to  any  Indian  Standard  Specifications  in  the  Tender  Documents,  shall  imply 

         reference  to  the  latest  version of  the  standard  including  such  revisions / amendments as  may  be 

         issued  by  the  Indian  Standard  Institution  during   the  currency  of  the  contract  &  corresponding 

         clause therein shall hold valid in place of those referred to. 

FOR WORKS EXCEEDING Rs.1.00 LAC AGREEMENT SHOULD BE DRAWN ON STAMP PAPER

ARTICLES  OF  AGREEMENT

Agreement made at                     this                                   day of                                              between

THE ORIENTAL INSURANCE CO. LTD. [ REGIONAL OFFICE , AHMEDABAD ]  

Herein referred to as THE ORIENTAL INSURANCE CO. LTD which expression shall include its heirs, executors, administrators & assigns) of the one part &







         herein referred to as the successful tenderer/ contractor which expression shall include his heirs, executors, administrators & assigns) of the other part. Whereas THE ORIENTAL INSURANCE CO. LTD. is desirous of carrying out the work  & has caused specifications etc. describing the work to be done as per schedule of quantities, along-with the general conditions of contract, special conditions, additional conditions etc. & whereas the contractor has agreed to execute the work described in said priced schedule of quantities, along-with the general conditions of contract, special conditions, additional conditions at the respective rates mentioned in the priced schedule of quantities attached.

Whereas the contractor has deposited Rs. 7,500.00 with the THE ORIENTAL INSURANCE CO. LTD. as earnest money for due performance of the agreement.

NOW IT IS HEREBY AGREED AS FOLLOWS : 

1. In consideration of the payment to be made to the contractor as herein provided he shall upon & subject to the said conditions execute & complete the works as per the said conditions & priced schedule of quantities.

2. The THE ORIENTAL INSURANCE CO. LTD. shall pay the contractor such sums as shall become payable hereunder at the times & in manner specified in the conditions subject to verification of quantities & specifications & other parameter by Consultant

3. The said conditions shall be read & form part of the agreement & the parties hereto will respectively abide by & submit themselves to the conditions & stipulations & perform the agreement on their parts respectively on such conditions contained.

All disputes arising out of in connected with this agreement shall be deemed to have arisen in & only the court / arbitrator in   Ahmedabad                   shall have jurisdiction to determine the same.

The several parts of this contract have been read to us & fully understood by us.

SIGNATURES :  (THE ORIENTAL INSURANCE CO. LTD. )                               ( CONTRACTOR ) 

INFORMATION      TO     THE     TENDERER

                                                 ________________________________________

1  :  Tender  Validity  Period                                               :    3  Months  ( 90  Days )

2  :  Amount  of  Tender  Deposit                                       :    Rs. 7,500.00

       (  Earnest  Money  Deposit )                                          ( E. M. D.  will  not  carry  any  interest )

3  :  Date  of  Commencement                                            :   07  days  from  the  date  of  issue  of  work  

                                                                                               order.

4  :  Time  of  Completion                                                  :  45  Days.

5  :  Period  of  Defects  Liability                                       :  12  Months  after  the  issuance  of  Completion

                                                                                                   Certificate.

6  :  Compensation  for  Delay  Liquidated  Damages      :   1 %  of  the  Contract  Price  Per  Week  subject  

                                                                                                  to  a  maximum  up-to  10 %  percent  of  the

                                                                                                  Contract  Price  or  as  directed  by  Bank.

7  :  Initial  Security  Deposit                                            :   2 %  of  accepted  tender  value  including  

                                                                                              Earnest  Money  Deposit.

8  :  Retention   Money                                                        :   8 %  of  Gross  Value  of  Interim  Bill.

9  :  Return  of  Retention  Money                                      :  50 %  within  30  days  after  getting  

                                                                                               Completion certificate  &  50 %  after  

                                                                                               Defects  Liability  Period  is  over.

10 :  Last  Date  of  Issue of  Tender                                    : 06.03  2012   to 13.03- 2012 .upto  

                                                  


         16.30hrs.

11 :  Last  Date  of  Receipt  of  Tender                               :  On  or  before  23.03 .2012   up-to  12.30  P.M

12 :  Period  of  Honoring  Bill                                            :   15  Days  from  Architect’s  Certificate.

13 :  Interim  Bill  Amount                                                   :   Rs.  3,00,000.00

14 :  Remark                                                                         :  DEPUTY GENERAL MANAGER ,  

                                                                                                 THE ORIENTAL INSURANCE CO. LTD.

                                                                                                Reserves the right to accept  or  reject  all  or  

                                                                                                any  tender  without  assigning  any  reason  

                                                                                                thereof.

                                                                                             DEPUTY GENERAL MANAGER                                                                                                               

                                                                                            THE ORIENTAL INSURANCE CO. LTD.

                                                                                            REGIONAL OFFICE 

                                                                                            3RD FLOOR, NAVJIVAN TRUST BUILDING,   

                                                                                            OFF.ASHRAM ROAD,AHMEDABAD–380 014.

APPENDIX REFERRED TO IN THE GENERAL CONDITIONS

01  :    DEFECTS LIABILITY PERIOD                                            :  TWELVE  MONTHS

02  :    WORK COMMENCEMENT                    

        :  03RD  DAY FROM THE DATE        

                                                                                                                OF ISSUE OF LETTER                                                        

                                                                                                                AWARDING THE JOB

03  :    COMPLETION                      


       :  WORK SHOULD BE        

                                                                                                                COMPLETED IN  45  DAYS

04 :     PERIOD OF COMPLETION                                                 :  AS MENTIONED ABOVE

05 :     VALUE OF WORK DONE FOR PAYMENT                     :   Rs.  3,00,000.00

06 :     SECURITY DEPOSIT TILL COMPLETION                      :    8%( INCLUDING EARNEST

                 





             MONEY)

07 :     DEPOSIT FOR DEFECTS LIABILITY PERIOD                :    5 % OF TOTAL VALUE OF 








            WORK (INCLUDING 

             






            EARNEST MONEY)

08 :    LIQUIDATED DAMAGES FOR NON COMPLETION     :   Rs. 1,000.00 PER DAY SUBJECT

          OF WORK WITHIN STIPULATED PERIOD                        TO A MAXIMUM OF 10% OF








        TOTAL COST OF WORK DONE








           ( CONTRACTOR )

 THE  ORIENTAL  INSURANCE  COMPANY  LIMITED

AHMEDABAD  REGIONAL  OFFICE

TENDER  FOR 

CIVIL  WORKS

 IN  EXI. BHASKER APARTMENT NO:F-3,F-6,F-7

 NARANPURA

  AHMEDABAD.

PRICED   BID

                  ISSUED  TO :      ……………………………………………………….

                                                ……………………………………………………….

                                                ……………………………………………………….

CLIENT :                                                   ARCHITECTS :

DEPUTY  GENERAL  MANAGER             SUKRUTI ARCHITECTS & 







ENGINEERS

THE ORIENTAL INSURANCE CO.LTD.   11, MILAN PARK, CHHTRALAY 






ROAD,

3RD FLOOR, NAVJIAVAN TUST BLDG,        NR. PRESIDENT HOTEL,NAVRANGPURA,

OFF. ASHRAM ROAD,USMANPURA,       AHMEDABAD – 380 009.

AHMEDABAD – 380 014.                             TEL NO: 94263 03303 , 2646 0632.

TEL NO: 27540087.

ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR FLAT NO: F-3,F-6,F-7 OF BHASKER APARTMENT

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.      

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 14-02 -2012     

	NO
	DESCRIPTION
	QU’TY
	RATE
	UNIT
	AMOUNT

	01
	DISMANTALLING OF VARIOUS TYPES OF PLASTER
	46.00
	
	SQ.MTS
	Rs.

	
	Dismantling of various types of  sand faced outside plaster including base coat. The job includes disposal of scrap, making good surfaces plastering, finishing, cleaning, leveling etc. Complete. All work to be carried out without damaging the existing electrical pipes/ conduits, plumbing pipes etc. Or the concealed drainage, plumbing & electrical lines should be disconnected / removed as per requirement. All debris to be removed from site by  Contractor before checking final measurements at site.
	
	
	
	

	02
	PRO. /APP.  DOUBLE COAT MALA PLASTER
	46.00
	
	SQMTS
	Rs

	
	Providing & applying double mala plaster in C.M.: 1:4 (1 Part cement & 4 Part of fine sand) for first coat & second coat in C.M.:1:2 (1 Part cement & 2 part of fine sand), finished with own slurry. The job includes necessary scaffolding, watering, curing etc. Complete. The plaster should be uniform in line & level with min. 12mm thickness. With proper slope as suggested by the Architect’s.
	
	
	
	

	03
	DISMENTALLING EXI. MOSAIC TILES FLOORING 
	186.00
	
	SQ.MTS
	Rs.

	
	Dismantling   & removing existing mosaic cement tiles alongwith cement base coat, making the surface level clean & carting away debris from the terrace & site as per Architects instructions.
	
	
	
	

	04
	DISMENTALLING EXI. MOSAIC TILES SKIRTING 
	75.00
	
	RMTS
	Rs.

	
	Dismantling   & removing existing mosaic cement tiles skirting alongwith cement base coat, making the surface level clean & carting away debris from the terrace & site as per Architects instructions.
	
	
	
	

	05
	VITRIFIED  TILES  FLOORING.
	65.00
	
	SQ.MTS
	Rs.

	
	P & L of VITRIFIED  TILES of approved make & Shade: Size: 600mmX600mm],design,color & shade on existing flooring with the help of “BAL” or “ROOF” make flooring adhesive as per the Architects instructions in line & level & as per drawings.This will include carting,taxes,bedding material, labour,filling joints properly, curing etc complete. The flooring will have provision of Electrical/Data Cabelling/Telephone
	
	
	
	

	06
	VITRIFIED  TILES 3” HIGH  SKIRTING – DO --
	80.00
	
	RMT
	Rs.

	07
	DISMENTALLING EXISTING KITCHEN PLATFORM
	18.00
	
	RMT
	Rs.

	
	Dismantling of existing kitchen platformwhich includes removing top Polish Kotrah Stone, R.C.C. slab+ plaster etc complete.Job includes base coat. The job includes disposal of scrap, making good surfaces plastering, finishing, cleaning, leveling etc. Complete. All work to be carried out without damaging the existing electrical pipes/ conduits, plumbing pipes etc. Or the concealed drainage, plumbing & electrical lines should be disconnected / removed as per requirement.
	
	
	
	

	08
	REMOVING & REDOING KOTAH STONE  TOP  PLATFORM  
	18.00
	
	RMT
	Rs.

	
	Removing existing Polish Kotah Stone Platform  & Erecting  platform made out of Polish Kotah Stone vertical both side polish support. On vertical support a rough kotah stone with polish on one side should be kept on facing polish side towards floor. On top of this kotah stone 19 mm thick Kotah Stone of approved make should be put in-between with help of cement mortar. The Kotah stone will have front facia as per details or as per Architect’s instructions. The platform will have 2’.0” high glazed tiles dado. The platform will have 3” high otta at floor level. The platform will have provision of S.S.Sink [ 19” x 16” x7”]( NIRALI MAKE ) fixed as per instructions. 
	
	
	
	

	
	TOTAL AMOUNT OF THIS PAGE  WORK :
	
	
	
	Rs.


ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR FLAT NO: F-3,F-6,F-7 OF BHASKER APARTMENT

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.      

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 14-02 -2012     

	NO
	DESCRIPTION
	QU’TY
	RATE
	UNIT
	AMOUNT

	09
	PROVIDING & FIXING S.S SINK IN KITCHEN PLATFORM
	1.00
	
	NO.
	Rs.

	
	Providing 7 fixing in position S.S.Sink  Size: 19”x16” [ Nirali make] as per architects instructions complete in line & level. Job shoul include fixing joint of sink & platform with epoxy filling to have no leakage from platform. Job includes everything complete.
	
	
	
	

	10
	PROVIDING & FIXING POLISH KOTAH STONE SHELVES
	3.00
	
	RMT
	Rs.

	
	Providing & fixing [ making jari in wall 7 re-filling jari]as per architects instructions.Edge of polish kotah stone shalled round egde &should be polished as per instructions from architects. Job includes everything complete.
	
	
	
	

	11
	DISMANTALLING 4.5” TH. BRICK WALL/B.B.C.C FLOOR
	17.00
	
	SQ.MTS
	Rs.

	
	Dismantling of 4.5” th. Brick walls The job includes disposal of scrap, making good surfaces plastering, finishing, cleaning, leveling etc. Complete. All work to be carried out without damaging the existing electrical pipes/ conduits, plumbing pipes etc. Or the concealed drainage, plumbing & electrical lines should be disconnected / removed as per requirement. All debris to be removed from site by  Contractor before checking final measurements at site.
	
	
	
	

	12
	PROVING & ERECTING 4/5” THICK BRICK WALL
	1.00
	
	SQ.MTS
	Rs.

	
	Providing & erecting 4.5” th. Brick wall in C.M. 1:6 proportion in line & level as per architects instruction. Curing it with water for 14 days & plastering th same with 12mm thick plaster in C.M.: 1:6 proportions in line &  level complete.
	
	
	
	

	13
	DISMANTALLING GLAZED TILES DADO IN KITCHEN/TOILET
	140.00
	
	SQ.MTS
	Rs.      

	
	Dismantling of Glazed Tiles / Stone/ Plaster, from floor & dado including base coat. The job includes disposal of scrap, making good surfaces plastering, finishing,cleaning, leveling etc. Complete.All the work to be carried out without damaging the existing electrical pipes /conduit plumbing pipes etc. Or the concealed drainage, plumbing & electrical lines should be disconnected/ removed as per the requirements & instructions.
	
	
	
	

	14
	PROVIDING & FIXING GLAZED TILES IN FLOOR +DADO 
	140.00
	
	SQ.MTS
	Rs.       

	
	Providing & laying 1st quality plain coloured glazed tiles of 8” x 8” size & suggested make in dado including 12 to 18 MM thick cement plaster base ( rough plaster ) in ratio of 1:4 ( 1 Cement & 4 Coarse sand ) as shade & design suggested by the Architect.The tiles will be in two colour - 80% in light colour & 20% in special dark colour as suggested in detail design drawings. The job includes joint finishinh, with the help of white cement & cement colour, cleaning etc. Complete. The shade, design, thickness & size of the tiles should be uniform. At all vertical or horizontal exposed right angled junctions. The tiles should be fixed after chamfering the tiles to get the hairline joint. The tiles are to be fixed in suggested pattern, joined with suggested colour cement slurry in joints. Full pieces have to be fixed except where small pieces are necessary.Small pieces are  to be avoided as far as possible. The job include wetting tiles for six hours & roughing the base course to affix good key for fixing tiles as per specification,curing, cleaning etc.comp
	
	
	
	

	
	TOTAL AMOUNT OF THIS PAGE  WORK :
	
	
	
	Rs.


ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR FLAT NO: F-3,F-6,F-7 OF BHASKER APARTMENT

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.      

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 14-02 -2012     

	NO
	DESCRIPTION
	QU’TY
	RATE
	UNIT
	AMOUNT

	15
	POLISHING EXI. POLISH KOTAH STONE FLOORING
	R.O.
	
	SQ.MTS
	Rs.    

	
	Polishing exi. Polish kotah stone flooring with machine with fine emery as per Architects instructions etc. complete.
	
	
	
	

	16
	CERAMIC  TILES  FLOORING.[ SIZE: 12” X 12”]
	18.00
	
	SQ.MTS
	Rs.   

	
	P & L of CERAMIC  TILES of approved make & Shade: Size: 300mmX300mm],design,color & shade on existing flooring with the help of “BAL” or “ROOF” make flooring adhesive as per the Architects instructions in line & level & as per drawings.This will include carting,taxes,bedding material, labour,filling joints properly, curing etc complete. The flooring will have provision of Electrical/Data Cabelling/Telephone
	
	
	
	   

	17
	PRO. /APP.  DOUBLE COAT MALA PLASTER
	240.00
	
	SQ.MTS
	Rs.

	
	Providing & applying double coat mala plaster in C.M.: 1:4 (1 Part cement & 4 Part of coarse sand) for first coat & second coat in C.M.:1:2 (1 Part cement & 2 part of coarse sand), finished with own slurry.The job includes necessary scaffolding, watering, curing etc. Complete. The plaster should be uniform in line & level with min. 12mm thickness.& should have conplast mixed in plaster mixture
	
	
	
	

	18
	PRO. /APP.  DOUBLE COAT CONPLAST  PLASTER
	66.00
	
	SQ.MTS
	Rs.

	
	Providing & applying double coat mala plaster in C.M.: 1:4 (1 Part cement & 4 Part of coarse sand) for first coat & second coat in C.M.:1:2 (1 Part cement & 2 part of coarse sand), finished with own slurry.The job includes necessary scaffolding, watering, curing etc. Complete. The plaster should be uniform in line & level with min. 12mm thickness.& should have conplast mixed in plaster mixture
	
	
	
	

	19
	PRO. /APP.  SAND FACED DOUBLE COAT PLASTER
	46.00
	
	SQ.MTS
	Rs.

	
	Providing & applying Sand-faced double coat plaster in C.M.: 1:4 (1 Part cement & 4 Part of coarse sand) for first coat & second coat in C.M.:1:2 (1 Part cement & 2 part of coarse sand), finished with own slurry.The job includes necessary scaffolding, watering, curing etc. Complete. The plaster should be uniform in line & level with min. 12mm thickness.& should have SBR mixed in plaster mixture
	
	
	
	

	20
	REMOVING EXISTING WATER SUPPLY LINES
	3.00
	
	NOS.
	

	
	Removing existing water supply & C.I. lines from walls & cleaning site as per Architects instructions
	
	
	
	

	21
	REMOVAL OF WASH-BASIN
	3.00
	
	NOS.
	

	
	Removing existing Wash Basin with fixtures,waste coupling etc as per instructions.
	
	
	
	

	
	TOTAL AMOUNT OF THIS PAGE  WORK :
	
	
	
	Rs.


ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR FLAT NO: F-3,F-6,F-7 OF BHASKER APARTMENT

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.      

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 14-02 -2012     

	NO
	DESCRIPTION
	QU’TY
	RATE
	UNIT
	AMOUNT

	
	SANITARY & PLUMBING ITEMS
	
	
	
	

	22
	UPVC1ST CLASS PVC.PIPES WITH “R” BRAND G.I.FITTINGS
	
	
	
	

	
	Providing,laying,jointing,fixing,testing & finished with anti corrosive paint, UPVC “1ST “ class approved quality con-sealed G.I.Pipeline for water supply including “R” brand fittings, in concealed center point fixing in walls, floors & finishing etc. Complete. The pipe should be covered with plastic coated cottn cloth after application of the paint. The job includes making zari & finishing the same with rich cement mortar.
	
	
	
	   

	A
	15 mm dia
	50.00
	
	RMT
	Rs.     

	B
	25 mm dia.
	65.00
	
	RMT
	Rs.     

	C
	40 mm   dia.
	15.00
	
	RMT
	Rs.     

	23
	PROVIDING & FIXING P.V.C. DRAIN LINES
	
	
	
	

	
	Providing & fixing  in position in ground or wall P.V.C (6KG/CM2) VENT / WASTE WATER PIPE LINE of approved make with necessary fittings, clamping on walls, joints filled with cement mixed linseed oil & making the joints watertight, testing the same etc. complete.
	
	
	
	

	     a
	75 mm dia
	24.00
	
	RMT
	Rs. 

	     b
	110 mm dia.
	18.00
	
	RMT
	Rs. 

	24
	PROVIDING & FIXING FIXTURES
	
	
	
	

	A/1:
	PROVIDING & FIXING BIB COCK LONG HANDLE
	03.00
	
	NOS.
	Rs.     

	A:
	PROVIDING & FIXING TWO WAY BIB COCK 
	06.00
	
	NOS.
	Rs.     

	B:
	PROVIDING & FIXING CONCEAL COCK
	9.00
	
	NOS.
	Rs.     

	
	Providing & fixing 1/2” diameter C.P.brass heavy duty angle cock of approved make & quality with C.P. flange & extension pipe of required size.
	
	
	
	

	C:
	FLUSH COCK  - 1 “ DIAMETER
	3.00
	
	NOS.
	Rs     

	
	Providng & fixng Flush Cock of approved make with union connections finishing etc. complete.
	
	
	
	

	D:
	PROVIDING & FIXING PILLER COCK
	3.00
	
	NOS.
	Rs     

	
	Providing & fixing 1/2” diameter C.P.brass heavy duty piller cock of approved make & quality with C.P. flange & extension pipe of required size.
	
	
	
	

	E:
	PROVIDING & FIXING ANGLE COCK
	9.00
	
	NOS.
	Rs      

	
	Providing & fixing 1/2” diameter C.P.brass heavy duty angle cock of approved make & quality with C.P. flange & extension pipe of required size.
	
	
	
	

	F:
	PROVIDING & FIXING CROME PLATED O.H.SHOWER .
	3.00
	
	NOS.
	Rs      

	
	Providing & fixing 1/2” diameter C.P.brass heavy duty crome plated over head shower as per instructions
	
	
	
	

	G:
	C.I.NAHNI TRAP WITH 6” X 6”S.S.SIEVE [ JALI ]
	9.00
	
	NOS.
	Rs      

	
	Providing & fixing heavy duty sill type C.I.Nahni Trap including 6”X6“S.S.Sieve finishing cleaning etc. complete.
	
	
	
	 

	25
	TOILET ACCESSORIES
	
	
	
	

	     A
	SOAP DISH OF CROME FINISH
	3.00
	
	NOS.
	

	     B
	PROVIDING & FIXING MIRROR
	1.00
	
	NOS.
	

	     C
	PROVIDING & FIXING CROME PLATED TOWEL ROD
	2.00
	
	NOS.
	

	     D
	PROVIDING NAPKIN HOLDER RING
	1.00
	
	NOS.
	

	     E
	PROVIDING & FIXING ALUMINIUM LOVERS
	1.00
	
	NOS.
	

	     F
	REMOVING & REFIXING WATER TANK
	3.00
	
	NOS.
	

	    G
	PROVIDING LED CONNECTIONS AS INSTRUCTIONS
	6.00
	
	NOS.
	

	
	TOTAL AMOUNT OF THIS PAGE  WORK :
	
	
	
	Rs.


ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR FLAT NO: F-3,F-6,F-7 OF BHASKER APARTMENT

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.      

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 14-02 -2012     

	NO
	DESCRIPTION
	QU’TY
	RATE
	UNIT
	AMOUNT

	26
	REMOVING & RE-FIXING WATER SUPPLY LINES
	8.00
	
	RMT
	Rs.

	
	Removing & re-fixing water supply lines in exi.flat as per architects instructions.
	
	
	
	

	 27
	PROVIDING & FIXING 40MM DIA WATER SPOT
	3.00
	
	NOS.
	Rs.

	
	Providing & fixing 40mm dia upvc pipe water-spout for rain water .60mts in length with necessary making hole 7 sealing the same with cement as per Architects instructions
	
	
	
	

	  28   
	REMOVING & REFIXING WXI.WATER TANK 
	3.00
	
	NOS.
	Rs.

	
	Removing & refixing existing water tank during constructions as per requirements & againg fitting the same with new locations with necessary fixtures etc. Job includes complete  in all respect instructions of Architects 
	
	
	
	

	29
	PROVIDING & FIXING SANITARYWARES
	
	
	
	

	A:
	PROVIDING & FIXING WASH - BASIN 18 “ X 14 “
	3.00
	
	NOS.
	Rs.

	
	P &F in position of 1 st quality suggested colour & make vitreous glazed chinaware wash basin of size : 18” x 14”, with C.P. Perforated Grating & 30 to 32 MM bore steel C.P.Bottle trap of 1st quality complete with 32 MM diamenter G.I.Con-cealed waste pipe with all required connections.It also includes C.P. Brass angle cock, pillar cock, waste couplin,PVC connections of approved makes as per Architect’s instructions.
	
	
	
	

	B:
	PROVIDING & FIXING WALL HUNG E.W.C.
	3.00
	
	NOS.
	Rs.

	
	Providing & fixing in position 1st quality glazed vitreous chinaware, wall hung type E.W.C of approved colour & make including I.S.I. make solid plastic seat cover of suggested colour with brass hinges, chair brackets, brass screws. The job includes of provision 1# heavy duty flush cock of approved make with all required fittings complete in a perfect working order. The work also includes 15mm diameter C.P.angle cock of approved make & providing standard make jet spray with all required fittings & P.V.C.conncetions etc complete.
	
	
	
	

	C:
	PROVIDING & FIXING ORRISA PAN
	3.00
	
	NOS.
	Rs.

	
	P &Fin position1st qualityglazed vitreous chinaware, ANGLO INDIAN of approved shade & make. The job includes of provision 1# heavy duty flush cock of approved make with all required fittings complete in a perfect working order.
	
	
	
	

	30
	P. & APPLYING CHEMICAL WATER-PROOFING
	36.00
	
	SQMTS
	Rs.

	
	P & A water-proofing treatment in the floor in toilet area by the following process .First removing of existing floor, cleaning & preparation of floor upto existing R.C.C.slab. Then applying two coats of construction chemical [Polyurethene coating] on the R.C.C.slab, vata, cracks, floor etc. The all surfaces should be cleaned manually by using wire brush. All surfaces should be cleaned by using chemical to destroy all the fungal & organic deposites on the surface. The manufacturers standard technical specifications has to be followed for entire execution.
	
	
	
	

	 31
	REMOVING & REFILLING OF SUNK SLAB 
	3.00
	
	NOS.
	Rs.

	
	Removing exi. Filling from sunk slab for execution of pipe line work & refilling the same as per architects instructionscomplete
	
	
	
	

	
	TOTAL AMOUNT OF THIS PAGE  WORK :
	
	
	
	Rs.
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BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 14-02 -2012     

	NO
	DESCRIPTION
	QU’TY
	RATE
	UNIT
	AMOUNT

	32
	PRO. & FIXING ALUMINUM VENTILATION
	1.00
	
	SQMTS
	Rs

	 
	Providing & fixing powder coated aluminum [Jindal make] ventilator of size suggested for toilet.The outer frame should be made out of 2.5” x1.5” powder coated aluminum section of minimum 2mm thick sections.One portion of the ventilation should have 4mm thick figure glass in operable louvers in aluminum frame work. The other small division will have fixed figure glass fixed by means of glazing clips of weight 30 grams/r.ft. One division will have provision of exhaust fan. The entire ventilation will have powder coated aluminum grill of smallest hole[design no: 101] fixed in “F” section. The entire ventilation should be finished in 55 to 65 micron powder coating by seven tank process. The entire ventilation shall be erected & fixed in position as per layout & design.The rate should include making necessary holes in the wall for proper fixing & re-touching the same. The job includes applying required coat of silicon sealant for weather protection.
	
	
	
	

	33
	PROVIDING & APPLYING DISTEMPER  PAINTS
	300.00
	
	SQ.MTS
	Rs.

	
	P & Applying Distemper  paint to walls, ceiling  & molding as per instructions & the process follows: Sand papering& cleaning the surface properly, filling the cracks  /holes with plaster of paris, applying one coat of required primer, sand papaering & applying two coats of lapi/putty, applying second time required primer to the full surface, sand papering & applying third time touch-up lapi/puty works & painting 3 coats of approved colour/shade plastic paint after touch-up of lapi/putty in every coat. The make & shade of the company will be decided by the Architect. 
	
	
	
	

	34
	OIL PAINTS TO DOORS/WINDOWS/ 
	50.00
	
	SQ.MTS
	Rs.        

	
	P & Applying oil paint to  doors & windows/ molding as per instructions & the process below:- Do-As per item no:16 & painting 3 coats of approved colour /shade oil paint after touch-up of lapi/putty in every coat. The make & shade of the company will be decided by the Architect 
	
	
	
	

	35
	PROVIDING & APPLYING WATER-PROOF CEMENT  PAINTS
	30.00
	
	SQ.MTS
	

	
	P & Applying Water-proof cement  paint to walls, ceiling  & molding as per instructions & the process follows: Sand papering& cleaning the surface properly, filling the cracks  /holes with plaster of paris, applying one coat of required primer, sand papaering & applying two coats of lapi/putty, applying second time required primer to the full surface, sand papering & applying third time touch-up lapi/puty works & painting 3 coats of approved colour/shade plastic paint after touch-up of lapi/putty in every coat. The make & shade of the company will be decided by the Architect 
	
	
	
	

	36
	REMOVING . & RE- FIXING EXI. DOOR WITH FRAME.
	9.00
	
	NOS.
	Rs.       

	
	Providing & Fixing New PVC “ Sintex “ Brand door with necessary frame with necessary hardware,handles,hinges,stooper etc. complete in all respect at site in working condition.
	
	
	
	

	37
	CHECKING ALL ELECTRICALS POINTS IN ALL RESPECT
	L.S.
	
	L.S.
	Rs.       

	
	Checking all points after opening all switch board, checking each light point connections & earthing etc. & re-fitting the same.
	
	
	
	

	 38
	OPENING & REFIXING EXHAUST FAN
	3.00
	
	NOS.
	Rs.

	
	Removing existing Exhaust fan & refixing the same as per Architects instructions
	
	
	
	

	
	TOTAL AMOUNT OF THIS PAGE  WORK :
	
	
	
	Rs.


ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR FLAT NO: F-3,F-6,F-7 OF BHASKER APARTMENT

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.      

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 14-02 -2012     

	NO
	DESCRIPTION
	QU’TY
	RATE
	UNIT
	AMOUNT

	39
	REMOVING & RE-XING SHELVES
	6.00
	
	NOS.
	Rs.

	
	Removing & Refixing of existing Shelves as per architects instructions
	
	
	
	

	40
	SUPPLYING 6MM TH.  GLASS SHEFL WITH FITTINGS
	6.00
	
	SQ.MTS
	Rs.

	
	Providing & fixing 6mm thick Glass Shelves is per architects instruction with necessary fitting. The edges of glass are polished.
	
	
	
	

	41
	PROVIDING & APPLYING WATER-PROOF CEMENT  PAINTS
	30.00
	
	SQ.MTS
	

	
	P & Applying Water-proof cement  paint to walls, ceiling  & molding as per instructions & the process follows: Sand papering& cleaning the surface properly, filling the cracks  /holes with plaster of paris, applying one coat of required primer, sand papaering & applying two coats of lapi/putty, applying second time required primer to the full surface, sand papering & applying third time touch-up lapi/puty works & painting 3 coats of approved colour/shade plastic paint after touch-up of lapi/putty in every coat. The make & shade of the company will be decided by the Architect 
	
	
	
	

	42
	PROVIDING & APPLYING WHITE WASH PAINT
	15.00
	
	SQ.MTS
	

	
	P & Applying white wash paint to walls, ceiling  & molding as per instructions & the process follows: Sand papering& cleaning the surface properly, filling the cracks  /holes with plaster of paris, applying one coat of required primer, sand papaering & applying two coats of lapi/putty, applying second time required primer to the full surface, sand papering & applying third time touch-up lapi/puty works & painting 3 coats of approved colour/shade plastic paint after touch-up of lapi/putty in every coat. The make & shade of the company will be decided by the Architect 
	
	
	
	

	43
	REMOVING . & RE- FIXING EXI. DOOR WITH FRAME.
	9.00
	
	NOS.
	

	
	Providing & Fixing New PVC “ Sintex “ Brand door with necessary frame with necessary hardware,handles,hinges,stooper etc. complete in all respect at site in working condition.
	
	
	
	

	44
	CHECKING ALL ELECTRICALS POINTS IN ALL RESPECT
	JOB.
	
	JOB
	

	
	Checking all points after opening all switch board, checking each light point connections & earthing etc. & re-fitting the same.
	
	
	
	

	45
	OPENING & REFIXING EXHAUST FAN
	3.00
	
	NOS.
	

	
	Removing existing Exhaust fan & refixing the same as per Architects instructions
	
	
	
	

	46
	REMOVING & RE-XING SHELVES
	6.00
	
	NOS.
	

	
	Removing & Refixing of existing Shelves as per architects instructions
	
	
	
	

	47
	SUPPLYING 6MM TH.  GLASS SHEFL WITH FITTINGS
	6.00
	
	SQ.MTS
	

	
	Providing & fixing 6mm thick Glass Shelves is per architects instruction with necessary fitting. The edges of glass are polished.
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL AMOUNT OF THIS PAGE :
	
	
	
	Rs.     

	
	TOTAL AMOUNT OF  WORK ;
	
	
	
	Rs.

	
	DISCOUNT OFFERED BY CONTRACTOR IF ANY.
	
	
	
	Rs.

	
	TOTAL AMOUNT OF  WORK ;
	
	
	
	Rs.


CLIENT :THE ORIENTAL INSURANCE CO. LTD.  [ REGIONAL OFFICE ], AHMEDABAD – 380 014.     

ARCHITECTS :- SUKRUTI ARCHITECTS & ENGINEERS

11, MILAM PARK, CHHTRALAY ROAD, NAVRANGPURA, AHMEDABAD – 380 009. – 14-02-2012        

	NO
	DESCRIPTION 

	
	IMPORTANT TERMS & CONDTIONS :-

	01
	THE RATES SHOULD BE INCLUSIVE OF ALL GOVT. TAXES,LEVIES,OCTROI, SUPPLY OF MATERIAL, EXECUTION, INSTALLATION,TESTING,COMMISSIONING ETC. COMPLETE.

	02
	PENALTY WILL BE IMPOSED @ 1% OF THE TOTAL AMOUNT PER WEEK MAXIMUM 10% AFTER THAT T.O.I.C.L. WILL GET THE WORK DONE FROM OTHER AGENCIES , AT CONTRACTOR’S RISK & COST.

	03
	VALIDITY OF THE RATES SHOULD BE FOR 90 DAYS.

	04
	CONTRACTOR SHALL ARRANGE FOR THE SAFETY OF THEIR MATERIALS & LABOUR AT THEIR OWN COST. THE ORIENTAL INSURANCE CO. LTD / ARCHITECT SHALL NOT BE RESPONSIBLE FOR ANY LOSS OR DAMAGE WHATSO EVER.

	05
	0.5% OF ELECTRICITY & WATER CHARGES WILL DEDUCTED FROM THE FINAL BILL AMOUNT OF CONTRACTOR.

	06
	MODE OF MEASUREMENT WILL BE AS PER THE LATEST I.S.I. CODE OR AS PER THE ORIENTAL INSURANCE CO. LTD’S GUIDELINES.

	07
	QUALITY OF MATERIALS/WORK-MANSHIP & TIME SCHEDULE ARE IMPORTANT FACTORS FOR THIS WORK.

	08
	THE WORK IS TO BE CARRIED OUT IN A MULTI-STORIED BUILDING FROM THE EXTERIOR FACE OF THE BUILDING & ALSO IN THE INTERIOR PART OF THE BUILDING. HENCE THE CONTRACTOR SHOULD TAKE NECESSARY INSURANCE OF THE WORK, MATERIAL & LABOUR ETC THE ORIENTAL INSURANCE CO. LTD./ ARCHITECT WILL NOT BE RESPONSIBLE FOR ANY  INJURY OR LOSS OF LIFE OF THE PERSON THERE AT.

	09
	THE WORK TO BE CARRIED OU IN BOTH EXTERIOR & INTERIOR FACES OF THE BUILDING & CONTRACTOR SHALL TAKE EXTRA CARE OF THE SURROUNDING SURFACES & EXTRA CARE SHALL BE TAKEN SO THAT NO OTHER MATERIAL OTHER THAN THE SCOPE OF WORK IS REQUIRED.

	10
	THE WORK SHALL BE CARRIED OUT IN SUCH MANNER THAT THE RESIDENTS  OF THE FLATS/OFFICE STAFF/ ADJOINING PREMISES ARE NOT PUT IN TO INCONVENIENCE. THE CONTRACTOR SHALL HAVE TO WORK AS PER THEIR CONVIENCE OF THE RESIDENTS/ T.O.I.C.L’S STAFF & SHALL HAVE TO CARE EXTRA FOR THEIR ASSETS & ALL OTHER ITEMS. THE CONTRACTOR SHOULD PROTECT THEIR MATERIAL  FROM DUST.THE CONTRACTOR SHALL RE-ARRANGE RESIENT’S/OFFICE  ALL THE ITEMS AT ITS ORIGINAL PLACE & CLEAN THE PLACE EVERY-DAY BEFORE CLOSING THE WORK & SHOULD KEEP IN MIND THAT THE RESIDENT’S / OFFICE NORMAL LIFE/WORKING IS NOT DISTRUBED IN ANY CASE.

	11
	THE CONTRACTOR SHALL STACK HIS MATERIALS PROPERLY AT PROPER PLACES ENMARKED FOR THIS PURPOSE & DEBRIS ARE IMMEDIATELY REMOVED FROM THE SITE.

	12
	THE QUANITIES MENTIONED IN THE TENDER ARE APPROXIMATELY & SHALL VARIFY BEFORE STARTING THE WORK. THE CONTRACTOR SHALL VISIT THE SITE TO GET AN IDEAN ABOUT THE SITE CONDITIONS BEFORE QUOTING THE RATES. THE QUANITIES ARE LIKELY TO CHANGE DEPENDING UPON THE EXACT REQUIREMENTS OF WORK AT SITE. 

	13
	THE CONTRACTOR SHALL ARRANGE FOR SAFETY EQUIPMENTS SUCH AS SAFETY BELTS, HALMET & OTHER REQUIRED SAFETY EQUIPMENTFOR HIS LABOURS AS THE WORK HAS TO BE CARRIED OUT IN MULTY STORIED BUILDING BY USING SCAFFOLDING & OTHER CONVENIENT DEVICE.

	14
	THE RATES ARE INCLUSIVE OF LADDERS, SCAFFOLDING [ PIPE SCAFFOLDING IS RECOMMANDED] ETC. REQUIRED AS THE WORK HAS TO BE CARRIED OUT IN MULTY-STORIED BUILDING. PROPER CARE SHALL BE TAKEN FOR THE SMOOTH EXECUTION OF WORK.

	15
	THE CONTRACTOR SHALL SUBMIT THE SAMPLES OF ALL MATERIALS TO BE USED IN THIS PROJECT BEFORE STARTING THE WORK.

	16
	THE CONTRACTOR SHALL HAVE TO CARRY-OUT TEST OF REQUIRED ALL MATERIALS IN LABORATORY AT HIS OWN COST & SUBMIT TEST REPORTS OF THE MATERIALS TO THE ARCHITECT & THE ORIENTAL INSURANCE CO. LTD.

	17
	THE CONTRACTOR WILL HAVE TO GIVE BAR-CHART OF THE WORK GIVING DETAILS OF EACH ITEMS WITH TIME.

	18
	THE CONTRACTOR WILL HAVE TO USE THE SPECIFIED MATERIALS IN THE TENDER.

	19
	THE WORK SHALL BE CARRIED OUT DURING THE WORKING HOURS OR LATE HOURS OF THE THE ORIENTAL INSURANCE CO. LTD. & CONTRACTOR WILL HAVE ARRANGE FOR LATE NIGHT LABOUR FORCES TO COMPLETE THE WORK IN TIME LIMIT.

	20
	CONTRACTOR SHOULD INTIMATE ALL GOVERNMENT DEPARTMENTS BEFORE STARTING. IF ANY PROBLEMS OCCURS, CONTRACTOR/LABOUR CONTRACTOR WILL BE RESPONSIBLE. 

	21
	CONTRACTOR SHOULD TAKE NECESSARY INSURANCE FOR THEI MATERIAL,LABOURS FOR THE VALUE OF WORK AWARDED TO THEM.

	22
	CONTRACTOR WILL BE RESPONSIBLE FOR ANY NARUTAL CALMITIES DUE TO RAIN, EARTH-QUAKE, FIRE,RIOTS, FLOOD ETC. FOR ALL THESE CONTRACTOR SHOULD TAKE NECESSARY INSURANCE & SHOW POLICY OF THE SAME BEFORE STARTING THE WORK.

	23
	CONTRACTOR SHOULD GIVE A BOND FOR ANY LIABILITIES SUCH AS TAXES/OCTOIR/SALESTAX/ VAT TAX/EXCISE

/INCOME TAX/ETC. SHOULD BE BORN BY HIM/THEIR HEIRS AS PER T.O.I.C.L.’S LEGAL DEPARTMENT INSTRUCTIONS. 

	24
	SPECIAL  NOTE  TO  THE  TENDERER

The  description  item  shall , unless  otherwise  categorically  stated ,  be  held  to  include “  Supply ,   Conveyance   &   Delivery ,   unloading   &   storing ,   hoisting ,    fixing   &  constructing ,  all  labour  for  finishing   to   required   shape   &   size ,  setting   &  fixing  into   position  (  as   per   Architects   drawings   &   instructions  ),   cutting   &   wastage,  return   or   packing ,  taxes   &   duties ,  overheads ,  profit   &   other   charges . “

	25
	The ARCHITECTS / THE ORIENTAL INSURANCE CO. LTD. reserves the right to select the approved make from the above list & to make change [ add or delete of other make ] in this list during the execution.

	26
	Vendor / Contractor should  quote rates of items considering listed only. Second preference make   would be  accepted by the Architects unless & if first preference make can not be available or any   specific reason. However the final decision for accepting second preference make of accepting only First preference make be that of the Architect. 

	27
	Contractor will have to submit purchase of specified materials from manufactures/distributors saying that they have used their product.

	
	CONTRACTOR’S  SIGNATURE WITH SEAL OF COMPANY

ADDRESS :

PLACE :

DATE  :

	
	


       LIST OF INDIAN STANDARD REFEREED TO

	I.S. No  287 - 1973
	Recommendation for maximum permission moisture contact of timber used for different purpose in different climatic zones



	I.S. No. 1141 - 1973
	Practice for grading and inspection of timbers.



	I.S. No 6534 - 1971
	Guiding principles gor grading and inspection of timber



	I.S. No. 3845 - 1966
	Code of practice for joints used in wooden furniture 



	I.S. No 4970 - 19973
	Key for identification of commercial timbers



	I.S. No 3364 - (Part II) - 1975
	Method of measurement and valuations of defects in timber, part II converted timber



	I.S. No. 1708 - 1969
	Method of testing shall clear specimens of timber 



	I.S. No. 2338 (part I) 1967
	Code of practice for finishing of wood based materials part I operation and workshop.



	I.S. No. 7360 - 1975
	Methods of sampling of plywood 



	I.S. No. 303 - 1975
	Specification for plywood for general purposes



	I.S. No. 3129 - 1965 
	Specification for article board for insulation purposes



	I.S. No. 1659 - 1979 
	Block boards 



	I.S. No. 1734 (part to XX).
	Plywood method of test for 

Part I                  -  General

Part  II                -  Plywood

Part III                -  Battens 



	I.S. No. 710
	Marine ply



	I.S. No. 848 - 1974
	Specification for synthetic rising adhesives for plywood.( Phonolic & Amino plastic)



	I.S. No. 2046 - 1969
	Specification for decorative laminate.



	I.S. No. 133 -  1795
	Specification foe ready mixed pint brushing, wooden coating, interior to Indian standard colors.

	I.S. No. 129 - 1950
	Specification for enamel interior (a) under coating (b) finishing 



	I.S. No. 101 - 1964 
	Methods of test foe ready mixed paint and enamel.



	I.S. No. 8756 - 1978 
	Ball catches for use in wooden almirahs.



	I.S. No. 4116 - 1976 
	Joints used in wooden furniture code of practice for .



	I.S. No. 348 - 1966
	Joints used in furniture code of practice for.



	I.S. No. 4414 - 1977
	Table tops ( wooden )




	 I.S. No. 5967 - 1969
	Tables, wooden method of test for.



	 I.S. No. 3569 - 1975
	Door colures (hydraulically regulated).



	 I.S. No. 799- 1975
	Drawer locks, cupboards and box locks.



	 I.S. No. 7981-(Part I) - 1975
	Glossary of terms relating to builders hardware -part locks.



	 I.S. No. 204 - (Part I& II) 1978


	Tower bolts ferrous metals and non-ferrous metals.



	 I.S. No. 3478 - 1966
	Height density wood particleboards.



	 I.S. No.2835- 1977
	Specification for flat transparent sheet glass.



	 I.S. No. 5391- 1969
	Adjustable metal chairs for use of typist and operators in 



	 I.S. No.8756 - 1978`
	Ball catches for use in wooden almirahs.



	 I.S. No.3499 - 1976 (part II)
	Chairs for office purposes metal revolving and titling.



	 I.S. No. 6185 - 1971
	High chairs specification and safety requirements for.



	 I.S. No. 3564 - 1975
	Door colures (hydraulically regulated).



	 I.S. No. 799 - 1979
	Drawer locks, cupboards and box locks.



	 I.S. No. 7981 - (part I) -1975
	Glossary of terms relating to builders hardware - part I locks



	 I.S. No. 204 -(part I&II)

1078 
	Towers bolt ferrous metals and non - ferrous metals.



	 I.S. No. 1761
	Transparent sheet glass for glazing and framing purpose.



	 I.S. No. 1081
	Code of practice for fixing and glazing of metal  ( steel and



	 I.S. No. 3458
	Code of practice for glazing in building.




Note: The various items to be used in the interior decoration work shall be of ISI standard wherever 


Not have ISI marks standard, shall be got tasted for its quality etc. at the laboratory and necessary


Shall be borne by the contractor.

APPROVED MAKES FOR VARIOUS MATERIALS IN CIVIL WORK

[ A ]  : BUILDING MATERIAL :

( 1 )   : Cement                                : Ordinary Portland Cement made by Ambuja, 

                                                            Siddhi, L & T, TATA ACC

                                                             [ 53 Grade ]

( 2 )   : Bricks                                  :  Obtained from Chimney Kiln

( 3 )   : Sand                                     : Coarse clean river sand free from salt & other 

                                                            impurities.

[ B ]  :  GLAZED TILE                 :  

( 1 )   :  Glazed Tiles                       : First Quality Tiles of  

                       Kajaria,Somani,Johnson,Sonara make [ Size: 8”x 8 “]

                                                            80 % Light & 20 % Special in Colour Finish & 

                                                            Shade ) as suggested by the Architect. 

( 2 )   :  FLOORING TILES          : “ V-5” GRADE TILE [ 600X600] SIZE [ ITALIC MAKE ]

[ C ]  :  PAINT / POLISH              :

( 1 )   :  Paints                                  :  I.C.I., Narolac Goodlass, Asian Paints, Berger 

                                                             Paint, Royal Paint.

( 2 )   :  Anti Corrosive Paint        :  TECHCOAT from Choksey Chemicals or any 

                                                             other equivalent.

( 3 )   :  Red Oxide                          : Narolac , Asian, Shalimar.

[ D ]   : GLASS / MIRROR         :

( 1 )   :  Glass                                   : Saint Gobbin , Modi Guard, Indo Assai.

( 2 )   :  Mirrors                              : Saint Gibbin, Modi Guard, Gold fish.

[ E ]   : PIPE / PIPE FITTINGS  :

( 1 )    : G.I. Pipes                            : TATA “ C “ Class

( 2 )    : G.I. Fittings                        : “ R “ Brand fittings

( 3 )    :  Bib Cock, Stop Cock,        : Essco, ESS-Ess, Jaguar [ Half Turn ]

              Angle Cock & other 

              fixtures 

( 4 )    : Control Valve                      : Crown, Prince, Samrat.

( 5 )    : PVC Pipe                             : Prince Supreme - 6 kg ISI make.

[ F ]    :  SANITARYWARE           :

( 1 )    : Virtuous ChinaWare           : Cera, HindustanSanitary ware, Perry ware.

               Wash Basin, E.W.C etc.

( 2 )    :  Toilet Accessories              : ESS ESS / Surya

[ G ]   : WATER-PROOFING        :

( 1 )    : Water-proofing Compound: Choksey, Chembond, Roff- Polyurethane coating, Pedilite.

1 .  The ARCHITECTS / N.I.C.L. reserves the right to select the approved make from the above list & to 

      make change [ add or delete of other make ] in this list during the execution.

2.   Vendor / Contractor should  quote rates of items considering listed only. Second preference make   

      would be  accepted by the Architects unless & if first preference make can not be available or any    

      specific reason. However the final decision for accepting second preference make of accepting only 

      First preference make be that of the Architect. 

APPROVED MAKES FOR VARIOUS MATERIALS IN WOOD WORK :

( 1 )  : TEAK WOOD                        :    Only Seasoned Timber to be used.

            FOR EXTERNAL USE       :    1st quality Ghana Teak Wood, as suggested in details specifications 

                                                                  brown in color without knots, joints & bend wood.

            FOR INTERNAL USE        :   1st quality C.P.Teak Wood, as suggested in detail specifications  without

                                                                  knots, joints & bend wood.

            FOR WOODEN MOLDING: 1st quality of either Ghana Teak Wood or C.P.Wood as specified in detail

                                                                  specifications of each item.

            FOR LEAPING / BORDER : 1st quality Bulsar Teak or C.P. wood as suggested in detail specifications

( 2 )  : BLOCK BOARDS/PLYWOOD: Mayur , V.I.Ply, Kitply, Century,GreenPly, Archid -  Good Quality.

( 3 )  :  LAMINATES                          : Formica, Sundek, Greenlam, Sunmica, Vir - Color, finish as suggested by 

                                                                 the Architect.   1mm thickness for vertical surfaces & 1.5mm thick for 

                                                                 horizontal surfaces.

( 4 )  :  HARDWARE                           : Approved by Architect.S

 A     :  ADHESIVES                            :  Fevicol “ SH “

 B     :  DOOR STOP                            :  Ebco-Efficient Gadgets-Sergeant-Brown in color.

 C     :  HINGES FOR DOOR             :  S.S. with S.S. pin, Heavy Duty - on approval -Size: 5”x1”x1”

 D     :  STOPPERS FOR DOORS     :  S.S. matt finish - on approval-  6” & 8 “ size as suggested.

 E     :  HANDLES FOR DOORS       :  S.S. matt finish - 6” Size - on design approval.

 F     :  SCREW                                      :  NETTLE FOLD “ GKW “ 

( 5 )  :  POLISH                                     : Asian Melamine , N.C. clear Lacquer polish as specified in detailed

                                                                   specifications.

( 6 )  :  ALUMINUM SECTIONS      : JINDAL of suggested gauge / thickness.

( 7 )  :  POWDER COATING             :  55 Micron - shade & finish [ 7 tank process ]   

                                                                  as suggested by Architect.

( 8 )  : CHAIRS                                    : DURIAN, GODREJ, FEATHERLIGHT MAKE.

1 .  The ARCHITECTS / N.I.C.L. reserves the right to select the approved make from the above list & to 

      make change [ add or delete of other make ] in this list during the execution.

2.   Vendor / Contractor should  quote rates of items considering listed only. Second preference make   

      would be  accepted by the Architects unless & if first preference make can not be available or any    

      specific reason. However the final decision for accepting second preference make of accepting only 

      First preference make be that of the Architect. 

APPROVED MAKES FOR VARIOUS MATERIALS IN  ELECTRICAL  WORK :

                    ITEM  NAME                                              APPROVED  MAKE 

· M.S. CONDUIT [ I.S.I. MAKE ]                 : BEC/STEEL CRAFT/AKG

· M.S.CONDUIT  [ ACCESSORIES ]          : ODEE/AMAR [ ON APPROVAL ]

· CABLE  GLAND                                          : HMI / COMET

· LUGS & SOCKETS                                     : DOWELL’S / 3D / HMI / ISMAL

· BIMETAL UGS                                            : ISMAL

· SWITCHES & ACCESSORIES                  : SALZER/A.B.B./CRABTREE / ANCHORE ROMA   

· T.V. / TELEPHONE SOCKETS                  : SALZER/A.B.B./ CRABTREE / ANCHORE ROMA   

· PVC CONDUITS & ACCESSORIES          : CLIPSAL / PRECISION / CIRCLE ARC

· ELECTRICAL WIRES FOR WIRING       : FINOLEX / R.R. / ANCHORE

· PVC TAPE                                                      : STEEL GRIP / ANCHORE GRIP / MAGIC

· PVC JUNCTION BOXES                             :  CLIPSAL / SINTEX 

· NUTS/ BOLTS / HARDWARE                     : S.S.TYPE

· LAN CABLE                                                   :  GERAD/ D-LINK /AVAYA

· I/O POINTS                                                    : D-LINK / AVAYA

· MUSIC SPEAKERS                                       : AHUJA

· MCB /DISTRIBUTION BOARD                  :  L & T HAGER /MDS / HAVELLS

· LIGHT FIXTURES                                        :  PHILLIPS/ CROMPTONS/BAJAJ/WIPRO

1 .  The ARCHITECTS / THE ORIENTAL INSURANCE CO. LTD. reserves the right to select the 

      approved make from the above list & to  make change [ add or delete of other make ] in this list during 

      the execution.

2.   Switch back box, Butlet box, Junction box, Buzzer, G.I. Wires, Earthing Strip & all types of hardware 

      etc’s  samples should be submitted to the Architects for Approval.

3.   Vendor / Contractor should  quote rates of items considering listed only. Second preference make   

      would be  accepted by the Architects unless & if first preference make can not be available or any    

      specific reason. However the final decision for accepting second preference make of accepting only 

      First preference make be that of the Architect. 

