The Oriental Insurance Company Ltd.
Residency Cross
Road,, Bangalore -

560025
Tender Documents

NAME OF WORK: PROPOSED INTERIOR &
CIVIL RENOVATION WORKS AT PLOT NO
881,1A CROSS, 1ST STAGE,

INDRANAGAR, BANGALORE

For
Oriental Insurance Company Limted

Regional OfFice, #44/45

1st Floor, Leo Shoping Complex
Residency Cross Road
Bangalore - 560025

Lead Consultants:

N. G Sheshagiri Rao & Associate
3/2, 2nd Floor Pattabhi Ramaiah
Street, Behind R V Public School,
Lalbagh West Gate, Mavalli,
Bangalore — 560 004

For site inspection & Clarification please call
Shri N G Sheshagiri Rao

Phone N0.080-26576839/26578439

Mobile N0.9844006839

PART - A
TECHNICAL BID
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APPENDIX SHOWING IMPORTANT SCHEDULES

DESCRIPTION OF WORKS

1. Quotation Based on Item Rate Tender.

2. Total tender amount 16,83,000/-[Rupees Sixteen Lacs Eighty
three thousand Only]

3. Date of commencement 7th day of issue of Work
Order

4. Period of completion 90 Days ( For Entire work)

5. Liquidated Damages Rs 3,000/- per day to the maximum of 10% of
contract.

6. Period of final measurement Within two months after completion.

7. Earnest money Rs 20,000/-(Rs. Twenty Thousand only)

8. Value of interim certificate Minimum Rs. Three Lacs

9. Retention amount 10% of the value of work done.

Earnest money shall be adjusted
towards retention money in end.

10.Refund of retention money 100% within 30 days of completion of defect
liability period
11.Income tax deduction As per prevailing rates from each bill.
12.Defects liability period Six months after virtual
completion.
13.Period of honouring certificate. Within Fifteen days after
Architect’s certificate issued for
payment.
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SECTION -1 INVITATION TO TENDERERS

1.1 Sealed tenders in two bid system are invited from established experienced
contractors by the Chief Manager The Oriental Insurance Company

Limited, Regional office, #44/45, 1" Floor, Leo Shopping Complex,
Residency Cross road. Bangalore

SlI. No. Name of Work Estimated Value Time of
of Work (Rs.) Completion

1. Composite tender  for 16,83,000 LACs. 90 days

Interior & Civil Renovation 16,83,000 LACs. 90 days

Works for TheOriental
Insurance Company Limited
at PLOT NO 881,1A CROSS,
1ST STAGE, INDRANAGAR,
BANGALORE

2 Tenders are invited from reputed contractors for above work under
two bids system (Technical & Financial) from eligible and experienced
contractors with sound financial position.

3 The tender document containing terms and conditions including Financial Bid
etc. can be obtained from our office The Oriental Insurance Company

Limited, Regional office, #44/45, 1" Floor, Leo Shopping Complex,

Residency Cross road. Bangalore during office hours (10.00 AM to 3.30
PM) on all working days between the dates given below

Sale of tender (Date )
Cost of tender Rs 1,500/-- ( Non refundable )

The tender documents can also be downloaded from our website
www.orientalinsurance.org.in if downloaded from website then the contractor
has to attach a demand draft for Rs 1500/- from a Scheduled Bank shall be paid in
favour of “The Oriental Insurance Co. Ltd., payable at Bangalore as cost of
Tender documents along with EMD failing which tender will be rejected

3.1 Tenders are invited into two bid system i.e. “Technical bid” and “Financial bid”.
The intending contractors should submit the following details in the technical bid
duly contained in closed sealed Envelope no. 1 superscribed as “Technical bid”:

a. Organizational setup
b. Latest solvency for Rs 5 lacs( May be changes in the amount) or more with
any Scheduled Bank where the contractor is maintaining his account. The

Certificate should not be more than 3 month old from last date of issue of tenders

c. Copy of Permanent account number (PAN)
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3.2

3.3

d. Annual Report (Balance sheet and Profit and Loss Account of last 3 Years
ending March 31 of previous financial year .The average annual turnover shall
be at least 30% of total estimated cost

e. Copy of registration with Work Contract Tax department

f. The tender must satisfy themselves that they have adequate experience
to handle this comprehensive multi-disciplinary project within the stipulated
time schedule . They should produce documentary proof of satisfactory
completing at least two jobs of similar nature, costing not less than Rs 10 lacs(
May be changes in the amount), each or three similar jobs of Rs 7 lacs each
( May be changes in the amount) or one job of similar nature costing not
less than Rs.16.83 lacs( May be changes in the amount), for Government,
Semi-Government, Private/Public Sector organization in last seven years
from the date of advertisement with complete details, name, address &
phone nos. of clients etc. The similar nature works shall mean renovations
and repairs involving civil, woodwork and electrical works.

g. Details of projects in hand with name of clients, addresses & phone nos.

h. Earnest money of Rs 20,000/- ( Rs Twenty Thousand | Only ) In the form of
Demand Draft from a nationalised bank in favour of “The Oriental Insurance
Co. Ltd.”. payable at Bangalore

i. For the tenders downloaded from website Rs 1,500/-- in the form of
Demand Draft from a Scheduled Bank shall be paid in favour of “Oriental
Insurance Co. Ltd., payable at Bangalore.

The Earnest Money will be refunded without any interest to all the unsuccessful
tenders after the award of the work subject to the relevant provisions in the tender
documents. Any false information furnished by the contractor shall lead to the
forfeiture of the earnest money.

The “Financial bid” shall be contained in a closed sealed envelope no. 2
superscribed as “financial bid”. The financial bid shall contain Section-V Schedule
of Quantities and Section-VI List of Makes/ Drawings duly filled in by the
intending tenders. This shall form the part of the agreement.

Both the sealed envelopes of “Technical bid” and “financial bid” should be kept in
envelope no. 3 sealed and superscribed with the name of work on the top of

envelope shall be deposited in the office of the Chief Manager (Estate), The Orient

al Insurance Company Limited, Regional office, #44/45, 1™

Floor, Leo Shopping Complex, Residency Cross road. Bangalore on
or before.......ccceeveneenn The tender received in any manner other than prescribed above
shall be summarily rejected. The company will not accept any responsibility for the
tender lost in transit. The tender’s are asked to visit, inspect / Carefully the site.
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3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

At first instance technical bid shall be opened on ............. hrs. The technical bid
will then be evaluated on the basis of documents/information furnished as also if
necessary, after physical examination of the tenders office/workshop & projects
successfully executed by them. The criteria followed by the company will be at its
sole discretion and will not be open to question. The contractors who shall
qualify in the technical bid will only be eligible for the opening of their financial bid.

Date of commencement of the work shall be reckoned from the 10th day of award of
work.

The work as detailed in this tender shall be executed and completed in all respects
in accordance with the Tender documents, which includes instructions to tenders,
General conditions of contract, special conditions of contract, schedule of
Quantities, list of approved materials and Drawings to complete satisfaction of the
Architects and the Employer.

Rates must be quoted for complete work at site inclusive of all costs, taxes and
charges etc. All taxes and duties including Sales Tax on work contract. ESI charges
etc. as applicable at Banglore on the date of receipt of tender, Central & State Sales
Tax, Octroi, Royalties, Service tax etc. on works and materials required for use in
the execution of this project shall be entirely borne and payable by the
Contractor and the Employer will not entertain any claim what so ever in this
respect.

The tender for the works shall remain open for acceptance for a period of 90 days
from the date of opening of tenders. If any Tender withdraws his tender before the
said period or makes any modifications in terms & conditions of the tender which are
not acceptable by the company, then the company, shall without prejudice to any
other right or remedy, be at liberty to forfeit 100% of the earnest money as
aforesaid.

Total Security Deposited during execution of work shall comprise of

(a) Earnest Money Deposit
(b) Retention Money

Retention Money

The retention money (i.e. deduction from interim & final bill shall be 10% of the gross
value of each bill. The retention money & earnest money shall form the total security
deposit during execution of work. The retention amount will be refunded to the
contractor after the end of Defect Liability Period provided he has satisfactorily
carried out all the works and attended to all defects in accordance with the condition
of contract. No interest is allowed on retention money & earnest money. Earnest
money shall be refunded after the submission and acceptance of final bill.

Earnest money of the successful tender is liable to be forfeited in the event of

refusal or delay on his part in signing the agreement or starting the work as
mentioned in the tender and employer will be at liberty to award it to another
contractor.
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3.12

3.13

3.14

3.15

1.18

The competent authority on behalf of the Chief Manager (Estate), The Orien

tal Insurance Company Limited, Regional office, #44/45, 1™

Floor, Leo Shopping Complex, Residency Cross road. Bangalore
reserves to himself the right of accepting the whole or part of the tender and the
tender shall be bound to perform the same at the rate quoted.

Canvassing whether directly or indirectly in connection with the tender is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing in
any form would be liable to rejection.

The tendering firms, in case the tender is a partnership firm, shall submit the tender
signed by the partners. In the event of absence of any partner, it must be signed on
his behalf by a person holding power of attorney which shall be attached along with
the tender and it must also disclose that the contractor is duly registered under the
Indian partnership Act or not.

The notice inviting tender shall form part of the contract document. The successful
tender/contractor, on acceptance of his tender by the Accepting Authority, shall
within 10 days from the stipulated date of start of work sign the contract consisting of

:a) The notice inviting tender, all the documents including additional conditions,
invitation of tender and acceptance thereof together with any correspondence
leading there to.

b) Offer in standard tender form.

The tender shall unconditionally accept terms & conditions of the company.
Conditional offer shall be summarily rejected.

The Oriental Insurance
Company Limited at The
Oriental Insurance Compa
ny Limited, Regional office,
#44/ 45, 17 Floor, Leo Shopp
ing Complex, Residency
Cross road. Bangalore
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STANDARD TENDER OFFER

The Or engpl Insuranc Company Limited, Regiona]l office,
#44/4 17" Floor, Leo Shopping Co e

Road. Bangalore

ltem Rate Tender & Contract for Works

Composite tender for Interior & Civil

Renovation Works for The Oriental

Insurance Company Limited at

PLOT NO 881,1A CROSS, 1ST STAGE,

INDRANAGAR, BANGALORE
To be submitted by ....................... between .............. hrs. to ................ hrs.

LS TST =T I (o PP
Signature of the person issuing the documents: ..........cccoiiiiiiiiiiiiiiieiieaenens
[ 722 T = 0] o Pt
Date oOf ISSUE: ....coeiiiiiiiiiiiis e,

TENDER

I/lWe have read and examined the notice inviting tender, Schedule, specifications
applicable, Drawings & Designs, General rules and Directions, Conditions of Contract,
clauses of contract, Special conditions, Schedule of Quantities & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I/lWe hereby tender for the execution of the work specified for the Chief Manager (Estate),
The Oriental Insurance Company Limited, Regional office, #44/45,

1" Floor, Leo Sh opping Complex, Residency Cross road. Bangalore within
the time specified in schedule, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in
General Rules and Directions and the Conditions of contract and with such materials as
are provided for, by, and in respects in accordance with, such conditions so far as
applicable.

We agree to keep the tender open for Ninety days (90 days) from the due date of submission
thereof and not to make any modifications in its terms and conditions.

A sum of Rs. 20,000/- (Rupees Twenty thousand only) is hereby forwarded in the form
of Demand Draft of a Nationalised Bank as earnest money. If lI/we, fail to commence the

work specified I/we agree that the said Chief Manager (Estate), The Oriental Insuran

ce Company Limited, Regional office, #44/45, 1" Floor, Leo Shopping

Complex, Residency Cross road. Bangalore or his successors in office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely otherwise the said earnest money shall be retained by him towards security
deposit to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein and to carry out such deviations as may
be ordered, upto maximum of the percentage 20% mentioned in the schedule and those
in excess of that limit at the prevailing market rates/tendered rates whichever is
lower of the two and shall be determined in accordance with the provision contained in
the tender form.
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I/lWe hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom l/we am/are
authorised to communicate the same or use the information in any manner prejudicial to the
safety of The Oriental Insurance Company Ltd..

I/lWe agree that should I/we fail to commence the work specified in the above
memorandum, an amount equal to the amount of the earnest money mentioned in the form

of invitation of tender shall be absolutely forfeited to the Chief Manager (Estate), The

Oriental Insurance Company Limited, Regional office, #44/45, 1%
Floor, Leo Shopping Complex, Residency Cross road. Bangalore and the
same may at the option of the competent authority on behalf of the Chief Manager
(Estate The Oriental Insurance Company Limited, Regional office, #44/

45, 1" Floor, Leo Sh opping Complex, Residency Cross road. Bangalore be
recovered without prejudice to any other right or remedy available in law out of the deposit in
so far as the same may extend in terms of the said bond and in the event of deficiency out of
any other money due to me/us under this contract or otherwise.

Dated.............ooiieini. Sign. of Contractor
Postal Addess

Witness:

Address:

Occupation

ACCEPTANCE

The above tender (as mentioned by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the Chief Manager (Estate), The Oriental Insura
nce Company Limited at The Oriental Insurance Company Limited,

Regional office, #44/45, 1" Floor, Leo Shopping Complex, Residency Cross r
oad. Bangalore. for a sum of Rs. .............ovvvvnnnnn. (Rupees

The letters referred to below shall form part of this contract Agreement:
a)
b)
c)

for & on behalf of the Chief Manager (Estate),
The Oriental Insurance Company
Limited at The Oriental Insurance
Company Limited, Regional office, #
44145, 1" Floor, Leo Shopping Comp
lex, Residency Cross road. Bangalore.
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SECTION-II: INSTRUCTION TO TENDERS

2.1 The tender shall examine carefully all the tender documents consisting of:
TECHNICAL BID

Section - | Invitation to Tenders

Section - Il Instructions to Tenders

Section - 11l General Conditions of Contract
Section - IV Special Conditions of Contract

FINANCIAL BID (separately given)

Section - V Schedule of Quantities,
Section - VI List of approved Materials/drawings

These shall form part of the agreement.

The tender is advised to visit and inspect the site at his own cost and responsibility and
to secure all necessary information which may be required for completing the tender.
Ignorance of site conditions or local information shall not be considered as an excuse
for non-performance of the contract. All costs, charges and expenses that may be
incurred by the tender in connection with the preparation of his tender shall be borne by
him and the Employer/Architect does not accept any liability whatsoever in this regard.

2.2 Time is the essence of the contract and the tenders are required to complete the work in all
respects within the stipulated time of completion and hand over the same, complete in
all respects to the satisfaction of the Architects/Employer.

2.3 The tender should contain not only the rates but also the value of each item of work entered
in the prescribed column of the BOQ and all the items should be totaled up in order to
show the aggregate value of the entire tender. The rates quoted by the tender should
be expressed accurately both in words and figures so that there is not discrepancy. All
corrections in the tender shall be duly attested by initials of the tenders. Corrections if
not attested, may entail rejection of tender. The rates quoted by the tenders in item rate
tender will be the basis (and not the amounts in case of discrepancies) in finalising the
tender.

2.4 It shall be clearly understood that the rates quoted in the tender are to be for complete work
at site as per instructions to tenders, conditions of contract, special conditions of
contract specifications and drawings, addenda referred to therein and also for all such
work’s as are necessary for the proper completion of the contract. Although specific
mention thereof may not have been made in the specifications or in drawings or in
tender documents. The rates shall be firm and shall not be subject to cost escalation on
account of labour and material and labour conditions or any other reason whatsoever.
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2.5 The tenders shall use only the form issued with this tender to fill up the rates.

2.6

2.7

2.8

2.9

2.10

2.11

2.12

Every page of the tender shall be signed on the bottom of right hand side
and any tender not so completed is liable to be treated as defective and
liable to be rejected.

The successful tender will be notified about the acceptance of his tender
by the employer and he will execute agreement within 10 (ten) days
thereof, failing which his tender would be liable to rejection with forfeiture
of the Earnest Money and the employer would be at Liberty to award it to
another tender.

The contract will be governed by the Indian Contract Act, Indian Sale of
goods Act and all other relevant laws. All payments due to the contractor
under the contract will be made in Indian Rupees Currency.

The rates quoted shall be for complete work at site and should be inclusive
of incidentals expenses necessary for carrying out the work. The rates
shall be inclusive of Sales Tax if applicable at Bangalore for or any other
tax or duty levied by any Government or Public bodies. The rates shall be
firm and shall not be subject to cost escalation of labour and material and
exchange variations, labour conditions or any other conditions whatsoever.

A schedule of approximate quantities for various items accompanies this
tender. It shall be clearly understood that neither the architect nor the
employer accept any responsibility for the correctness or completeness of
this schedule in respect of items and quantities and this schedule is liable
to alterations by omission, deduction or additions at the discretion of the
employer in consultation with the architect without violating the terms of
the contract.

The employer does not bind itself to accept the lowest or any tender or to
assign any reason thereof and also reserves the right of accepting the
whole or part of the tender. The part acceptance will not violate the terms
and conditions of the contract and will execute the work at the specified
rates without any extra charges or compensation.

Tax deductions will be made as per the prevailing rates from the
contractors on account bills.

Stamp and Signature of the Bidder 11



SECTION Ill - GENERAL CONDITIONS OF THE CONTRACT

3.1.0 DIRECTIONS
PROCEDURES

REGARDING

In construing these conditions, specifications and Contract Agreement, the
following words shall have the meaning here in assigned to them except where
the subject or context otherwise requires:

(@)

(b)

"Employer”

"Contractor/Builder”

Shall mean Oriental Insurance Co. Ltd having its Office at The Ori
ental Insurance Company Limited at The Oriental Insuran

t
ce Company Limited, Regional office, #44/45, 1S Floor, Leo Sh
opping Complex, Residency Cross road. Bangalore

Shall mean the individual or firm or company,
whether incorporated or not, undertaking the work and
shall include legal personal representatives of such
individual or the persons comprising such firm
or company or the successors of such individual or
firm or company and the permitted assignee of such
individual or such individual or firm or company.
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(c) “Architect”

(d)

(€)

"Project Manager"

“Contract”

Shall mean the said architect whose registered office is situated
at N G Sheshagiri Rao & Associate 3/2, 2nd Floor Pattabhi
ramaiah Street, Behind R V Public School, Lalbhag West Gate,
Mavalli, Bangalore-560004 (and shall include his authorised
representative) or in the event of his death or termination of his
services by the Employer in his sole and unqualified discretion,
such other person/persons as shall be provided always that no
person subsequently appointed to be Architect under this
contract shall be entitled to disregard or over rule any previous
decision or direction given or expressed by the Architect
specified here in unless otherwise approved by the Employer.

Shall mean the accredited representative of the
Employer and shall be over all in-charge of the work.
He shall administer the contract as per contract
Agreement conditions.

Means the documents forming the tender and acceptance
thereof and the formal agreement executed between the
competent authority on behalf of the Chief Manager The Orient
al Insurance Company Limited, Regional office, #44/45,

1St Floor, Leo Shopping Complex, Residency Cross road. Ban
galore and the Contractor, together with the documents referred
to therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together,
shall be deemed to form one contract and shall be
complementarv to one another.
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In the contract, the following expressions shall,
unless the context otherwise requires have the
meanings, hereby respectively assigned to them:

(1) The expression works or work shall, unless
there be something either in the subject or
context repugnant to such construction, be
construed and taken to mean the works by or
by virtue of the contract contracted to be
executed whether temporary or permanent,
and whether original, altered, substituted or
additional.

(i) The site shall mean the land/or other places
on, into or through which work is to be
executed under the contract or any adjacent
land, path or street through which work is to be
executed under the contract or any adjacent
land, path or street which may be allotted or
used for the purpose of carrying out the
contract.

(iii) Schedule(s) referred to in these conditions
shall mean the relevant schedule(s).

(iv) Tendered Value means the value of the
entire work as stipulated in the letter of award
of work.

3.1.1
General

The work shall be carried out strictly in accordance with the drawings amplified
by the specifications of materials and workmanship given hereunder. The
drawings and specifications shall be taken together and shall complement each
other. In case of any discrepancy, the following order of preference shall be
followed:

(@) Particular

Specifications. (b)

Drawings.

(© CPWD Specifications & Latest DSR on date of Publication of the
tender. (d) National Building Code and Relevant IS Provisions.

In case there are no specifications for items shown on the drawings or where
items are not exhaustively described, the general specifications of CPWD shall
be followed for which nothing extra shall be paid. However the specification
should be got approved from the Architect before commencement of work.
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3.1.2 Drawings and Specifications

(b)

(©)

(d)

(@) After signing the Contract, the contractor will be given free of charge
three prints of all working drawings. The contractor shall make at his own
expense any additional copies he requires. One copy of the drawing
furnished to the contractor as aforesaid shall be kept by the
contractor at site and the same shall, at all reasonable times be
available for inspection and use by the Architect and his representatives
any by any other person authorized by him in writing.

Such further drawings and instructions including revisions, as the
Architect may furnish to the Contractor shall form part of this contract.

Only figured dimensions and detailed drawings shall be followed. The
Contractor shall verify all dimensions in the field before any work is
started and obtain instructions of the Architect in case of any discrepancy.

The Architect with approval of the project manager shall have power and
authority to supply to the Contractor from time to time during the progress
of the work, such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of
work and the Contractor shall carry out and be bound by the same.

3.1.3 Architects Status and Decisions

(@)

(b)

Status:

The Architects shall have general supervision and direction of the work. He
has authority on behalf of the Employer to stop the work whenever such
stoppage may be necessary to ensure the proper execution of the work.
The architect shall be the interpreter of the conditions of contract and the
judge of its performance subject to the approval of the Project Manager.

Decisions:

The Architect shall, within a reasonable time, make decisions on all claims
of the contractor and on all other matter relating to the execution &
progress of the work or the interpretation of the contract documents. The
decisions, opinion direction of the Architect with respect to all or any of the
following matters shall be referred to the Project Manager and decision
so taken shall be final & binding to the contractor.

i) Variation or modifications of the
design.

i) The quality or quantity of works or the additions/alterations or
omissions or substitutions of any work.
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(©)

(d)

(e)

(f)

iii) Any discrepancy in the drawings or between the drawings
and or specifications.

iv) The removal and / or re-execution of any work by the
contractor. v)  The dismissal from the work of any persons
employed therein.

Vi) The opening up for inspection of any work
covered up.

vii) The amending the making good of any defects under defects liability
period.

viii)  Approval of materials and
workmanship.

ixX) The contractor to provide every thing necessary for the proper
execution of the work.

The authorities so conferred in the architect vide various clause above
shall be subject to review of the Project Manager at any time whenever
desired his decision shall binding under the contract.

The employer shall be at liberty to take over the project at any time get
the work executed directly under the supervision of Project Manager. The
power vested in the Architect under this tender shall automatically be
vested in the Project Manager thereafter.

In the event of any dispute under this contract or between the Architect
& the contractor, the speedier decision will be final in the matter. In case
the contractor refer the matter to the Project Manager for speedier decision.

Dismissal:

The contractor shall on the report of the architects immediately dismiss
from the works within 24 hours any person employed thereof by him,
who may, in the opinion of Architects be incompetent or misconducts
himself and such person shall not be re-employed on the works without the
permission of the Architects.

Stamp and Signature of the Bidder 16



3.2.1 Extent of Contract

The contractor shall supply at his own cost all material implements,
ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work whether original, altered or substituted and
whether included in the specifications or other documents forming part of
the contractor of the contract or referred to in these conditions or not and
which may be necessary for the purpose of satisfying of conditions he is
entitled to be satisfied which he is entitled to require together with carriage
therefore to and from the work. The contractor shall also supply survey
instruments and other materials necessary for the purpose of setting out
works, and counting weighing and assisting to the measurement or
examinations at the any time and from time to time of the work material,
falling his so doing the same may be provided by the engineer-in-charge
at the expense of the contractor and the expenses may be deducted from
any money due to the contractor under the contract from his security
deposit or the proceeds of sale thereof. The contractor shall also provide a
sufficient portion of fencing and lights required to protect the public from
accident, and shall be bound to bear the expenses of defense brought
by any person for injury sustained owing to neglect of the above precautions
and to pay any damage and costs which may be awarded in any such suit,
action or proceedings to any such person or which may with the consent of
the contractor be paid to compromise any claim by any such person. In no
case, the employer shall be as a party to any such claim/claims and the
contractor shall indemnify the employer against any claim for any person
on this account.

3.2.2 Sufficiency of Tender

The contractor shall be deemed to have satisfied himself before tendering
to the correctness and sufficiency of his tender for the work and of his
prices for the work and of his prices stated in the schedule, which shall,
except in so far as it is otherwise provided in the contract, cover all his
obligations under the contract and all matters and things necessary for the
proper completion and maintenance of the work.

3.2.3 Assignment or Sub Letting of Contract
The contractor shall not assign the contract or any part thereof or any

benefit or interest therein or there under or any claim arising out of the
contract to any other party without the prior written consent of the employer.

Stamp and Signature of the Bidder 17



3.2.4 Power to make Alterations

Architect shall have power to make any alterations or additions to the
stipulated specifications, drawings, designs, and in striations that my
appeal to him to be necessary or, advisable during the progress of the
work and the contractor shall have no claim for compensation on account
of such alterations or additions. The contractor shall be bound to carry out
the work in accordance with any instructions which may be given to him in
writing signed by the Architect and such alterations shall not invalidate the
contract and any additional work which the contractor may be directed to
do in the manner above specified as part of the work shall be carried out by
the contractor on the same conditions in all respects on which he agreed to
do the main work and at the same rates as are specified in the tender for
the main work. The time for the completion of the work shall be extended in
the proportion that the additional work bears to the original contract work
and the certificate of the Architect/Project Manager shall be conclusive as to
such proportions.

3.3.0 WORKS SUBJECT TO APPROVAL OF ARCHITECT

All works to be executed under the contract shall be subject to approval of
the architect who shall be entitled to direct at what point or points and in
what manner they are to be commenced and from time to time carried on.

3.3.1 Contractors office and Stores

All offices, sheds and stores required by the contractor shall be enacted at
his own cost with the prior approval of the Project Manager or his
representative and shall be dismantled and removed upon the completion
of the work if so directed within 7 (seven) days of the issue of such
intimation.

3.3.2 Urgent Repairs and Urgent Works

If by reason of any accident or failure or other event occurring to or in
connection with the work or any part thereof either during the execution of
the work or during the period of Guarantee, any remedial or other work or
repair shall in the opinion of Project Manager be urgently necessary for
security and the contractor is unable or unwillingly at once to do such work
or repair, the employer may on its own get the work
done/remedied/repaired as the Resident Engineer may consider necessatry.
If the work or repair so done by the employer is such, which, in the opinion
of the Architect the contractor was liable to do at his own expense under
the contract, all costs and changes incurred by the employer in doing so
shall on demand be paid by the contractor to the employer or may be
deducted by the employer from any money due or which may become due
to the contract. Provided always that the resident engineer shall soon after
the occurrence of any such emergency as may be reasonable notify the
contractor thereof in writing.
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3.4.0 DIRECTION FOR EXECUTION OF WORK
3.4.1 Setting outs

The contractor shall be responsible for the true and proper setting out of
the works in relation to the original points, lines and levels of reference
given by the architect in writing and for correctness subject as above
mentioned of all the positions, levels dimensions and alignments of all
parts of the work and for the provision of all necessary instruments,
appliances and labour in connection therewith. If at any time during the
progress of the work any error shall appear or arises in any part of the
work, the contractor on being required to do so by the Project Manager
shall at once inform the architect or their representatives. The checking of
the work by the architect/representative shall not in any way relieve the
contractor from his responsibilities of carrying out the work as per the best
practices of construction.

3.4.2 Work to be to the satisfaction of the Architect

The contractor shall execute, complete and guarantee the work in
accordance with the contract to the satisfaction of the architect and shall
comply with the adhere to their instructions & directions concerning the
work.

3.4.3 Engagement of Labour

The contractor shall employ labour in sufficient numbers either directly or
through subcontractors, where such sub letting is permitted to maintain the
required rate of specified in the contract and to the satisfaction of the
architect. The contractor shall not employ in connection with the works any
person who has not completed his fifteen years of age.

The contractor shall comply with the provisions of the payment of
Wages Act, 1936; Minimum Wages Act, 1948; Act, 1947; Maternity
Benefit Act, 1961 and Mines Act, 1938, Labour Contract (Regulations &
Abolishing) Act or Rules, or any modifications thereof or any other law
relating thereto and rules made there under time to time.

The contractor shall indemnify the employer against any payment to be
made under and for observance of the Regulation aforesaid without
prejudice to his right to claim indemnify from his sub-contractors.

The contractor shall provide and maintain at his own expenses all rights,
guards, fencing and watching when and where necessary or required by
the Resident Engineer for the protection of the works or for the safety and
convenience of those employed on works or the public.
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3.4.4 Disruption of Progress

The contractor shall give written notice to the Architect whenever planning
or progress of the works is likely to be delayed or disrupted unless
any further drawings or order, including a direction, instruction or approval
is issued by the Architect within a reasonable time. The notice shall
include details of the drawing or order required and by when if is required
and of any delay or disruption likely to be suffered if it is late.

If, by reason of any failure or inability of the Architect to issue within a time
reasonable in all the circumstances any drawings or order requested
by the contractor and the work suffers delay then the architects shall take
such delay into account in determining any extension of time to which the
contractor is entitled under provisions of contract hereof, however no other
compensation will be admissible on this account.

3.4.5 Rectification of Defects

If, it shall appear to the Architect or his representative in-charge of the
works that any work has been executed with unsound, imperfect or un-
skillful workmanship or material or any inferior description, the contractor
shall, on demand, in writing from the Architect specifying the work material
or articles complained of shall rectify or remove and reconstruction work so
specified in part, as the case may require.

3.4.6 Variation

In case the quantity of any item of the work executed increases by more
than 25% from the quantity given in the tender document, the rate of such
item would be settled as under:

a) Rate of the item worked out as per market
rate b)  Rate of the item quoted by the
contractor.

The rate of such item would be lower of the two rates mentioned
above.

3.4.7 The contractor shall submit the samples of various material for the
approval of the Architect & Client. The contractor shall use the material only
after the approval of the Architect/Client. The verification of the material
shall be done on random base during the progress of the work in either the
following manner :

(@) Random samples would be picked up during execution of work from
site & if decided by the Architect/client, it would be sent to one of
the approved laboratories for test & quality check. The cost of such
tests would be borne by the client.
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(b) The Architect/client may direct the contractor to submit the challan of
delivery of the material brought at site. It would be on Random based.
The Architect may also direct the contractor to submit the copy of the
test/verification certificate provided by the manufacturer of that particular
material.

3.4.8 Free Access to work site

The contractor shall provide all necessary and reasonable facilities and free
access to the works and his records at site of work to the Architects,
Resident Engineer and their representatives. He shall provide facilities and
space to the satisfaction of the Architect or his representative for inspection
of any part of work.

3.4.9 Inspection of work

All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to inspection and supervision of the
Architect or his representative and the contractor shall at all times with
reasonable notice or the intention of the Architect or his representatives to
visit work shall have been given to the contractor, either himself be present
to receive orders and instructions, or have responsible agent duly
accredited in writing present for that purpose. Orders to the contractor's
agent shall be given to the contractor himself.

3.4.10 Preparation of Construction Programme Schedule

As and when sufficient planning information is available, the contractor in
consultation with the Architect shall prepare a programme schedule of
the activities. Contractor should prepare bar-charts & articles path method
analysis of the light of the tendered quantities and their rates respectively.
Under no circumstances shall this schedule be prepared later than one
week of finalisation of contract. Throughout the work, all programmes,
schedules and charts shall be revised wherever any significant change
occurs. The contractor shall also submit weekly progress chart to the
Architect.

3.4.11 Site Order Book

The contractor shall maintain a Site Order Book at the site of the
works wherein the instructions of the Architect/Project Manager or
their representatives shall be reasoned. The site order book
shall be the property of the employer and the instructions
recorded therein shall be deemed to have the same force and
effect as if they had been given to the contractor himself. The
contractor or his representative on the site must sign the book in
taken of his having persuade the orders given therein.
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3.4.12 Hindrance Register

A Hindrance Register shall be maintained at the site of work wherein the
contractor shall notify the items affected and the execution of work,
the date on which the delay was cleared. These entries shall be
initiated by the Project Manager/Architect as well.

3.4.13 Suspension of Work

The contractor shall on the written order of Project Manager on
written recommendation of the architect suspend the progress of the
work or any part thereof for such time or time and in such a manner as
the Project Manager may consider necessary and shall during such
suspension properly protect and secure the work as considered
necessary in the opinion of the Project Manager or their
representative-in-charge of the work. No compensation shall be
payable to the contractor on what so ever account for the suspension of
work.

3.4.14 Extension of time for completion

If the contractor shall desire an extension of the time for completion of
the work, on his having been unavoidably hindered in its execution or on
any other ground, he shall apply in writing to the architect within three
days of the date of starting of the hindrance on account of which he
desires such extension as aforesaid. The architect in consultation with
employer shall, if, in his opinion, will authorize, such extension of
time, if any, as may in his opinion be necessary or proper extension
granted shall be without prejudice to the right of the Employer to
recover compensation for delay as per provisions of Para 3.4.15

3.4.15 Liquidated Damages for Delay

The times and date stipulated in the contract for the completion of
the work or any part or stage thereof shall be deemed to be the
essence of the contract.

The work shall, throughout the stipulated period of the contract, be
carried out with all diligence. If the contractor fails to complete the work
within the time prescribed or within the extended time under the
contract, he shall pay to the Employer on demand amount without
prejudice to other rights and remedies the Employer may have against
the contractor, a sum of Rs. 3,000/- ( Rs Three Thousand ) per
day as liguidated damages for such fault, if the work remain
unfinished after the stipulated date of completion provided that the
total liquidated damages payable shall not exceed 10% of the
accepted contract price. The Employer may, without prejudice to any
other method of recovery, deduct the amount of such damages from
any money due or which become due to the contractor. The
recovery or deduction of such damages shall not relieve the

contractor from any obligations and liabilities under the contract.
Stamp and Signature of the Bidder 22



3.4.16 Defects Liability Period

The contractor shall be responsible to make good and remedy at his
own expense within such period as may be stipulated by the
employer any defect which may develop or may be noticed before the
expiry of 6 (six) months from the date of completion and intimation of
which has been sent to the contractor within seven days of the
expiry of the said period.

If the contractor or his work people, or servants shall break,
deface,

injure, or destroy any part of a building, or interiors, then the
contractor has to rectify the same part at his own expenses to the
satisfaction of the Architect.

3.4.17 Approval of Materials

The contractor would bring samples of necessary materials per
the directions & would get them approved prior to execution of work.

3.5.0 SECURITY DEPOSIT
3.5.1 Rate of Security Deposit (Retention Money)

The employer will, at the time of making any payment to the
contractor for work done or supply made under the contract deduct
10% of Gross value of each interim bill. The maximum amount of
Retention money + Earnest Money shall amount to total Security
Deposit.

All compensations or other sums of money payable by the
contractor to the employer in terms of this contract may be
deducted from, or paid by, the sale of a sufficient part of his
security deposit, or from any sums which may become due to the
contractor by the employer on any account whatsoever, and in the
event of his security deposit being reduced by reason of any
such deduction or sale as aforesaid, the contractor shall within
ten days. Thereafter make good in demand draft, endorsed in
favour of the employer as aforesaid any sum or sums which may
have been deducted from, or raised by sale of his security deposit or
any part thereof.

3.5.2 Forfeiture of Security Deposit

The above said security deposit shall be liable to forfeiture wholly
or in part at the sole discretion of the Employer if the contractor
fails to carry out the work or perform or observe any of the
conditions of the contract.
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3.5.3 Interest on the Security Deposit

No interest would be payable by the employer to the contractor on the
security held in deposit.

3.5.4 Responsibilities for the Structural Adequacy

The contractor shall comply with the provisions of the contract
and with due cares and diligence, execute and maintain the work
and provide all

labour, including supervision of all works, structural plans and
other things whether of temporary or permanent nature required
for such execution and maintenance in so far as the necessary for
providing these, is specified or is reasonably inferred from the
contract. The contractor shall take full responsibilities for the
adequacy, suitability and safety at

site of all the works and methods of the construction

provided.

3.6.0 MEASUREMENT AND PAYMENTS

3.6.1 All bills supported with measurement details shall be submitted by
the contractor fortnightly to the Architect for all works executed
in the previous period and the Architect/Project Manager or his
representative shall verify the requisite measurement for the
purpose of having the same verified for the claim as far as
admissible, if possible before the expiry of 15 days from the
presentation of the bill.

All  measurements to be taken in duplicate and all bills
shall be submitted in triplicate along with a contractor’s copy of
each.

3.6.2 Final Bill

Final bill supported with consolidated measurement of the full work
executed shall be submitted by the contractor within 2 months
of completion of work.

When the final bill has been verified and corrected, the architect
will give seven days notice to the contractor to countersign the bill in
token of acceptance, the contractor shall countersign the bill within the
above seven days or intimate in writing his intention to
dispute. If the contractor fail to take appropriate action as above within
the period prescribed, the bill finalised by the architect or his
representative shall be final and binding on the contractor and the
contractor shall have no right to dispute the same.
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3.6.3 Claim for Interest

No claim for interest will be entertained by the Employer with
respect to any moneys or balances which may be in its hands owing
to a dispute between itself and the contractor or with respect of any
delay on the part of the employer in making interim or final
payments or otherwise.

3.6.4 Rates for extra Additional, Altered or Substituted work

The rates for additional, altered or substituted work shall be
worked out in accordance with the following provisions in their
respective order.

i) If the rates for similar additional, altered or substituted
work and directly available in the contract for the work, the
contractor is bound to carry out the work at the same rates as
are available in the contract for the work.

i) If the rates for additional, altered or substituted work are not
directly available in the contract for the work the rates will be
derived from the rates for a similar class of work as are
specified in the contract for the work.

i) If the rates for the altered, additional or substituted work
cannot be determined in the manner specified in sub-clause
() to (ii) above, then the contractor shall within three days of
the date of receipt of order to carry out the work, inform the
Architect of the rate which it is intended to charge for such
works supported by analysis of the rate or rates claimed.
Rates finalised and approved by the Architect on the basis of
these details will be final and binding. However, the architect by
notice in writing will be at liberty to cancel his order to execute
such work and arrange to carry it out in such a manner as he
may deem advisable, but under no circumstances shall the
contractor suspend the work once ordered in writing on the
plea of non-settlement of rate.

3.6.5 Reimbursement of Variation in Price

Prices and rates quoted by the bidders shall be considered as
firm for the complete work and entire duration of the contract. No
claim for extra payment due to any rise in rates of raw material and
labour or due to whatsoever reasons, shall be considered, not
even for extended period of completion.
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3.7.0 GUARANTEES
3.7.1 Quality of Work

The contractor shall guarantee that the materials and
workmanship are the best of their respective kinds for the
service intended and that all items of work will be free from all
inherent defects in workmanship and materials. He shall also
guarantee that the works will not fail in any respect due to
quality of materials, workmanship and methods of construction.

The specifications assume a proper degree of skill on the part of
contractor and workmen employed. The contractor shall consult the
Architect or his representative, whenever in his judgment variation in the
methods of construction or in the quality of material would be beneficial
methods of construction or in the quality of material would be beneficial
or necessary to fulfill the guarantee called for. Such variations may be
made by the contractor only when authorised by the architect.

3.7.2 Rejection

If during the “Period of Guarantee”, as defined under clause
3.7.6 hereof, any work or material shall fail in any respect to meet
the above guarantee, the contractor shall replace such work or
material in a condition which will meet the above guarantee,
immediately.

3.7.3 Cost of Execution of work or repair etc.

All work of repair shall be carried out by the contractor at his
own expense if the necessity thereof shall in the opinion of the
Architect be due to the use of materials or workmanship not in
accordance with the contract or on account of neglect or failure on
the part of the contractor to comply with any obligation expressed
or complied on the contractor’s part under the contract.

3.7.4 Remedy on Contractor’s failure to carry out the work required

If the contractor shall fail to do any such work as aforesaid
required by the architect the employer shall be entitled to carry out
such work which the contractor should have carried out, at the
contractor’s own cost. The employer shall be entitled to recover
from the contractor the cost thereof or may deduct the same from
any money due or that may become due to the contractor.
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3.7.5 Certificate of completion of works

On completion of the work, the contractor shall be furnished with a
certificate, but not such certificate be given nor shall the work be
considered to complete until the contractor shall have removed from
the area of the premises (to be distinctly marked by the
Architect/Project Manager in the site plan which, the work
shall be executed) all scaffolding, surplus materials and
rubbish and clean the dirt from all wood work, doors, windows,
walls, floors or other parts of any building, in or upon which the
work is to be executed, or of which he may have had in
possession for the purpose of the execution hereof. If the
contractor shall fail to comply with the requirements of the clause
as to the removal of scaffolding, surplus materials and rubbish
and cleaning off dirt on or before the date fixed for the completion of
the work, the architect may at the expense of the contractor remove
such scaffolding, surplus materials, and the contractor shall
forthwith pay the amount of all expense so incurred, and shall have
no claim in respect of any such scaffolding or surplus materials
aforesaid, except for any sum actually realized by the sale thereof.

3.7.6 Period of Guarantee for Complete work

The period of Guarantee for the works shall be six month starting from
the date of issue of the completion certificate.

3.7.7 Contract Valid during Guarantee Period

This contract shall remain valid and in force until the
expiry of

Guarantee

period.

3.8.0 RESCINDING/TERMINATE CONTRACT
3.8.1 Rescinding Contract

In any case in which under any clause or clauses of this contract the
contractor has rendered himself liable to pay compensation
amounting to the whole of his security deposit in hand of employer
(whether paid in one sum or deduced by installments) the
architect on behalf of the employer shall have power to adopt
any of the following course, as deemed best suited to the
interests of employer.
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(a) To rescind the contract (of which rescission notice in writing to
the contractor under hand of the architect shall be conclusive
evidence), and in which case the security deposit of the
contractor shall stand forfeited and be absolutely at the disposal
of the employer.

(b) To employ a contractor paid by the employer and to supply
materials to carry out the work, or any party of the work,
debiting the contractor with the cost of the labour and the
price of the materials (of the amount of which cost and price
certificate of architect shall be final and conclusive against the
contractor) and crediting him with the value of the work done,
in all respects in the same manner and at the same rates as
if it has been carried out by the contractor under the terms
of the contract. The certificate of the architect as to the value
of the work done shall be final and conclusive against the
contractor.

(c) To measure up the work of the contractor, and to take such
part of the work of the contractor as shall be unexecuted out
of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of
the sum which would have been paid to the original contractor if
the whole work has been executed by him (of the amount of
which excess certificate in writing of the architect shall be
final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by
employer under the contract or otherwise, or from his security
deposit or the proceeds of sale thereof, or a sufficient part
thereof.

(d) In the event of any of the above courses being adopted
by the architect, the contractor will have no claim to
compensation to any loss sustained by him by reason of his
having  purchased any materials, or entered into any
engagements made any advances on account of execution of
the work or performance of the contract. And in case of the
provisions aforesaid, the contractor shall not be entitled to
be paid for any work actually performed under this contract
unless and until the architect shall have certified in writing the
performance of such work and the value payable in respect
and he shall only be entitled to be paid the value so certified.

Stamp and Signature of the Bidder 28



3.8.2 Termination of the Contract

If at any time after the commencement of the work the employer for
any reason whatsoever does not require the whole or part thereof
as specified in the tender to be carried out, Architect/ Project
Manager shall give notice in writing of the fact to the contractor who
shall have no claim to any payment or compensation whatsoever on
account of any profit or advantage, which would have derived from the
execution of the work in full, but which he did not derive in
consequences the full amount of the work not having been carried
out, neither shall he have any claim nor compensation by reason of
any alterations having been made in the original specification, or the
designs and instruction on which shall involve any containment of
the work originally contemplated.

3.8.3 Jurisdiction

The contractor and its operation shall be governed by the law of
India for the time being in force, irrespective of the place of
delivery of materials the place of execution of work or place of
payment under this contract shall be deemed to have been entered
into at Bangalore.

3.8.4 Bye Laws of Local Authorities

The contractor shall conform to the provisions of any Government Acts
which relate to works and to the regulations and bye laws of any local
authorities. The contractor shall give all such notices required by
the said Act or Laws, etc., and pay all fees payable to such authorities
and allow for these contingencies in his tendered rates including
fees for encroachment, stacking charges, costs of restorations,
etc., and all other fees payable to the local authorities. The contractor
shall keep the employer indemnified against all penalties and
liabilities for every hand of breach of any such Act, Rules,
Regulations or Bye-laws.

Contractor shall comply with all laws and statutory regulations
dealing with the employment of labour such as:

The payment of wages Act, 1936

The Minimum Wages Act, 1938

The Workmen Compensation Act, 1923

The Contract Labour (Regulations & Abolishing) Act
The Employer’s Liabilities Act, 1938

Industrial Dispute Act, 1938

Maternity Benefit Act, 1961

The Employees State Insurance Act, 1948

Child Labour Prohibition and Regulation Act 1986

TTQ@ e o0 T

Safety code, labour welfare Act or rules or any modification thereof any other
laws and regulations framed by the Competent Legislative Authorities
from time to time.
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SECTION IV — SPECIAL CONDITIONS OF THE CONTRACT
4.1.0 Insurance for Works

The contractor at the time of signing the contract or before
commencing the execution of work, without limiting his obligations
and responsibilities shall insure the works at his own cost and
keep them insured until the virtual completion of the contract
against all risks and acts of God including Fire, Theft, Riots, War,
Floods etc. with a Nationalized Insurance company in the joint
names of the employer and the contractor (the name of the former
being placed first in the policy) for the full amount of the contract.
Such policy shall cover the property of the employer and fees for
assessing the claim and in connection with

is services generally therein and shall not cover any property of the
Contractor or of any sub contractor or employee. Such insurance
shall be for a minimum value of Rs. 1.0 lakhs (Rupees One Lakh

only).

The contractor shall deposit the policy and receipt for the premiums
with the employer within seven (7) days, from the date of signing of the
contract/commencement of the execution of the work or
unless otherwise instructed by the employer. In default of the
contractor insuring as provided above, the employer on his behalf
may so insure and may deduct the premiums paid from any moneys
due on which may become due to the contractor. The contractor
shall as soon any claim under the policy is settled on the work
reinstated by the Insurance office should elect to do so, proceed
with all due diligence with, the completion of the works in the
same manner as through the misfortune/accident had not occurred and
in all respects under the same conditions of the contract. The
contractor in case of rebuilding or reimbursement after accident shall
be entitled to such extension of time for completion, as the employer
deems fit.

4.1.1 Insurance in respect of damage to persons and property

a. The contractor shall be responsible for all injury to persons,
animals or things and for all structural and decorative damage
to property which may arise from the operation or neglect of
himself or of any approved sub-contractor’s or employees, whether
such injury or damage arise from carelessness, accident or any
other cause whatsoever in any way connected with the
carrying out of this contract. The clause shall be held to
include any damage to buildings, whether immediately adjacent
or otherwise, and any damage to roads, streets, foot paths,
bridges and works forming the subject of this contract by frost or
other inclemency of the weather. The contractor shall indemnify
the employer and hold him harmless damage to persons or
property as aforesaid and also respect of any claims made in
respect of injury or damage under any Acts of Government or
otherwise and also in respect of any award of compensation of

damages consequent upon such claims.
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b. The contractor shall reinstate all damages of every sort
mentioned in this clause, so as to deliver up the whole of the
contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damage to
the property of third parties.

c. The contractor shall indemnify the employer against all claims
which may be made against the employer by any member of the
public or other third party in respect of works in
consequence thereof and shall at his own expense arrange
to effect and maintain, until the virtual completion of the
contract, with any Nationalised Insurance company in the joint
name of the employer and the contractor against such risks
and deposit such policy or policies with the employer from
time to time during the currency of this contract. The contractor
shall similarly indemnify the employer against all claims which

may be made upon the employer whether under
the Workman’s Compensation Act or any other statute in
force during the currency of this contract or at common law
in respect of any employee of the contractor or any sub-
contractor and shall at his own expenses effect and maintain
with an approved office a policy of Insurance in the joint names
of the employer and the contractor against such risks and
deposit such policy of policies with the employer and the
contractor against such risks and deposit such policy or
policies with the employer from time to time during the currency
of the contract. The contractor shall be responsible for any thing
which may be excluded from the insurance policies above
referred to and also for all other damages to any property
arising out of and incidental to the negligent or defective carrying
out of this contract. He shall also indemnify the employer in
respect of any costs, charges or expenses arising out of any
claim or proceedings and also in respect of any award of or
compensation of damages arising there from.

d. The employer shall be at liberty and is empowered to
deduct the amount of any damages, compensation costs,
charges and expenses arising or occurring from or in respect
of any such claim or damage from any sum or sums due to or
become due to the contractor including the security deposit.

e. If the contractor fails to comply with the terms of these conditions,
the employer may insure the works and any other item/article associated
with or arising from same and any risk arising as a consequence of this
contract and may deduct the amount of the premiums paid from any
moneys that may be or become payable to the contractor or may at the
option, not release running payment to the contractor until the
contractor shall have complied with the terms of this condition.
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f. Such insurance whether effected by the employer or the contractor
will not limit or bar the liability and obligation of the contractor to
deliver the works to the employer completed in all respects according
to the contract. In case of loss or damage due to any of the aforesaid
clause, the moneys payable under any such insurance shall be
received and retained by the employer until the works are finally
completed and such moneys shall then be credited to the contractor in
final settlement of accounts after setting off any money payable to the
employer or recoverable by the employer.

No incomplete works shall be accepted and nothing shall be paid to
the contractor. However the part rates may be allowed to the
contractor for the executed works which shall be treated as advance
and the same may be recovered if the works left incomplete.

USE OF WATER AND ELECTRICITY

The main contractor shall be allowed to use adequate available
guantity of construction water and electricity “Free of cost” at the work
site for all the legitimate works by the employer. The contractor will,
however, draw water/electricity from or designated central point with
his own pipes, cables and distribution system through
valves/switches including providing small water storage tank etc.
without causing any spillage and misuse. However, in case of
shortage or breakdown of electricity or water supply the contractor
shall make alternative arrangements at his own expense so as to
ensure timely progress and completion of works.

The contractor shall ensure uninterrupted supply of water, electricity,
access to staff and disposal of sewage/waste to be maintained for
existing occupants/within the building premises. The employer does
not guarantee adequacy or continuity of electricity and water supply.

AGENCY FOR ELECTRICAL [INSTALLATIONS All  works
under Electrical services of Bill Of Quantities shall be carried out
by licensed contracting agencies.

All necessary approvals, formalities of the local and other authorities,
department’s etc. shall be complied with by the Main Contractor
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